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INVITATION FOR BIDS




THE UNITED REPUBLIC OF TANZANIA
LINDI REGIONAL SECRETARIAT
LINDI MUNICIPAL COUNCIL

Name of Project: Tanzania Cities Transforming Infrastructure and Competitiveness (TACTIC) Project(TACTIC)

Contract Title: Lindi Package 1: Upgrading of Central Business District (CBD) Roads and Construction of Mitwero
Bus Stand & Matopeni Central Market in Lindi Municipality

L oan No./Credit No./Grant No.: 7151-TZ

Project Reference No.: 171189

STEP Reference No.: 474484

RFB Reference No.: LGA/053/TACTIC/P171189/2024/2025/W/01

10/02/2025

1. ThisInvitation for Bids follows the General Procurement Notice (GPN) for this Project which
appeared in United Nations Development Business (UNDB) Issue No. OP00215554 dated
February 21, 2023 and the National e-Procurement System of Tanzania (NeST) dated 30/08/2024.

2. The LINDI MUNICIPAL COUNCIL has received CREDIT financing from the World Bank
towards the cost of the Tanzania Cities Transforming Infrastructure and Competitiveness
(TACTIC) Project, and it intends to apply part of the proceeds toward payments under the
contract for Lindi Package 1: Upgrading of Central Business District (CBD) Roads and
Construction of Mitwero Bus Stand & Matopeni Central Market in Lindi Municipality. “For this
contract, the Borrower shall process the payments using the Direct Payment disbursement
method, as defined in the World Bank’s Disbursement Guidelines for Investment Project
Financing.”

3. The LINDI MUNICIPAL COUNCIL now invites sealed Bids from eligible Bidders for Lindi Package 1:
Upgrading of Central Business District (CBD) Roads and Construction of Mitwero Bus Stand & Matopeni
Central Market in Lindi Municipality for:

SIN. Description L ocation Quantity Construction Margin of
Period Preference
1 Lindi Package 1. Lindi Municipality Construction of 455 NOT_APPLICABL
Upgrading of Bus Termina at
Centra  Business Mitwero,
District (CBD) Congtruction  of
Roads and Central Market at
Congtruction  of Matope Ward,
Mitwero Bus Upgrading of
Stand & Matopeni CBD Roads Note:
Centra Market in The procurement
Lindi Municipality of works under
this Bid, will be
executed
concurrently with
other  Packages,
hence
requirements  for
award of multiple
contracts shall be
applicable. Refer




4.

0.

10.

to ITB 345 and
PCC7

Qualifications Information is shown in the section of Qualifications and Evaluation Criteria.

Bidding will be conducted through the International Competitive Tendering as specified in the World Bank’s
“Procurement Regulations for IPF Borrowers’ fourth edition, November 2020 as well as the Public
Procurement Act, CAP 410, and is open to all Bidders as defined in the Procurement Regulations.

. Interested eligible Bidders may obtain further information from LINDI MUNICIPAL COUNCIL, Head of

Procurement Management Unit (PMU), Lindi Municipal Council, P.O. Box 1070, Lindi.Tanzania and inspect the
bidding document through NeST.

. A complete set of bidding document(s) in English may be accessed through NeST freely.

. Bidders are required to register through NeST and pay the bid participation fees indicated in the NeST

(https://nest.go.tz/nest-tenderer/wal let/tender-charges) to be able to participate in this Bidding process. NeST
payment user guide is made available in the NeST dashboard.

. Bids must be submitted electronically through NeST on or before 10:00 AM hours local time on 28/03/2025.

Bid(s) will be opened promptly thereafter through NeST. Bid opening details will be available to
the through NeST.

All bids must be accompanied by a Bid Security in the form of Tender Security - Bank Guarantee
in the currency of The Tanzanian Shilling or freely convertible currencies in case of foreign
Bidders worth 380,000,000.00.

Bids not received or opened through NeST shall not be accepted for evaluation irrespective of the
circumstances.

MUNICIPAL DIRECTOR
P.0.Box 1070
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PART 1-BIDDING PROCEDURES




SECTION I: INSTRUCTIONSTO BIDDERS (ITB)




A. General

BDS Clause Number &
Required
I nformation/Data

ITB Clause
Number

Amendments of, and Supplementsto, Clausesin the Instruction to
Bidders

1. Scope of Bid

11

In connection with the Specific Procurement Notice - Request for
Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer, as
specified in the BDS, issues this bidding document for the provision
of Works as specified in Section VII, Works' Requirements. The
name, identification and number of lots (contracts) of this RFB are
specified in the BDS.

1.2

Throughout this bidding document:

a) the term “in writing” means communicated in written form (e.g.,
by mail, e-mail, and fax, including if specified in the BDS,
distributed or received through the electronic-procurement
system used by the Employer) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice
versa;

c) “Day” means calendar day, unless otherwise specified as “Business
Day”. A Business Day is any day that is an official working day
of the Borrower. It excludes the Borrower’'s official public
holidays;

d) "ES’ means environmental and social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH));

€) “Sexual Exploitation and Abuse” “(SEA)” means the following:
“Sexual Exploitation” is defined as any actual or attempted
abuse of position of vulnerability, differential power or trust, for
sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual exploitation of
another; “Sexual Abuse” is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or under
unequal or coercive conditions;

f) “Sexual Harassment” “(SH)” is defined as unwelcome sexual
advances, requests for sexual favors, and other verbal or physical
conduct of a sexual nature by the Contractor’'s Personnel with
other Contractor’s or Employer’s Personnel;

g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) of
the General Conditions of Contract; and

h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 (nn)
of the General Conditions of Contract.

A non-exhaustive list of (i) behaviors which constitute SEA and (ii)

behaviors which constitute SH is attached to the Code of Conduct

form in Section 1V

2. Sour ce of Funds

21

The Borrower or Recipient (hereinafter called “Borrower”) specified
in the BDS has received or has applied for financing (hereinafter
called “funds’) from the International Bank for Reconstruction and
Development or the International Development Association
(hereinafter called “the Bank”) in an amount specified in the BDS,
toward the project named in the BDS. The Borrower intends to apply
a portion of the funds to eligible payments under the contract(s) for
which this bidding document is issued.

2.2

Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject, in all
respects, to the terms and conditions of the Loan (or other financing)
Agreement. The Loan (or other financing) Agreement prohibits a
withdrawal from the loan account for the purpose of any payment to
persons or entities, or for any import of goods, equipment, plant, or
materials, if such payment or import is prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the
Charter of the United Nations. No party other than the Borrower shall




derive any rights from the Loan (or other financing) Agreement or
have any claim to the proceeds of the Loan (or other financing).

3. Fraud and
Corruption

3.1

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as set
forth in the WBG' s Sanctions Framework, as set forth in Section V1.

3.2

In further pursuance of this policy, bidders shall permit and shall
cause their agents (where declared or not), subcontractors,
subconsultants, service providers, suppliers, and personnel, to permit
the Bank to inspect all accounts, records and other documents relating
to any initial selection process, prequalification process, bid
submission, proposal submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by the
Bank.

4. Eligible Bidders

4.1

A Bidder may be a firm that is a private entity, or a state-owned
enterprise or institution, subject to ITB 4.6, or any combination of
them in the form of ajoint venture (JV), under an existing agreement,
or with the intent to enter into such an agreement supported by a letter
of intent. In the case of a joint venture, all members shall be jointly
and severaly liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a
Representative who shall have the authority to conduct all business
for and on behalf of any and all the members of the JV during the
Bidding process and, in the event the JV is awarded the Contract,
during contract execution. Unless specified in the BDS, there is no
[imit on the number of membersinaJv.

4.2

A Bidder shall not have a conflict of interest. All Bidders found to
have a conflict of interest shall be disqualified. A Bidder may be
considered to have a conflict of interest for the purpose of this
Bidding process, if the Bidder:

a) directly or indirectly controls, is controlled by or is under common
control with another Bidder; or

b) receives or has received any direct or indirect subsidy from another
Bidder; or

¢) has the same legal representative as another Bidder; or

d) has a relationship with another Bidder, directly or through common
third parties, that puts it in a position to influence the Bid of
another Bidder, or influence the decisions of the Employer
regarding this bidding process; or

e) or any of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the works that are the
subject of the Bid; or

f) or any of its affiliates has been hired (or is proposed to be hired) by
the Employer or Borrower as Project Manager for the Contract
implementation;

g) would be providing goods, works, or non-consulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the BDS
ITB 2.1 that it provided or were provided by any affiliate that
directly or indirectly controls, is controlled by, or is under
common control with that firm;

h) has a close business or family relationship with a professional staff
of the Borrower (or of the project implementing agency, or of a
recipient of a part of the loan) who: (i) are directly or indirectly
involved in the preparation of the bidding document or
specifications of the contract, and/or the Bid evaluation process
of such contract; or (ii) would be involved in the implementation
or supervision of such contract unless the conflict stemming from
such relationship has been resolved in a manner acceptable to the
Bank throughout the procurement process and execution of the
contract.

4.3

A firm that is a Bidder (either individually or as a Jv member) shall
not participate in more than one Bid, except for permitted alternative

10




Bids. Thisincludes participation as a Subcontractor in other Bids.
Such participation shall result in the disqualification of all Bidsin
which the firmisinvolved. A firm that is not a Bidder or a vV
member may participate as a subcontractor in more than one Bid.

4.4

A Bidder may have the nationality of any country, subject to the
restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have the
nationality of a country if the Bidder is constituted, incorporated or
registered in and operates in conformity with the provisions of the
laws of that country, as evidenced by its articles of incorporation (or
equivalent documents of constitution or association) and its
registration documents, as the case may be. This criterion also shall
apply to the determination of the nationality of proposed
subcontractors or subconsultants for any part of the Contract
including related Services.

4.5

A Bidder that has been sanctioned by the Bank, pursuant to the
Bank’s Anti-Corruption Guidelines, in accordance with its prevailing
sanctions policies and procedures as set forth in the WBG’ s Sanctions
Framework as described in Section VI paragraph 2.2 d., shall be
ineligible to be prequalified for, initially selected for, bid for, propose
for, or be awarded a Bank-financed contract or benefit from a Bank-
financed contract, financially or otherwise, during such period of time
as the Bank shall have determined. The list of debarred firms and
individualsis available at the electronic address specified in the BDS.

4.6

Bidders that are state-owned enterprises or institutions in the
Employer’s Country may be eligible to compete and be awarded a
Contract(s) only if they can establish, in a manner acceptable to the
Bank, that they (i) are legally and financially autonomous (ii) operate
under commercial law, and (iii) are not under supervision of the
Employer.

4.7

A Bidder shall not be under suspension from Bidding by the Employer as
the result of the operation of a Bid—Securing or Proposal -Securing
Declaration.

4.8

Firms and individuals may be ineligible if so indicated in Section V and
(a) asamatter of law or official regulations, the Borrower’s country
prohibits commercial relations with that country, provided that the Bank
is satisfied that such exclusion does not preclude effective competition
for the supply of goods or the contracting of works or services required;
or (b) by an act of compliance with adecision of the United Nations
Security Council taken under Chapter V11 of the Charter of the United
Nations, the Borrower’ s country prohibits any import of goods or
contracting of works or services from that country, or any payments to
any country, person, or entity in that country. When the Works are
implemented across jurisdictional boundaries (and more than one country
isaBorrower, and isinvolved in the procurement), then exclusion of a
firm or individual on the basis of ITB 4.8 (a) above by any country may
be applied to that procurement across other countries involved, if the
Bank and the Borrowers involved in the procurement agree.

49

A Bidder shall provide such documentary evidence of eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

4.10

A firm that is under a sanction of debarment by the Borrower from
being awarded a contract is eligible to participate in this procurement,
unless the Bank, at the Borrower’s request, is satisfied that the
debarment;

a) relates to fraud or corruption, and

b) followed ajudicial or administrative proceeding that afforded the
firm adequate due process.

5. Eligible Materials,
Equipment and Services

51

The materials, equipment and services to be supplied under the
Contract and financed by the Bank may have their origin in any
country subject to the restrictions specified in Section V, Eligible
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Countries, and all expenditures under the Contract will not contravene
such restrictions. At the Employer’s request, Bidders may be required
to provide evidence of the origin of materials, equipment and
Services.

12




B. CONTENTSOF BIDDING DOCUMENTS

6. Sections of Bidding
Documents

6.1

The bidding document consists of Parts 1, 2, and 3, which include all the
sections specified below, and which should be read in conjunction with
any Addendaissued in accordance with ITB 8.

PART 1 Bidding Procedures

- Section | - Instructions to Bidders (ITB)

- Section Il - Bid Data Sheet (BDS)

- Section |11 - Evaluation and Qualification Criteria

- Section IV - Bidding Forms

- Section V - Eligible Countries

- Section VI - Fraud and Corruption

PART 2Works Requirements

- Section V11 - Works' Requirements

PART 3 Conditions of Contract and Contract Forms

- Section V11 - General Conditions of Contract (GCC)

- Section IX - Particular Conditions of Contract (PCC)

- Section X - Contract Forms

6.2

The Specific Procurement Notice - Request for Bids (RFB) issued by the
Employer is part of this bidding document.

6.3

Unless obtained directly from the Employer, the Employer is not
responsible for the completeness of the bidding document, responses to
requests for clarification, the minutes of the pre-bid meeting (if any), or
Addenda to the bidding document in accordance with ITB 8. In case of
any contradiction, documents obtained directly from the Employer shall
prevail.

6.4

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the bidding document and to furnish through the system
with its Bid al information and documentation asis required by the
bidding document.

7. Clarification of Bidding
Document, Site Visit, Pre-
Bid Meeting

7.1

A prospective Bidder requiring any clarification of the Bidding
Documents may notify the Employer through NeST at least seven (7)
days for open competitive methods and three (3) days in the case of other
biddiing methods prior to bid submission deadline;

a) The Employer will respond in writing to any request for clarification
through NeST, provided that such request is received prior to the
deadline for submission of Bids. Should the clarification result in
changes to the essential elements of the bidding document, the Employer
shall amend the bidding document following the procedure under ITB 8
and ITB 22.2.

b) The PE will within one (1) to three (3) days after receiving the request
for clarification for non-competitive tendering methods and open
competitive methods respectively respond and publish through NeST.

¢) PE's response shall include a description of the inquiry without
identifying its source.

7.2

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and entering into
acontract for construction of the Works. The costs of visiting the Site
shall be at the Bidder’s own expense.

7.3

The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter upon its premises and lands for the purpose of
such visit, but only upon the express condition that the Bidder, its
personnel, and agents will release and indemnify the Employer and its
personnel and agents from and against al liability in respect thereof, and
will be responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expensesincurred as a
result of the inspection.

7.4

If so specified in the BDS, the Bidder’ s designated representativeis
invited to attend a pre-Bid meeting and/or a Site of Works visit. The
purpose of the meeting will be to clarify issues and to answer questions
on any matter that may be raised at that stage.

7.5

The Bidder is requested, to submit any questions in writing, to reach the

13




Employer not later than one week before the meeting.

7.6

Minutes of the pre-Bid meeting, if applicable, including the text of the
guestions asked by Bidders, without identifying the source, and the
responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Bidders who have acquired the
bidding document in accordance with ITB 6.3 Any modification to the
bidding document that may become necessary as aresult of the pre-Bid
meeting shall be made by the Employer exclusively through the issue of
an addendum pursuant to I TB 8 and not through the minutes of the pre-
Bid meeting. Nonattendance at the pre-Bid meeting will not be a cause
for disgualification of a Bidder.

8. Amendment of Bidding
Document

8.1

At any time prior to the deadline for submission of bids, the Employer
may amend the bidding document by issuing addenda.

8.2

Any addendum issued shall be part of the bidding document and shall be
communicated in writing to all who have obtained the bidding document
from the Employer in accordance with ITB 6. The Employer shall also
promptly publish the addendum on the Employer’ sweb page in
accordance with ITB 7.1.

8.3

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at its
discretion, extend the deadline for the submission of Bids, pursuant to
ITB 22.2.

14




C. PREPARATION OF BIDS

9. Cost of Bidding

9.1

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardiess of the conduct or
outcome of the Bidding process.

10. Language of Bid

101

The Bid, as well as al correspondence and documents relating to the
Bid exchanged by the Bidder and the Employer, shall be written in
the language specified in the BDS. Supporting documents and
printed literature that are part of the Bid may be in another language
provided they are accompanied by an accurate translation of the
relevant passages in the language specified in the BDS, in which
case, for purposes of interpretation of the Bid, such translation shall
govern.

11. Documents
Comprising the Bid

111

The Bid shall comprise the following:
a) Letter of Bid prepared in accordance with ITB 12;

b) Bill of Quantitiesor Activity Schedule: completed in accordance
with ITB 12 and ITB 14, as specified in the BDS;

¢) Bid Security or Bid-Securing Declaration, in accordance with ITB
19.1;

d) Alternative Bid, if permissible, in accordance with ITB 13;

€) Authorization: written confirmation authorizing the signatory of the
Bid to commit the Bidder, in accordance with ITB 20.3;

f) Bidder’ s Eligibility: documentary evidence in accordance with ITB
17 establishing the Bidder' s eligibility to Bid;

0) Qualifications: documentary evidence in accordance with ITB 17
establishing the Bidder’ s qualifications to perform the contract if
its Bid is accepted;

h) Conformity: atechnical proposal in accordance with ITB 16;
i) Code of Conduct for Contractor's Personnel (ES)

j) Management Strategy and |mplementation Plans (M SIP) to manage
the (ES) risks.

k) any other document required in the BDS.

11.2

In addition to the requirements under ITB 11.1, Bids submitted by a
JV shall include a copy of the Joint Venture Agreement entered into
by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful bid shall be signed
by all members and submitted with the Bid, together with a copy of
the proposed Agreement.

11.3

The Bidder shall furnish in the Letter of Bid information on
commissions and gratuities, if any, paid or to be paid to agents or any
other party relating to this Bid.

12. L etter of Bid and
Schedules

12.1

The Letter of Bid and Schedules shall be prepared using the relevant
forms furnished in Section 1V, Bidding Forms. The forms must be
completed without any alterations to the text, and no substitutes shall
be accepted except as provided under ITB 20.3. All blank spaces
shall be filled in with the information requested.

13. Alternative Bids

13.1

Unless otherwise specified in the BDS, alternative Bids shall not be
considered.

13.2

When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS and the method
of evaluating different alternative times for completion will be
described in Section 111, Evaluation and Qualification Criteria.

13.3

Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the requirements of the bidding document
must first price the Employer’s design as described in the bidding
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document and shall further provide all information necessary for a
complete evaluation of the alternative by the Employer, including
drawings, design calculations, technical specifications, breakdown of
prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Bidder with the
Most Advantageous Bid conforming to the basic technical
requirements shall be considered by the Employer.

134

When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works. Such
parts will be identified in the BDS and described in Section VI,
Works' Requirements. The method for their evaluation will be
stipulated in BDS.

14. Bid Prices and
Discounts

141

The prices and discounts quoted by the Bidder in the Letter of Bid
and in the Activity Schedule or Bill of Quantities shall conform to
the regquirements specified below.

14.2

The Bidder shall submit a Bid for the whole of the Works described
in ITB 1.1 by filling in prices through the system for all items of the
Works, as identified in Section IV. Bidding Forms. In case of
admeasurement contracts, the Bidder shall fill in rates and prices for
all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Bidder will not be
paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of
Quantities.

143

The price to be quoted in the Letter of Bid, in accordance with ITB
12.1, shall be the total price of the Bid, excluding any discounts
offered.

14.4

The Bidder shall quote any discounts and indicate the methodology
for their application in the Letter of Bid in accordance with ITB 12.1.

145

Unless otherwise specified in the BDS and the Conditions of
Contract, the prices quoted by the Bidder shall be fixed. If the prices
guoted by the Bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
Conditions of Contract, the Bidder shall furnish the indices and
weightings for the price adjustment formulae in the Schedule of
Adjustment Data in Section V- Bidding Forms and the Employer
may require the Bidder to justify its proposed indices and
weightings.

14.6

If so specified in ITB 1.1, Bids are invited for individua lots
(contracts) or for any combination of lots (packages). Bidders
wishing to offer discounts for the award of more than one Contract
shall specify in their Bid the price reductions applicable to each
package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITB 14.4, provided
the Bids for all lots (contracts) are opened at the same time.

14.7

All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 28 days prior to
the deadline for submission of Bids, shall be included in the rates and
prices and the total Bid price submitted by the Bidder.

In the Lump Sum contracts:

All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 28 days prior to
the deadline for submission of Bids, shall be included in the total Bid
price submitted by the Bidder.

15. Currencies of Bid and
Payment

151

The currency(ies) of the Bid and the currency(ies) of payments shall
be the same and shall be as specified in the BDS.

15.2

Bidders may be required by the Employer to justify, to the
Employer's satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in the
unit rates and prices and shown in the Schedule of Adjustment Data
are reasonable, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Bidders.

16




In Lump Sum contracts:

Bidders may be required by the Employer to justify, to the
Employer's satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in the
Lump-Sum, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Bidders.

16. Documents
Comprising the
Technical Proposal

16.1

The Bidder shall furnish a technical proposal including a statement
of work methods, equipment, personnel, schedule and any other
information as stipulated in Section 1V, Bidding Forms, in sufficient
detail to demonstrate the adequacy of the Bidders' proposal to meet
the work’ s requirements and the compl etion time.

17. Documents
Establishing the
Eligibility and
Qualifications of the
Bidder

17.1

To establish Bidder's eligibility in accordance with ITB 4, Bidders shall
complete the Letter of Bid, included in Section 1V, Bidding Forms.

17.2

In accordance with Section |11, Evaluation and Qualification Criteria,
to establish its qualifications to perform the Contract, the Bidder
shall provide the information requested in the corresponding
information sheets included in Section |V, Bidding Forms.

17.3

If amargin of preference applies as specified in accordance with ITB
33.1, domestic Bidders, individually or in joint ventures, applying for
eligibility for domestic preference shall supply all information
required to satisfy the criteria for eligibility specified in accordance
with ITB 33.1.

18. Period of Validity of
Bids

18.1

Bids shall remain valid until the date specified in the BDS or any
extended date if amended by the Employer in accordance with ITB 8.
A Bid that is not valid until the date specified in the BDS, or any
extended date if amended by the Employer in accordance with ITB 8,
shall be rejected by the Employer as nonresponsive.

18.2

In exceptional circumstances, prior to the date of expiration of the
Bid validity, the Employer may request Bidders to extend the period
of validity of their Bids. The request and the responses shall be made
in writing. If a Bid Security is requested in accordance with ITB 19,
it shall aso be extended for twenty-eight (28) days beyond the
extended date for Bid validity. A Bidder may refuse the request
without forfeiting its Bid Security. A Bidder granting the request
shall not be required or permitted to modify its Bid, except as
provided in ITB 18.3.

18.3

If the award is delayed by a period exceeding fifty-six (56) days
beyond the date of expiry of the Bid validity specified in accordance
with ITB 18.1, the Contract price shall be determined as follows:
a) in the case of fixed price contracts, the Contract price shall be the
Bid price adjusted by the factor specified in the BDS;

Note: Thelocal currency portion of the Contract price shall be
adjusted by afactor reflecting local inflation during the period of
extension, and the foreign currency portion of the Contract price
shall be adjusted by afactor reflecting the international inflation
(in the country of the foreign currency) during the period of
extension.

b) in the case of adjustable price contracts, no adjustment shall be
made; or
¢) in any case, Bid evaluation shall be based on the Bid price.

19. Bid Security

191

The Bidder shall furnish as part of its Bid, either a Bid-Securing
Declaration or a Bid Security as specified in the BDS, in original
form and, in the case of a Bid Security, in the amount and currency
specified in the BDS.

19.2

A Bid Securing Declaration shall use the form included in Section IV
Bidding Forms. Thisform is available in the system during bid
submission.

19.3

If aBid Security is specified pursuant to ITB 19.1, the Bid Security shall
be a demand guarantee in any of the following forms at the Bidder’'s
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option:

(a) an unconditional guarantee issued by a bank or non-bank
financial institution (such as an insurance, bonding or surety
company);

(b) an irrevocable letter of credit;
(c) acashier’sor certified check; or

(d) another security specified in the BDS,

from a reputable source from an eligible country. If an unconditional
guarantee is issued by a non-bank financial institution located outside
the Employer’s Country, the issuing non-bank financial institution shall
have a correspondent financial institution located in the Employer's
Country to make it enforceable, unless the Employer has agreed in
writing, prior to Bid submission, that a correspondent financial
ingtitution is not required. In the case of a bank guarantee, the Bid
Security shall be submitted either using the Bid Security Form included
in Section IV, Bidding Forms, or in another substantially similar format
approved by the Employer prior to Bid submission. The Bid Security
shall be valid for twenty-eight (28) days beyond the origina date of
expiry of the Bid validity, or beyond any extended date if requested
under ITB 18.2.

194

If aBid Security or Bid Securing Declaration is specified pursuant to
ITB 19.1, any Bid not accompanied by a substantially responsive Bid
Security or Bid-Securing Declaration shall be rejected by the
Employer as non-responsive.

19.5

If a Bid Security is specified pursuant to ITB 19.1, the Bid Security
of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder’'s signing the Contract and furnishing the
Performance Security and if required in the BDS, the Environmental
and Social (ES) Performance Security pursuant to I TB 48.

19.6

The Bid Security of the successful Bidder shall be returned as
promptly as possible once the successful Bidder has signed the
Contract and furnished the required Performance Security. and if
required in the BDS, the Environmental and Social (ES) Performance
Security.

19.7

The Bid Security may be forfeited:

(a) if aBidder withdraws its Bid prior to the expiry date of the Bid
validity specified by the Bidder on the Letter of Bid, or any
extension thereto provided by the Bidder; or

(b) if the successful Bidder failsto:

i. sign the Contract in accordance with ITB 47; or

ii. (i) furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance with ITB 48.

19.8

The Bid Security or the Bid-Securing Declaration of a JV shall be in
the name of the JV that submits the Bid. If the JV has not been
constituted into a legally enforceable JV, at the time of Bidding, the
Bid Security or the Bid-Securing Declaration shall be in the names of
all future members as named in the letter of intent mentioned in ITB
4.1and ITB 11.2.

19.9

If aBid Security is not required in the BDS, pursuant to ITB 19.1, and;
(a) if aBidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid or any
extended date provided by the Bidder; or
(b) if the successful Bidder failsto:

i. sign the Contract in accordance with ITB 47; or
ii. furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance withl TB 48,
the Borrower may, if provided for in the BDS, declare the
Bidder ineligible to be awarded a contract by the Employer for
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aperiod oftime stated in the BDS.

20. Format and Signing
of Bid

20.1

The Bidder shall prepare documents comprising the Bid as described
inlTB 11.

20.2

Bidders shall mark as “CONFIDENTIAL” information in their Bids
which is confidential to their business. This may include proprietary
information, trade secrets, or commercial or financially sensitive
information.

20.3

Bids shall be signed by a person duly authorized to sign on behalf of
the Bidder. This authorization shall consist of a written confirmation
as specified in the BDS and shall be submitted through the system.
The name and position held by each person signing the authorization
must be typed or printed below the signature.

20.4

In case the Bidder is a JV, the Bid shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally
binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

205

Any inter-lineation, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the Bid.
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D. SUBMISSION AND OPENING OF BIDS

21. Bid Submission

21.1

Bids submitted through NeST shall be considered to be a true
and legal version, duly authorized and duly executed by the
Bidder, and intended to have binding legal effect. The Bidder
shall properly name his soft copies of documents before
submission through NeST.

21.2

The bid shall bear e-signature or digital signatures for
identity and authentication purposes and the identity of the
Bidder may be verified with afollow-up due diligence
process.

21.3

Bids submitted through NeST shall be received in full prior
to the closing time as specified in ITB 22.1, and the Bidders
shall receive an acknowledgment of receipt of bid or
amendment through the system.

214

Bidders must ensure the integrity, completeness, and
authenticity of their submission; and in case of electronic
records entered online and files containing the bid being
unreadable for any reason, the bid submitted shall not be
considered.

22. Deadlinefor
Submission of Bids

22.1

Bids shall be received by the Employer through NeST in a
manner specified under ITT 21.2 not later than the date and
time specified in the NeST.

22.2

The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the bidding document by ITB 8, in
which case all rights and obligations of the Employer and Bidders
previously subject to the deadline shall thereafter be subject to the
deadline as extended.

23. Late Bids

23.1

NeST does not allow Bidder to submit its bid after the
deadline for submission of bids in accordance with ITT 22
[Deadline for Submission of Bids]

24. Withdrawal,
Substitution, and
Modification of Bids

24.1

A Bidder may modify or substitute or withdraw its Bid after
it has been submitted to the Employer through NeST. Such
modification or substitution or withdrawal should be made
prior to the deadline for submission of Bids. Bidder shall
receive an acknowledgment of receipt of any amendment of
its submitted bid through the system.

242

No bid may be withdrawn, replaced or modified in the
interval between the deadline for submission of Bids and the
expiration of the period of bid validity specified by the
Bidder on the Bid Form. Withdrawal of a bid during this
interval shall result in execution of Bid Securing
Declaration, pursuant to the ITT 18.1 [Bid Security or Bid
Securing Declaration].

243

Withdrawal of a bid between the deadline for submission of
Bids and the expiration of the period of Bid validity or as
extended pursuant to ITT 17.2 shall result in forfeiture of bid
security or execution of Bid Securing Declaration pursuant
toITT 189 and ITT 18.10.

24.4

Bidders may only offer discounts to, or otherwise modify the
prices of their bids by submitting Bid modifications in
accordance with this Clause, or included in the original Bid
submission.

25. Bid Opening

25.1

The Opening shall be done automatically by the system after
the deadline date and time, readout prices shall be displayed
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automatically in the respective portal. Automated opening
reports shall be sent to all involved parties including the
Employer and Bidders.

25.2

A Bidder or any other person with interest in the bid process
can access bid opening records on NeST dashboard (Opened
Bids).

25.3

Only Bids, alternative Bids, and discounts that are opened at Bid
opening shall be considered further for evaluation.

254

The system neither allow employer (or any other person) to discuss
the merits of any Bid nor reject any Bid at bid opening.

25.5

The system shall prepare arecord of the Bid opening that shall
include, as a minimum:
a the name of the Bidder;
b. the Bid Price, per lot (contract) if applicable, including any
discounts;
c. the presence or absence of a Bid Security or Bid-Securing
Declaration, if one was required; and
d. any alternative Bids.
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E: EVALUATION AND COMPARISON OF BIDS

26. Confidentiality

26.1

Information relating to the evaluation of Bids and recommendation
of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with the Bidding process until
information on the Intention to Award the Contract is transmitted to
all Biddersin accordance with ITB 43.

26.2

Any effort by a Bidder to influence the Employer in the evaluation of
the Bids or Contract award decisions may result in the rejection of its
Bid.

26.3

Notwithstanding ITB 26.2, from the time of Bid opening to the time
of Contract award, if a Bidder wishes to contact the Employer on any
matter related to the Bidding process, it shall do so in writing.

27. Clarification of Bids

27.1

To assist in the examination, evaluation, and comparison of the Bids,
and qualification of the Bidders, the Employer may, at its discretion,
ask any Bidder for a clarification of its Bid given a reasonable time
for aresponse. Any clarification submitted by a Bidder that is not in
response to a request by the Employer shall not be considered. The
Employer’s request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease in
the prices or substance of the Bid shall be sought, offered, or
permitted.

27.2

If a Bidder does not provide clarifications of its Bid by the date and
time set in the Employer’ s request for clarification, its Bid may be
rejected.

28. Deviations,
Reservations, and
Omissions

28.1

During the evaluation of Bids, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the
bidding document;

b) “Reservation” is the setting of limiting conditions or withholding
from compl ete acceptance of the requirements specified in the
bidding document; and

¢) “Omission” isthe failure to submit part or al of the information or
documentation required in the bidding document.

29. Determination of
Responsiveness

29.1

The Employer’s determination of a Bid's responsiveness is to be
based on the contents of the Bid itself, as defined in ITB 11.

29.2

A substantially responsive Bid is one that meets the requirements of
the bidding document without material deviation, reservation, or
omission. A material deviation, reservation, or omission is one that:
a) if accepted, would:

i. affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

ii. limit in any substantial way, inconsistent with the bidding
document, the Employer’ s rights or the Bidder’ s obligations
under the proposed Contract; or

b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.

29.3

The Employer shall examine the technical aspects of the Bid
submitted in accordance with ITB 16, in particular, to confirm that
all requirements of Section VII, Works' Requirements have been met
without any material deviation, reservation or omission.

29.4

If a Bid is not substantially responsive to the requirements of the
bidding document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.

30. Nonmaterial
Nonconfor mities

30.1

Provided that a Bid is substantially responsive, the Employer may
waive any nonconformities in the Bid.

30.2

Provided that a Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
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nonmaterial nonconformities in the Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the
Bid. Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

30.3

Provided that a Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the
Bid. Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

31. Conversion to Single
Currency

31.1

For evaluation and comparison purposes, the currency(ies) of the Bid
shall be converted into a single currency as specified in the BDS.

32. Margin of Preference

32.1

Unless otherwise specified in the BDS, a margin of preference for
domestic Bidders shall not apply.

33. Subcontractors

33.1

Unless otherwise stated in the BDS, the Employer does not intend to
execute any specific elements of the Works by subcontractors
selected in advance by the Employer, Financial Parts

33.2

The subcontractor’s qualifications shall not be used by the Bidder to
qualify for the Works unless their specialized parts of the Works
were previously designated by the Employer in the BDS as can be
met by subcontractors referred to hereafter as ‘Specialized
Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Bidder may be added to the
qualifications.

33.3

Bidders may propose subcontracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.
Subcontractors proposed by the Bidder shall be fully qualified for
their parts of the Works.

34. Evaluation of Bids

34.1

The Employer shall use the criteria and methodologies listed in this
ITB and Section Ill, Evaluation and Qualification criteria. No other
evaluation criteria or methodologies shall be permitted. By applying
the criteria and methodologies the Employer shall determine the
Most Advantageous Bid. Thisis the Bid of the Bidder that meets the
Qualification Criteria and whose Bid has been determined to be:

a) substantially responsive to the bidding document; and

b) the lowest evaluated cost.

34.2

To evaluate a Bid, the Employer shall consider the following:

a) the Bid price, excluding Provisional Sums and the provision,
if any, for contingencies in the Summary Bill of Quantities
for admeasurement contracts, but including Daywork items,
where priced competitively;

For Lump Sum contracts, To evaluate a Bid, the Employer shall
consider the following, the Bid price, excluding Provisional
Sums and the provision, if any, for contingenciesin the
Summary Activity Schedule for admeasurement contracts,
but including Daywork items, where priced competitively.

b) price adjustment for correction of arithmetic errorsin
accordance with ITB 31.1;

¢) price adjustment due to discounts offered in accordance with
ITB 14.4;

d) converting the amount resulting from applying (@) to (c)
above, if relevant, to a single currency in accordance with
ITB 32;

e) price adjustment for nonconformities in accordance with ITB
30.3; and

f) the additional evaluation factors are specified in Section |11,
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Evaluation and Qualification Criteria.

34.3

The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in Bid evaluation.

34.4

If this bidding document allows Bidders to quote separate prices for
different lots (contracts), the methodology to determine the lowest
evaluated cost of the contract combinations, including any discounts
offered in the Letter of Bid, is specified in ITB 34.5.

34.5

Multiple Contracts
Pursuant to ITB 34.4 of the Instructions to Bidders, if Works
are groupedin multiple contracts, evaluation will be asfollows:

(a) Award Criteria for Multiple Contracts [ITB 34.4]:
Lots

Bidders have the option to Bid for any one or more lots.Bids
will be evaluated lot-wise, taking into account discounts
offered, if any,after considering all possible combination of
lots. The contract(s) will be awardedto the Bidder or Bidders
offering the lowest evaluated cost to the Employer
forcombined lots, subject to the selected Bidder(s) meeting the
requiredqualification criteria for lot or combination of lots as
the case may be.

Packages

Bidders have the option to Bid for anyone or more packages
and for any one or more lots within a package. Bids willbe
evaluated package-wise, taking into account discounts offered,
if any, forcombined packages and/or lots within a package.
The contract(s) will be awardedto the Bidder or Bidders
offering the lowest evaluated cost to the Employer
forcombined packages, subject to the selected Bidder(s)
meeting the requiredqualification criteria for combination of
packages and or lots as the case maybe.

(b) Qualification Criteria for Multiple Contracts:

Section 11 describes criteria for qualification for eachlot
(contract) for multiple lots (contracts). The criteria for
qualification isaggregate minimum requirement for respective
lots as specified under items 3.1,3.2, 4.2(a) and 4.2(b).
However, with respect to the specific experience underitem
4.2 (a) of Section I, the Employer will select any one or
more of theoptions as identified below:

N is the minimum number of contracts
V isthe minimum vaue of asingle contract
(a) For one Contract:
Option 1:
(i) N contracts, each of minimum value V;
Or
Option2:
(i) N contracts, each of minimum vaue V; or

(ii) Lessthan or equal to N contracts, each of
minimumvalue V, but with total value of al
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contracts equal or morethan N x V.

(b) For multiple Contracts

Optionl:

(i)  Minimumrequirements for  combined
contract(s) shall be the aggregate requirements
foreach contract for which the Bidder has
submitted Bids as follows, and N1, N2,N3, etc.
shall be different contracts:

Lot 1: N1 contracts, each of minimum value
V1,

Lot 2: N2 contracts, each of minimum value
V2,

Lot 3: N3 contracts, each of minimum value
V3;

----€tC.
or
Option 2:

(i)  Minimumrequirements for  combined
contract(s) shall be the aggregate requirements
foreach contract for which the Bidder has
submitted Bids as follows, and N1, N2,N3,etc.
shall be different contracts:

Lot 1: N1 contracts, each of minimum value
V1,

Lot 2: N2 contracts, each of minimum value
V2,

Lot 3: N3 contracts, each of minimum value
V3;

----efc,, or

(ii) Lot 1: N1 contracts, each of minimum value
V1; ornumber of contracts less than or equal to
N1, each of minimum value V1, butwith total
value of all contracts equal or more than N1 x
V1.

Lot 2: N2 contracts, each of minimum vaue V2; or
number of contracts less thanor equal to N2, each of
minimum vaue V2, but with total value of al
contractsequal or morethan N2 x V2.

Lot 3: N3contracts, each of minimum value V3; or
number of contracts less than or equalto N3, each of
minimum value V3, but with total value of al
contracts equal ormorethan N3 x V3.

----€tC.
Or
Option3:

(i) Minimum requirements for combined contract(s)
shallbe the aggregate requirements for each contract
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for which the Bidder has bidfor asfollows, and N1,
N2, N3, etc. shall be different contracts;

Lot 1: N1 contracts, each of minimum value
V1,

Lot 2: N2 contracts, each of minimum value
V2,

Lot 3: N3 contracts, each of minimum value
V3,

----€etc., or

(ii) Lot 1: N1contracts, each of minimum vaue V1;
or number of contracts less than or equal to N1,
each of minimum value V1, but with total value of
al contracts equal ormorethan N1 x V1.

Lot 2: N2contracts, each of minimum value V2; or
number of contracts less than or equal to N2, each
of minimum value V2, but with total value of al
contracts equal ormorethan N2 x V2.

Lot 3: N3contracts, each of minimum value V3; or
number of contracts less than or equal to N3, each
of minimum value V3, but with total value of all
contracts equal ormorethan N3 x V3.

----gfc., or

(iii) Subject to compliance as per (ii) above
withrespect to minimum value of single contract for
each lot, total number ofcontractsis equal or less
than N1 + N2 + N3 +--but the total value of all
suchcontractsis equal or morethan N1 x V1 + N2 x
V2+N3xV3+--.

35. Comparison of Bids

35.1

The Employer shall compare the evaluated costs of all substantially
responsive Bids established in accordance with ITB 34.2 to
determine the Bid that has the lowest evaluated cost.

36. Abnormally L ow
Bids

36.1

An Abnormally Low Bid is one where the Bid price, in combination
with other constituent elements of the Bid, appears unreasonably low
to the extent that the Bid price raises material concerns as to the
capability of the Bidder to perform the Contract for the offered Bid
price.

36.2

In the event of identification of a potentially Abnormally Low Bid,
the Employer shall seek written clarifications from the Bidder,
including detailed price analyses of its Bid price in relation to the
subject matter of the contract, scope, proposed methodology,
schedule, allocation of risks and responsibilities and any other
requirements of the bidding document.

36.3

After evaluation of the price analyses, in the event that the Employer
determines that the Bidder has failed to demonstrate its capability to
perform the Contract for the offered Bid Price, the Employer shall
reject the Bid.

37. Unbalanced or
Front-Loaded Bids

37.1

If the Bid for an admeasurement contract, which results in the lowest
evaluated cost is, in the Employer’s opinion, seriously unbalanced
or, front loaded, the Employer may require the Bidder to provide
written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the Bid priceas with the
scope of works, proposed methodology, schedule and any other
requirements of the bidding document.

37.2

After the evaluation of the information and detailed price analyses
presented by the Bidder, the Employer may as appropriate:
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a) accept the Bid; or

b) require that the amount of the Performance Security be
increased at the expense of the Bidder to a level not
exceeding 20% of the Contract Price; or

C) reject the Bid.

38. Qualification of the
Bidder

38.1

The Employer shall determine to its satisfaction whether the eligible
Bidder that is selected as having submitted the lowest evaluated cost
and substantially responsive Bid meets the qualifying criteria
specified in Section |11, Evaluation and Qualification Criteria.

38.2

The determination shall be based upon an examination of the
documentary evidence of the Bidder's qualifications submitted by
the Bidder, pursuant to ITB 17. The determination shall not take into
consideration the qualifications of other firms such as the Bidder’'s
subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the bidding document), or
any other firm(s) different from the Bidder.

38.3

Prior to Contract award, the Employer will verify that the successful
Bidder (including each member of a JV) is not disqualified by the
Bank due to noncompliance with contractual SEA/SH prevention and
response obligations. The Employer will conduct the same
verification for each subcontractor proposed by the successful
Bidder. If any proposed subcontractor does not meet the requirement,
the Employer will require the Bidder to propose a replacement
subcontractor.

38.4

An affirmative determination of qualification shall be a prerequisite
for award of the Contract to the Bidder. A negative determination
shall result in disqualification of the Bid, in which event the
Employer shall proceed to the substantially responsive Bid which
offers the next lowest evaluated cost to make a similar determination
of that Bidder’ s qualifications to perform satisfactorily.

39. Most Advantageous
Bid

39.1

Having compared the evaluated costs of Bids, the Employer shall
determine the Most Advantageous Bid. The Most Advantageous Bid
is the Bid of the Bidder that meets the Qualification Criteria and
whose Bid has been determined to be:

a) substantially responsive to the bidding document; and

b) the lowest evaluated cost.

40. Employer’s Right to
Accept Any Bid, and to
Reject Any or All Bids

40.1

The Employer reserves the right to accept or reject any Bid, and to
annul the Bidding process and reject all Bids at any time prior to
Contract Award, without thereby incurring any liability to Bidders.
In case of annulment, all Bids submitted and specifically, Bid
securities, shall be promptly returned to the Bidders.

41. Standstill Period

411

The Contract shall not be awarded earlier than the expiry of the
Standstill Period. The Standstill Period shall be ten (10) Business
Days unless extended in accordance with ITB 45. The Standstill
Period commences the day after the date the Employer has
transmitted to each Bidder the Notification of Intention to Award the
Contract. Where only one Bid is submitted, or if this contract is in
response to an emergency situation recognized by the Bank, the
Standstill Period shall not apply.

42. Notification of
I ntention to Award

42.1

The Employer shall send to each Bidder the Notification of Intention
to Award the Contract to the successful Bidder. The Notification of
Intention to Award shall contain, at a minimum, the following
information:

a) the name and address of the Bidder submitting the successful
Bid;

b) the Contract price of the successful Bid;

c¢) the names of all Bidders who submitted Bids, and their Bid
prices as readout, and as evaluated;

d) a statement of the reason(s) the Bid (of the unsuccessful
Bidder to whom the notification is addressed) was
unsuccessful, unless the price information in c¢) above
already reveals the reason;

€) the expiry date of the Standstill Period,;
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f) instructions on how to request a debriefing and/or submit a
complaint during the standstill period.
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F. AWARD OF CONTRACT

43. Award Criteria

43.1

Subject to ITB 40, the Employer shall award the Contract to the
successful Bidder. Thisisthe Bidder whose Bid has been determined
to be the Most Advantageous Bid as specified in ITB 39.

44, Notification of
Award

Prior to the expiration of the Bid validity, and upon expiry of the
Standstill Period specified in ITB 41.1 or any extension thereof, and,
upon satisfactorily addressing any complaint that has been filed
within the Standstill Period, the Employer shall notify the successful
Bidder, in writing, that its Bid has been accepted. The notification of
award (hereinafter and in the Conditions of Contract and Contract
Forms called the “Letter of Acceptance”) shall specify the sum that
the Employer will pay the Contractor in consideration of the
execution of the contract (hereinafter and in the Conditions of
Contract and Contract Forms called “the Contract Price”).

Within ten (10) Business Days after the date of transmission of the
L etter of Acceptance, the Employer shall publish the Contract Award
Notice which shall contain, at a minimum, the following
information:

a) name and address of the Employer;

b) name and reference number of the contract being awarded, and
the selection method used;

¢) names of all Bidders that submitted Bids, and their Bid prices as
read out at Bid opening, and as eval uated,;

d) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or were
not evaluated, with the reasons therefore; and

€) the name of the successful Bidder, the final total contract price,
the contract duration, and a summary of its scope.

The Contract Award Notice shall be published through NeST, or in
at least one newspaper of national circulation in the Employer’'s
Country, or in the official gazette. The Employer shall also publish
the contract award notice in UNDB online.

44.4

Until aformal contract is prepared and executed, the L etter of
Acceptance shall constitute a binding Contract.

45. Debriefing by the
Employer

45.1

On receipt of the Employer’s Notification of Intention to Award
referred to in ITB 42.1, an unsuccessful Bidder has three (3)
Business Days to make a written request to the Employer for a
debriefing. The Employer shall provide a debriefing to all
unsuccessful Bidders whose request is received within this deadline.

452

Where a request for debriefing is received within the deadline, the
Employer shall provide a debriefing within five (5) Business Days,
unless the Employer decides, for justifiable reasons, to provide the
debriefing outside this timeframe. In that case, the standstill period
shall automatically be extended until five (5) Business Days after
such debriefing is provided. If more than one debriefing is so
delayed, the standstill period shall not end earlier than five (5)
Business Days after the last debriefing takes place. The Employer
shall promptly inform, by the quickest means available, all Bidders
of the extended standstill period.

45.3

Where arequest for debriefing is received by the Employer later than
the three (3)-Business Day deadline, the Employer should provide
the debriefing as soon as practicable, and normally no later than
fifteen (15) Business Days from the date of publication of Public
Notice of Award of contract. Requests for debriefing received
outside the three (3)-day deadline shall not lead to extension of the
standstill period.

45.4

Debriefings of unsuccessful Bidders may be done in writing or
verbally. The Bidder shall bear their own costs of attending such a
debriefing meeting.

46. Signing of Contract

46.1

The Employer shall send to the successful Bidder the Letter of
Acceptance including the Contract Agreement.
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46.2

The successful Bidder shall sign, date and return to the Employer,
the Contract Agreement within twenty-eight (28) days of its receipt.

47. Performance
Security

47.1

Within twenty-eight (28) days of the receipt of the Letter of
Acceptance from the Employer, the successful Bidder shall furnish
the Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security in accordance
with the General Conditions of Contract, subject to ITB 37.2 (b),
using for that purpose the Performance Security and ES Performance
Security Forms included in Section X, Contract Forms, or another
form acceptable to the Employer. If the Performance Security
furnished by the successful Bidder is in the form of a bond, it shall
be issued by a bonding or insurance company that has been
determined by the successful Bidder to be acceptable to the
Employer. A foreign institution providing a bond shal have a
correspondent financial institution located in the Employer's
Country, unless the Employer has agreed in writing that a
correspondent financial institution is not required.

47.2

Failure of the successful Bidder to submit the above-mentioned
Performance Security and, if required in the BDS, the Environmental
and Social (ES) Performance Security, or to sign the Contract
Agreement shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security. In that event the
Employer may award the Contract to the Bidder offering the next
Most Advantageous Bid.

48. Adjudicator

48.1

The Employer proposes the person named in the BDS to be
appointed as Adjudicator under the Contract, at the hourly fee
specified in the BDS, plus reimbursable expenses. If the Bidder
disagrees with this proposal, the Bidder should so state in his Bid. If,
in the Letter of Acceptance, the Employer does not agree on the
appointment of the Adjudicator, the Employer will request the
Appointing Authority designated in the Particular Conditions of
Contract (PCC) pursuant to Clause 23.1 of the General Conditions of
Contract (GCC), to appoint the Adjudicator.
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G. REVIEW OF PROCUREMENT DECISIONS

49. Procurement Related
Complaint

49.1

If a Bidder wishes to make a Procurement-related Complaint, the
Bidder shall submit its complaint through the system, to the
Employer.

In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents; and

2. the employer’s decision to award the contract.

50. Right to
Review

50.1

A Bidder who claims to have suffered or may suffer any loss or
injury as aresult of a breach of a duty imposed on the Employer
or an approving authority in the course of these procurement
proceedings may seek areview in accordance with the procedure
set out hereunder.

51. TimeLimit on
Review

511

The Bidder shall submit an application for review within Seven
(7) working days of the Bidder becoming or should have become
aware of the circumstances giving rise to the complaint or
dispute.

52. Submission of
Applicationsfor
Review

521

Any application for administrative review shall be submitted through NeST to
the Accounting Officer of the Employer and a copy shall be electronically
served to the Public Procurement Regulatory Authority (PPRA).

52.2

For Employers with delegated procurement functions, applications for
administrative review for bids floated by the delegated Accounting Officer
shall be submitted through NeST to the Accounting Officer with a copy
electronically served to the delegated Accounting Officer and PPRA.

52.3

The application for administrative review shall include:
a) details of the procurement regquirements to which the complaint relates;

b) details of the provisions of the Act, Regulation, or provision that has been
breached or omitted;

¢) an explanation of how the provisions of the Act, Regulation, or provision
have been breached or omitted, including the dates and name of the
responsible public officer, where known;

d) documentary or other evidence supporting the complaint where available;
€) remedies sought; and

f) any other information relevant to the complaint.

52.4

Upon receipt of a complaint, the Accounting Officer of a PE shall suspend the
procurement proceedings.

52.5

The Accounting Officer of a PE shall not entertain a complaint or dispute or
continue to do so after the procurement contract has entered into force.

53. Decision by the
Accounting
Officer of PE

53.1

The Accounting Officer of a PE shall, within three (3) calendar days after
receipt of the complaint or dispute, deliver a written decision which shall
indicate:

a) whether the application is upheld in whole, in part or rejected,;
b) the reasons for the decision; and

C) any corrective measures to be taken.

53.2

Where the Accounting Officer of a PE does not issue a decision within the
time specified in ITT 53.1, the Bidder submitting the complaint or dispute or
the PE shall be entitled to institute proceedings under ITT 54.1 [Review by the
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Public Procurement Appeals Authority (PPAA)] within three (3) calendar
days after such specified time and upon ingtituting such proceedings, the
competence of the Accounting Officer of a PE to entertain the complaint or
dispute shall cease.

54. Review by the
Public
Procurement
Appeals
Authority
(PPAA)

Complaints or disputes which,

(a) are not settled within the specified period under ITT 53.1 [Decision by
the Accounting Officer];

(b) the Bidder is not satisfied with the decision of the accounting officer; or

(c) arise after the procurement contract has entered into force pursuant to
ITT46 [Signing of Contract],

shall be referred to the Appeals Authority within seven (7) working days from
the date when the Bidder received the decision of the accounting officer or, in
case no decision isissued after the expiry of the time stipulated under ITT54.1
or when the Bidder become aware or ought to have become aware of the
circumstances giving rise to the complaint or dispute pursuant to ITT51.1
[Time Limit on Review].

The Appeds Authority shall, within forty five (45) days issue a written
decision concerning the complaint or dispute stating the reasons for the
decisions and the remedies granted if any.

The decision of the Appeas Authority shall be binding to the parties on
complaint or appeal and such decision may be enforced in any court of
competent jurisdiction.

PPAA may be contacted at the address shown in the BDS.
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SECTION II: BID DATA SHEET (BDS

The following specific data for the Works to be procured shall complement, supplement, or amend the provisions in the
Instructions to Bidders (ITB). Whenever thereis a conflict, the provisions herein shall prevail over thosein ITB.
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A. Introduction

TDS.
No

Required Information/Data

ITB
Clause

Information/Data to befilled by the PE

Scope of Bid

11

The number of invitationsfor Bidsis;

LGA/053/TACTIC/P171189/2024/2025/W/01

The Employer is: LINDI MUNICIPAL
COUNCIL

Thereference number of the Request for
Bids (RFB) is:
LGA/053/TACTIC/P171189/2024/2025/W/

Thename of the RFB is: Lindi Package 1:
Upgrading of Central Business District
(CBD) Roads and Construction of Mitwero
Bus Stand & Matopeni Central Market in
Lindi Municipality

Thenumber and identification of lots
(contracts) comprising thisRFB are
Not Applicable.

Loan or Financing Agreement Amount: The
United States dollarUSD 278,000,000

The name of the Project is:
Tanzania Cities Transforming
Infrastructure and Competitiveness
(TACTIC) Project.

Members of JVCA

4.1

The maximum number of members of JVCA
shall be: 3.

Debarred firms or individuals

4.5

A list of debarred firms and individualsis
available on the Bank’ s external website:
http://www.worldbank.org/debarr.
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B. Contents of Bidding Documents

Pre- Bid Meeting

74

Pre- bid Meeting will be held at 4th Floor, Millennium
Tower | - Kijitonyama, New Bagamoyo Road - Dar
es Salaam on 28/02/2025 at 10:00 hours local time.

Site Visit

74

Site Visit will be held at Lindi Municipality on 26/02/2025 at
09:00 hourslocal time.
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C. Preparation of Bids

Language of the Bid 101 Language of Bid and all correspondence shall be English
including Language for translation of supporting documents
and printed literature.

Activity Schedule 11.1 (b) The following schedules shall be submitted with the
Bid: priced Bill of Quantities for admeasurement
contracts.

Additional Bidding 11.1(k) The Tenderer shall submit the following additional documents

Documents inits Tender: In compliance with ITB 11 and Section

IV of the Bidding Document (Bidding Forms), the
Bidder shall also submit the following Documents;
1. Schedule of Payment Currencies 2. Historical
Contract Non-Performance, Pending Litigations and
Litigation History 3. Environmental and Social
Performance Declaration 4. SEA and/or SH
Declaration 5. Financial Situation and Performance
6. Average Annual Construction Turnover 7.
Financial Resources 8. General Construction
Experience 9. Specific Construction and Contract
Management Experience 10. Construction
Experience in Key Activities 11. Specific
Experience in Managing ES aspects 12. List of Key
Personnel for this Tender (Note: in compliance with
ITB 34.5 (Multiple Contracts), list of Key Personnel
must consist of separate teams in case you are
applying more than one Tender (different from this
one) 13. List of Equipment for this Tender (Note: in
compliance with ITB 34.5 (Multiple Contracts), list
of Equipment must consist of separate Set-in case
you are applying more than one Tender (different
from this one) In compliance with ITB 11 and
Section 1V of the Bidding Document (Bidding
Forms), the Bidder shall also submit the following
Documents; 1. Schedule of Payment Currencies 2.
Historical Contract Non-Performance, Pending
Litigations and Litigation History 3. Environmental
and Social Performance Declaration 4. SEA and/or
SH Declaration 5. Financial Situation and
Performance 6. Average Annual Construction
Turnover 7. Financial Resources 8. General
Construction Experience 9. Specific Construction
and Contract Management Experience 10.
Construction Experience in Key Activities 11.
Specific Experience in Managing ES aspects 12.
List of Key Personnel for this Tender (Note: in
compliance with ITB 34.5 (Multiple Contracts), list
of Key Personnel must consist of separate teamsin
case you are applying more than one Tender
(different from this one) 13. List of Equipment for
this Tender (Note: in compliance with ITB 34.5
(Multiple Contracts), list of Equipment must consist
of separate Set-in case you are applying more than
one Tender (different from this one)
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9. Alternative Bid 131 Not Applicable

10. Alternative Times for 13.2 Not Applicable.
Completion

11. | Alternative Technical 13.4 Not Applicable.
Solutions

12. Price Adjustment 145 The price shall be FIXED during the performance of the

contract.

13. Currency of the Bid 151 The currency in which the prices shall be quoted shall be:
The Tanzanian Shilling. A Bidder expecting to incur
expendituresin other currencies for inputs to the Works
supplied from outside theEmployer’s Country (referred to as
the “foreign currency requirements’) and wishing to be paid
accordingly, shall indicate up to three foreign currencies of
their choice expressed as a percentage of the Bid price,
together with the exchange rates used in the calculations in the
appropriate form(s) included in Section 1V, Bidding Forms.

14. Bid Validity Period 18.1 The bid shall be valid until 120 days.

15. Bid Price Adjustment 18.3(a) Not Applicable.

Factor
16. Bid Security type 19.1 The Bid Security shall be in the form of:
Bid Security type shall be Tender Security - Bank
Guarantee. The amount of Bid security is: 380,000,000.00.
The currency of Bid security is:The Tanzanian Shilling.
17. | Other Form of Security | 19.3(d) Not Applicable.
18. Bidder'sineligibility 19.9 Not Applicable
period
10. Written Confirmation | 20.3 The written confirmation of authorization to sign on

of Authorization

behalf of the Bidder shall consist of Power of Attorney.
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D: Submission of Bids

20.

The deadline
for Bid
submission

221& 251

Bidders shall submit their Bids electronically.

The deadline for Bid submission is:

Date: 28/03/2025

Time: 10:00 AM hours local time.

Bid opening shall be online through the system.
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E. Evaluation and Comparison of Bids

21.  |Currency for 31.1 [The currency that shall be used for Bid evaluation and comparison
Converting Tender purposes to convert at the selling exchange rate all Bid prices
Prices expressed in various currencies into a single currency is. The

Tanzanian Shilling.

The source of the exchange rate shall be the Bank of Tanzania.

The date for the exchange rate shall be the date of the bid
invitation.

22.  |Margin of Preference 32.1 A margin of domestic preference shall be Not Applicable.

23.  [Subcontracting percentage [33.1 Not Applicable

24.  |Subcontracting works  [33.2 The parts of the Works for which the Employer permits

Bidders to propose Specialized Subcontractors are
designated as follows:

Solar street light

For the above-designated parts of the Works that may|
require  Specialized Subcontractors, the relevant
qualifications of the proposed Specialized Subcontractorg
will be added to the qualifications of the Bidder for the
purpose of evaluation.

25. [Maximum Subcontracting [33.3 Not Applicable
Percent
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F. Award of contract

26.  [Environmental and Social }47.1 & 47.2 [Environmental and Social Performance Security type will
Performance Security be ES Performance Security Bank Guarantee of 2 percent of
the contract price.
27.  |Adjudicator 48.1 The Adjudicator proposed by the Employer is: Prof. Ninatubu

Lema

The hourly fee for this proposed Adjudicator shall be The Tanzanian
Shilling 200,000.00.

The biographical data of the proposed Adjudicator is as follows:
Download
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https://nest.go.tz/file/download/e833042f-b018-4ed6-a72f-e418fc2e8873

G. Right toreview

28.

Address to Submit an
Appeal to PPAA

54.2

The address for the Appeal to PPAA:
The Executive Secretary,

Public Procurement Appeals Authority,
Ministry of Finance and Planning,
Mkandarasi Place, 4th Floor

Jakaya Kikwete Road

P.O. Box 1385,

Dodoma Tanzania

Telephone +255 26 2962411
Mobile:+255743505505

Fax + 255 022 2120460

Email: info@ppaa.go.tz or es@ppaa.go.tz
Website: www.ppaa.go.tz
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SECTION I1l: EVALUATION AND QUALIFICATION CRITERIA
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EVALUATION AND QUALIFICATION CRITERIA

Commercial Evaluation
1. Eligibility

Litigation History (SCORE: N/A)

Tenderers are required to provide litigation records resulting from contracts completed or ongoing under their execution
(In case of Joint Venture, compliance requirements are al Parties Combined — Must Meet requirements and Each
Member — Must Meet requirements).

Litigation History Start Year 2019-01-01

Litigation History End Y ear 2023-12-31

History of Non-performing Contracts (SCORE: N/A)

Non-performance, as decided by the Employer, shall include al contracts where (a) nonperformance was not challenged
by the contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b)
contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts
where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all
information on fully settled disputes or litigation, i.e., dispute or litigation that has been resolved in accordance with the
dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have
been exhausted. This requirement also applies to contracts executed by the Bidder as JV member.

Non-

Performing Non-performance of a contract did not occur as aresult of contractor default since 1st January, 2019 to

Contracts date

Desription

Non-

Performing

Contracts Start | January 1st, 2019

Month and

Year

Non-

Performing

Contracts End | December 31st, 2023

Month and

Y ear
Non-performance, as decided by the Employer, shall include al contracts where (a) nonperformance
was not challenged by the contractor, including through referral to the dispute resolution mechanism

Non- under the respective contract, and (b) contracts that were so challenged but fully settled against the

Performing contractor. Nonperformance shall not include contracts where Employers decision was overruled by

Contracts the dispute resolution mechanism. Nonperformance must be based on all information on fully settled

Reasons disputes or litigation, i.e., dispute or litigation that has been resolved in accordance with the dispute
resolution mechanism under the respective contract and where all appeal instances available to the
Bidder have been exhausted.

Completion Period (SCORE: N/A)
Bidders are required to comply with the completion period as proposed by the procuring entity unless aternative
completion period is allowed.

Completion Time (Days) 455




Sexual Harassment Performance Declaration (SCORE: N/A)
Contractors are required to fill and submit the Sexual Exploitation and Abuse (SEA)/Sexua Harassment Performance

Declaration.

2. Standard Tender Forms

Tender Validity Period (SCORE: N/A)
Bidders are required to confirm the bid validity period specified by the Procuring Entity.

Tender Validity Period (Days)

120

Notarized Special Power of Attorney (SCORE: N/A)
Bidder must fill in Standard Power of Attorney as per the required format and upload it into the system.

Tender Security (SCORE: N/A)
The bidder should submit bid security as per instructions to bidders.

3. Financial Situation and Perfor mance

Pending Litigation (SCORE: N/A)
Bidder’ s financial position and prospective long-term profitability sound according to criteria established and assuming

that all pending litigation will be resolved against the Bidder
Pending Litication Bidder’ s financial position and prospective long term profitability sound according to criteria
A gLitig established in financial capability and assuming that all pending litigation will be resolved
ecords : .
against the Bidder

Pending Litigation
Start Month and Year | J2uary 1st, 2019

Pending Litigation End
Month and Y ear December 31st, 2023

Financial Statement (SCORE: N/A)
The audited balance sheets or, if not required by the laws of the Bidder’s country, other financial statements acceptable to

the Employer, for the period stated shall be submitted and must demonstrate the current soundness of the Bidder’'s

financia position and indicate its prospective long-term profitability.
Minimum -

. . - - Working Minimum Gross - Minimum
Financial Financial Minimum Current | Minimum Cash Capital Profit Marain Minimum Debt to Return on
Statement Statement Ratio [Current Ratio [Cash and [CaL?rrent [Gross 9 Equity Ratio[Total | Assets[Profit
Start End Date Assets(CA)/Current | Bank(C&B)/Current Assets(CA)- Profit(GP)/Total Liabilities(TL)/Total | before
Date Liabilities(CL)] Liabilities(CL)] " Equity(TE)] Tax(PBT)/Total

Current Revenueg(TR)*100] Assets(TA)*100]
Liabilities(CL)]
2019-01-01|2023-12-31|1.1 N/A 11 N/A N/A N/A
2019-01-01|2023-12-31|1.1 N/A 11 N/A N/A N/A

Average Annual Turnover (SCORE: N/A)
Minimum average annual construction turnover stated, calculated as total certified payments received for contractsin

progress and/or completed within the period stated (In case of Joint Venture, compliance requirements are: All Parties




Combined — Must Meet requirements, Each Member — Must Meet percentage requirements and if One Member — Must
Meet percentage requirements stated).

Average Annua Turnover Amount in TZS or any other freely convertible currency 22994064000
Turnover Start Date 2019-01-01
Turnover End Date 2023-12-31

Access to Financial Resour ces (Sour ces of Fund) (SCORE: N/A)

The Bidder shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any contractual advance payment) sufficient to meet the construction
cash flow requirements estimated stated for the subject contract(s) net of the Bidder’s other commitments.

Average fund amount from all sources (any freely convertible currency proposed by bidder) 3832344000

Technical Evaluation

1. Experience

Current Contract Commitment (SCORE: N/A)

Bidder must demonstrate that it has adequate sources of finance to meet the cash flow requirements on contracts currently
in progress and for future contract commitments. (In the case of a Joint Venture, compliance requirements are: All Parties
Combined — Must Meet requirements).

Current Commitment Start Y ear 2020-01-01
Current Commitment End Y ear 2024-12-31

General Experiencein Construction Activities (SCORE: N/A)
Experience under construction contracts in the role of prime contractor, JV member, subcontractor, or management
contractor for period stated.

For any other contracts [substantially completed and under implementation] as prime contractor, joint
venture member, or sub-contractor between 1st January 2019 and application submission deadline, a

égyn struction minimum construction experience in the following key activities successfully completed in any one
Activities year: construction involving. i)15,000 m3 Cement Stabilized sub base course per year ii)10,000 m3

crushed aggregate base course per year iii)3,000 m3 Asphalt concrete per year iv)5,000 m3 concrete
works per year

Specific Experience (SCORE: N/A)
Bidder isrequired to provide details of their previous and ongoing contracts to evidence their specific experiencein
construction assignments.

A minimum number of similar contracts specified below that have been

Specific Experience satisfactorily and substantially completed as a prime contractor, joint venture
member,

Specific Experience Start Y ear 2019-01-01

Specific Experience End Y ear 2023-12-31

Number of Specific Experience

Contracts 2
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Value of each specific experience
contract in the specified tender 14371290000
currency

General Experience (SCORE: N/A)
Bidder should provide details of their previous and ongoing contracts to evidence their general experiencein
construction.

General experience start date 2019-01-01
Genera experience end date 2024-12-31
Number of contract 2

Contract value in the specified currency 14371290000

General Experiencein Key Activities (SCORE: N/A)

Experiencein Key Activities: For any other contracts completed and/or under implementation as prime
contractor/supplier/service provider, within the duration and with the minimum experience requested for the key
activities. The minimum experience requirement for multiple contracts will be the sum of the minimum requirements for
respective individual contracts, unless specified otherwise. (In case of Joint VVenture, compliance requirements are: All
Parties combined — Must Meet regquirements and One Member - Must meet the requirements for the key activities listed
and the corresponding minimum requirements).

Employer's Name and Contact Insert Employer’s Name and Contact
Project Description Insert Project Description

Project Amount Insert Project Amount

Project Start Date 2019-01-01

Project End Date 2023-12-31

Key Activities Insert key activities

Rolesin Contract Insert roles of contract

Key Personnel Key personnel involved

2. Technical Specifications

Risk Management Plan (SCORE: N/A)
Bidders are required to submit arisk management plan that shows risk identification and impact assessment, risk response
and control strategy, and roles and responsihilities in managing risks.

3. Key Personnel

Key Personnel (SCORE: N/A)

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) Key Personnel, as described
in the Specification. The Bidder shall provide details of the Key Personnel and such other Key Personnel that the Bidder
considers appropriate to perform the Contract, together with their academic qualifications and work experience in the
Qualification Information in the system.

Categories of Key Education L evel Experience of Number of
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Per sonnel Key Personnel | Required Key
Per sonnel

Project Manager/Site | Degree in Civil Engineering, Quantity Surveying or 10 1

Agent Architecture or equivalent

Structural Engineer Degree in Civil/Structure Engineering or equivalent 8 1
Architect Degree in Architecture or equivalent 8 1
II\EAnaine;iezlrS/ Highway Degreein Civil Engineering 8 1

Land Surveyor Degree or Advanced Diplomain Land Surveying 8 1
Quantity Surveyor Degree in Quantity Surveying or equivalent 8 1
Environmental Expert g)qeﬂ:/ealeégtEnvi ronmental Science/Engineering or 8 1

Socia Expert Degree in Socia Science/Sociology or equivalent 5 1

ICT Engineer Degreein ICT Engineering or equivalent 5 1

Civil Technician Certificate in Civil Engineering or equivalent 5 1
Electrical Technician | Certificate in Electrical Engineering or equivalent 5 1
Mechanical Technician | Certificate in Mechanical Engineering or equivalent 5 1
iy |2 et o 1

Bodies/Authorities.

II\E/Inegc}rrw]a;r;ircaI/Servic& Degree in Mechanical Engineering or equivalent 8 1
Electrical Engineer Degreein Electrical Engineering or equivalent 8 1

4. Technical Submission

Site Organization (SCORE: N/A)
Bidder shall include an organizational diagram indicating his proposed project organization, including Head Office
management and possible sub-contractors.

Equipment (SCORE: N/A)

The Bidder must demonstrate that it will have access to the key Contractor’ s equipment listed. The Bidder shall provide

further details of the proposed equipment in the Qualification Information.

Type of Key Equipment | Equipment Star_t Year of End_Year of Number of
Required Capacit Equipment Equipment Equipment
«q pacity M anufacture M anufacture quip
Concrete Vibrator (Poker) |3 kw N/A N/A 5
Mobile Crane 25 tons N/A N/A 1
Excavator 130kW/1.5m3 N/A N/A 2
Wheel Loader 3.0m3 N/A N/A 1
Back Hoe Excavator 0.5m3 N/A N/A 1
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Concrete Pump 60 m3/h N/A N/A 1
Tamping Roller 5tons N/A N/A 3
Diesel Tank 10,000 Its N/A N/A 2
Paver Mixer 120kw N/A N/A 1
Smooth Drum Vibrating | gy Ny 25Hz - | N/A N/A 2
Roller

Steel Wheel Roller 10.0t N/A N/A 1
Tipping Truck 15.0m3 N/A N/A 5
Concrete Batching Plant 10.0t/hr N/A N/A 1
Concrete Truck Mixer 8.0m3 N/A N/A 2
Truck Mounted Crane (5-10t) N/A N/A 1
Diesel Generator 500kw N/A N/A 2
Water Pumps 50mm N/A N/A 2
Pedestrian Roller 3tons N/A N/A 2
,\R/Iiw;‘]?rr]gement Cutting Set N/A N/A >
'\R/liw;?;gement Bending Set N/A N/A 5
Motor Grader 150kW N/A N/A 1
Bull dozers Tracked 240 hp N/A N/A 1
Asp_halt Conqrete and CRR 150 hp N/A N/A 1
Paving Machine

Pneumatic Tyred roller 15ton N/A N/A 1

Mabilization Schedule (SCORE: N/A)
Bidders are required to submit a Mobilization Schedule for Personnel, Equipment, and Materials.

Mobilization
Schedule

Submit the mobilization schedule for the project and the following documents: 1. Schedule of Payment
Currencies 2. Historical Contract Non-Performance, Pending Litigations and Litigation History 3.
Environmental and Social Performance Declaration 4. SEA and/or SH Declaration 5. Financia Situation
and Performance 6. Average Annual Construction Turnover 7. Financial Resources 8. General
Construction Experience 9. Specific Construction and Contract Management Experience 10.
Construction Experiencein Key Activities 11. Specific Experience in Managing ES aspects 12. List of
Key Personnel for this Tender (Note: in compliance with ITB 34.5 (Multiple Contracts), list of Key
Personnel must consist of separate teamsin case you are applying more than one Tender (different from
this one) 13. List of Equipment for this Tender (Note: in compliance with ITB 34.5 (Multiple Contracts),
list of Equipment must consist of separate Set-in case you are applying more than one Tender (different
from this one) 14. Bid Security

Method Statement (SCORE: N/A)
Bidders are required to submit clear details on how works will be executed and completed in accordance with the
proposed program and, thereafter upload the document into the system for submission.

Environmental and Social Management Strategies and | mplementation Plans (ES-M SIP) (SCORE: N/A)




Bidder shall provide comprehensive and concise environmenta and Social Management Strategies and Implementation
Plans as per requirements.

Provide comprehensive and concise Environmental and Social
Management Strategies and implementation Plans as per
requirements

Environmental and Social Management
Strategies and |mplementation Plans (ES-MSIP)

Financial Evaluation

1. Priced Bills of Quantities

Priced Bill of Quantities (SCORE: N/A)
Bidders are required to quote each item in the Bills of Quantities as per the procuring entity's requirements.
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Section |V - BIDDING FORM S
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L etter of Bid
(Formisavailable in the system during bid submission)
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Bills of Quantities and Activity Schedule
(Format for BoQ, Schedule of Payment Currencies, and Schedule(s) of Adjustment Data submission is
available in the system during bid submission)

52



Forms of Bid Security
(Formisavailable in the system during bid submission)
Form of Bid Security - Bank Guarantee
[Guarantor letterhead or SWIFT identifier code]
Beneficiary:
[Insert name and address of the Employer]
Request for Bids No: _[Insert reference number for the Request for Bids]
Date: [Insert date of issue]
BID GUARANTEE No.: [Insert guaranteereference number]
Guarantor: [Insert name and address of place of issue, unlessindicated in the |etterhead)]
We have been informed that [insert name of the Bidder, which in the case of a joint venture shall be the name of
the joint venture (whether legally constituted or prospective) or the names of all members thereof]
(hereinafter called "the Applicant") has submitted or will submit to the Beneficiary its Bid (hereinafter
called "the Bid") for the execution of [insert description ofcontract] under Request for Bids No.
[insertnumber] (“the RFB").
Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be supported by a Bid
guarantee.
At therequest of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insertamount in letters] (insert amount in numbers) upon receipt
by us of the Beneficiary’s complying supported by theBeneficiary’s statement, whether in the demand itself
or a separate signed document accompanying or identifying the demand, stating either that the Applicant:
(a) haswithdrawn its Bid prior to the Bid validity expiry date specified by the Applicant in the L etter of Bid,
or any extended date provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry date of the Bid
validity or any extension thereto provided by the Applicant, (i)fails to execute the contract agreement
or (ii) fails to furnish the performance security and, if required, the Environmental and Social (ES)
Performance Security, in accordance with the Instructions to Bidders (“1TB”) of the Beneficiary’s
bidding document.

Thisguarantee will expire: (a) if the Applicant isthe successful Bidder, upon our receipt of copies of the contract
agreement signed by the Applicant and the performance security and, if required, the Environmental and
Social (ES) Performance Security, issued to the Beneficiary in relation tosuch contract agreement; and (b) if
the Applicant is not the successful Bidder,upon the earlier of (i) our receipt of a copy of the Beneficiary’'s
notificationto the Applicant of the results of the Bidding process; or (ii) twenty-eight days after the expiry
date of the Bid validity.

Consequently, any demand for payment underthis guarantee must bereceived by us at the officeindicated above
on orbeforethat date.

Thisguaranteeis subject to the Uniform Rulesfor Demand Guarantees (URDG) 2010 Revision, | CC Publication
No. 758.

[signature(s)]
Note: Allitalicized text isfor usein preparing thisform and shall be deleted from thefinal product.

Form of Bid Security —Bid Bond
[ The Surety shall fill in this Bid Bond Formin accordance with the instructions indicated. ]

BOND NO.

BY THIS BOND [name of Bidder] as Principal(hereinafter called “the Principal”), and [name,legal title, and address of
surety], authorized to transact business in [name of country of Employer], as Surety(hereinafter called “the Surety”), are held
and firmly bound unto [name of Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond)]
[amount in words], for the payment ofwhich sum, well and truly to be made, we, the said Principal and Surety, bindourselves,
our successors and assigns, jointly and severaly, firmly by thesepresents.

WHEREAS the Principal has submitted a written Bid to the Employer dated the ___ day of , 20__, for the execution of
[nameof Contract] (hereinafter called the“Bid").

NOW, THEREFORE, THECONDITION OF THISOBLIGATION issuch that if the Principal:
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(a) has withdrawn its Bid prior to the Bid validity expiry date set forth in thePrincipal’s Letter of Bid, or any extended date
provided by the Principal; or

(b) having been notified of theacceptance of its Bid by the Employer prior to theexpiry date of the Bid validity or any extension
thereto provided by the Principal:(i) failed to execute the contract agreement; or (ii) has failed to furnish thePerformance
Security and, if required, the Environmental and Socia (ES) Performance Security, in accordance with thel nstructions to
Bidders (“1TB") of the Employer’s bidding document.

then the Suretyundertakes to immediately pay to the Employer up to the above amount uponreceipt of the Employer's first
written demand, without the Employer having tosubstantiate its demand, provided that in its demand the Employer shall
statethat the demand arises from the occurrence of any of the above events,specifying which event(s) has occurred.

The Surety herebyagrees that its obligation will remain in full force and effect up to andincluding the date 28 days after the
date of expiration Bid validity set forthin the Principal’ s Letter of Bid or any extension thereto provided by thePrincipal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executedin their respective
namesthis day of 20_.

Principal: Surety:
Corporate Seal (where appropriate)

(Sgnature) (Sgnature)
(Printed name and title) (Printedname and title)

Note: The amount of the Bond shall be denominated in the currency of the Employer’s country or the
equivalent amount in afreely convertible currency.

Form of Bid-Securing Declaration
Date: [insert date (as day, month and year)]
RFB No.: [insert number of Bidding process]
Alternative No.: [insert identification No if thisis a Bid for analternative]
To: [insert complete name of Employer]

We, the undersigned, declare that:
We understand that,according to your conditions, bids must be supported by a Bid-SecuringDeclaration.

We accept that we willautomatically be suspended from being eligible for bidding or submitting proposals in anycontract with
the Employer for the period of time specified in Section Il — Bid Data Sheet if we arein breach of our obligation(s) under the
bid conditions, because we:

(&) havewithdrawn our Bid prior to the expiry date of the Bidvalidity specified in the Letter of Bid or any extendeddate
provided by us; or

(b) havingbeen natified of the acceptance of our Bid by the Employer prior to the expiry date of the Bid validity in the L etter of
Bid or anyextended date provided by us, (i) fail or refuse to executethe Contract, if required, or (ii) fail or refuse to
furnish the Performance Security and, if required, the Environmentaland Social (ES) Performance Security, in
accordance with thel TB.

We understand thisBid-Securing Declaration shall expire if we are not the successful Bidder, uponthe earlier of (i) our receipt
of your notification to us of the name of thesuccessful Bidder; or (ii) twenty-eight days after the expiry date of the Bidvalidity.

Name of the Bidder* [insertcomplete name the Bidder]

Name of the person dulyauthorized to sign the Bid on behalf of the Bidder** [insert complete name of person dulyauthorized

to sign the Bid]

Title of the person signing theBid [insert complete title of the person signing the Bid]

Signature of the person namedabove [insert signature of person whose name and capacity are shown above]
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Date signed _[insert date ofsigning] day of [insertmonth], [insert year]
*: In the case of the Bid submitted by jointventure specify the name of the Joint Venture as Bidder

**:Person signing the Bid shall have the power of attorney given by the Bidder tobe attached with the Bid [ Note: In case of a
Joint Venture, the Bid-Securing Declarationmust be in the name of all members to the Joint Venture that submits the Bid.]
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Special Power of Attorney

(Formisavailablein the system during bid submission)

[Bidder’s Header]
STANDARD POWER OF ATTORNEY
[ This form shall be used by firms]

TOALL IT MAY CONCERN

THAT BYTHIS POWER OF ATTORNEY given on the [insertdate, month and year],
WE the undersigned [insert name of the Company/Donor]of [insert address of the Company/Donor],by virtue of authority
conferred to us by the Board Resolution No [insertBoard Resolution Number] of [insert day] day of [insert
BoardResolution month and year], do hereby ordain, nominate authorize, empower and appoint [insert name of Doneg] of
[insert address of the Doneg]to be our true lawful Attorney and Agent, with full power and authority, for us and in our
names, and for our accounts and benefits, to do any, or al of the following acts, in the execution of tender No. [insert
tender number] for [insertdescription of procurement] that isto say;
To act for the company and do any other thing or things incidental for [insert tender Number] for [insert description of
procurement] for the [insert name of the procuring entity];
AND provided always that this Power of Attorney shall not revoke or in any manner affect any future Power of Attorney
given to any other person or persons for such other power or powers shall remain and be of the same force and affect as if
this deed has not been executed.
AND we hereby undertake to ratify everything, which our Attorney or any substitute or substitutes or agent or agents
appointed by him under this power on his behalf herein before contained shall do or purport to do in virtue of this Power of
Attorney.
SEALED with the common seal of the said[insert name of the company] and delivered in the presence of us this [insert
date] day of [insert month] [insert year].
IN WITNESS whereof we have signed this deed on this [msert date] day of [msert month] [insert year] at [insertregion]
for and on behalf of [insertname of the company] .. . e
SEALED and DELIVEREDby the
Common Sealof [insert name of the Donor/coy]
This [insert date, month and year]

DONOR
BEFORE ME:
COMMISSIONERFOR OATHS
ACKNOWLEDGEMENT
| [insert name of Doneg] doth herebyacknowledge and accept to be Attorney of the said [insert name of the company/donor]
under the terms and conditionscontained in this POWER OF ATTORNEY and | promise to perform and discharge myduties
as the lawfully appointed Attorney faithfully and honestly.
SIGNED ANDDELIVERED by the said
[Insert name of Doneg] Identified to me
by [insert name]
The latterknown to me personally
This[insert date, month and year],

DONEE
BEFORE ME
COMMISSIONERFOR OATHS
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TECHNICAL PROPOSALSFORMS

Key Personnel Schedule

The bidders should provide the names and details of the suitably
qualified Key Personnel to perform the Contract. Data on their
experience should be updated in the tenderer profile i.e. Qualifications
Information through the system for each candidate to alow
submission of the same during bid application.

Equipment

The bidder shall provide adequate information to demonstrate clearly
that it can meet the requirements for the key equipment listed in
Section 111 (Evaluation and Qualification Criteria).

Site Organization

The bidder shall submit through the system an organizational diagram
indicating his proposed project organization, including Head Office
management and possible sub-contractors.

The chart shall be sufficiently detailed to enable an assessment of the
number of supervisory staff and foremen available on-site to the
extent that CV's requested under Personnel, such candidate shall be
identifiable on the attached organization diagram.

Method Statement

The bidder is required to submit through the system the expected
hereunder and to detail clearly how he intends to execute the works
and complete the entire work in accordance with the proposed
programme.

Mobilization Schedule

The bidder is required to submit a mobilization schedule as per the
reguirements of the employer.

Construction Schedule

The bidder is required to submit a construction schedule as per the
reguirements of the employer.

ES Management Strategies and
Implementation Plans
(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental
and Social Management Strategies and Implementation Plans (ES-
MSIP) as required by ITB 11.1 (i) ofthe Bid Data Sheet. These
strategies and plans shall describe in detail the actions, materials,
equipment, management processes etc. that will be implemented by
the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard
to the ES provisions of the contract including those as may be more
fully described in the Works Requirementsin Section VII.
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Notetothe Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall not be substantially
modified. However, the Bidder may add requirements as appropriate, including taking into account Contract-specific
issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’'SPERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [entername of Employer] for [enter
description of the Works]. These Works will be carried out at [enter the Site and other locations where the Works will be
carried out]. Our contract requires us to implement measures to address environmental and social risks related to the Works,
including the risks of sexual exploitation, sexual abuse, and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks related to the Works. It appliesto
al our staff, laborers, and other employees at the Works Site or other places where the Works are being carried out. It also
applies to the personnel of each subcontractor and any other personnel assisting us in the execution of the Works. All such
persons are referred to as “ Contractor’s Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive, or violent behavior will not be tolerated and where all
persons should feel comfortable raising issues or concerns without fear of retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:

1. carry out hig’her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations, and other requirements, including
requirements to protect the health, safety, and well-being of other Contractor’s Personnel and any other person;

3. maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment, and processes under each person’s control are safe and
without risk to health;

b. wearing required personal protective equipment;

C. usingappropriate measures relating to chemical, physical and biological substancesand agents; and

d. followingapplicable emergency operating procedures.

4. reportwork situations that he/she believes are not safe or healthy and remove himself/herself from a work situation

which he/she reasonably believes presents an imminent and serious danger to hig/her life or health;

. treat other people with respect, and not discriminate against specific groups such as women, people with disabilities,

migrant workers or children;

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexua favors, and other

verbal or physical conduct of a sexua nature with other Contractor’s or Employer’s Personnel;

not engage in Sexua Exploitation, which means any actual or attempted abuse ofposition of vulnerability,

differential power or trust, for sexua purposes, including, but not limited to, profiting monetarily, socially or
politically from the sexual exploitation of another;

8. not engage in Sexua Abuse, which means the actual or threatened physical intrusion of a sexual nature, whether by
force or under unegual or coercive conditions;

9. not engage in any form of sexua activity with individuals under the age of 18, except in case of pre-existing
marriage;

10. complete relevant training courses that will be provided related to the environmental and social aspects of the
Contract, including on health and safety matters, and Sexua Exploitation and Abuse (SEA), and Sexual
Harassment (SH);

11. report violations of this Code of Conduct; and

o1

~

12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or the Employer, or
who makes use of the grievance mechanism for Contractor's Personnel or the project’'s Grievance Redress
Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of Conduct, or that otherwise
concerns him/her, he/she should raise the issue promptly. This can be done in either of the following ways.

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling gender-based violence, or if
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such person is not required under the Contract, another individual designated by the Contractor to handle these
matters] inwriting at thisaddress|[ ] or by telephoneat [ ] orin personat [ ]; or

2. Call [ ] to reach the Contractor’ shotline (if any) and |eave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country law. Anonymous
complaints or allegations may also be submitted and will be given all due and appropriate consideration. We take seriously
all reports of possible misconduct and will investigate and take appropriate action. We will provide warm referrals to
service providers that may help support the person who experienced the alleged incident, as appropriate.

There will be no retaliation against any person who raises a concern in good faith about any behavior prohibited by this
Code of Conduct. Such retaliation would be a violation of this Code of Conduct.

CONSEQUENCESOF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious consequences, up to and including
termination and possible referral to lega authorities.

FOR CONTRACTOR'SPERSONNEL:
| have received a copy of this Code of Conduct written in a language that | comprehend. | understand that if | have any

guestions about this Code of Conduct, | can contact [entername of Contractor’s contact person with relevant experience]
reguesting anexplanation.

Name of Contractor’s Personnel:[insert name]

Signature:

Date: (day month year):

Counter signature of authorized representative of the Contractor:

Signature:

Date: (day month year):
ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behavior s constituting Sexual
Harassment (SH)

ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND BEHAVIORS
CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list isintended to illustrate types of prohibited behaviors:
(1) Examples of sexua exploitation and abuse include, but are not limited to:
a. A Contractor’s Personnel tells amember of the community that he/she can get them jobs related to the work site (e.g.
cooking and cleaning) in exchange for sex.
b. A Contractor’s Personnel that is connecting electricity input to households says that he can connect women headed
households to the grid in exchange for sex.
c. A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.
d. A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual favor.
e. A Contractor’s Personnel tells a person applying for employment under the Contract that he/she will only hire
him/her if he/she has sex with him/her.
(2) Examples of sexual harassment in awork context
a. Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either positive or negative) and
sexual desirability.
b. When a Contractor's Personnel complains about comments made by another Contractor’'s Personnel on hisher
appearance, the other Contractor’s Personnel comment thathe/she is“asking for it” because of how he/she dresses.
c. Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’ sPersonnel.
d. A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a salary raise, or promotion if
he/she sends him/her naked photographs of himself/herself.
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Bidders Qualification
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Bidder's name

In the case of a Joint Venture (JV), the name of each member:

Bidder's actual or intended country of registration:

[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of the original documents of

" Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of registration of
the legal entity named above, in accordance with ITB 4.4.

" Inthe case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

" In the case of state-owned enterprise or institution, in accordance with ITB 4.6 documents establishing:

Legal and financial autonomy

Operation under commercial law
Establishing that the Bidder is not under the supervision of the Employer

2. Included are the organizational chart, alist of Board of Directors, and the beneficial ownership. [If required under BDS
ITB 47.1, the successful Bidder shall provide additional information on beneficial ownership, using the Beneficial
Ownership Disclosure Form.]

61



Information Form for JV Bidders
(to be completed for each member of the Joint Venture)

Bidder’s Joint Venture name:

JV member’s name:

JV member’s country of registration:

JV member’ syear of constitution:

JV member’slegd addressin the country of the congtitution:

JV member’ sauthorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of the original documents of

" Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of
the legd entity named above, in accordance with ITB 4.4.

" In the case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation
in accordance with commercial law, and is not under the supervision of the Employer, in accordance with ITB 4.6.

2. Included are the organizational chart, alist of the Board of Directors, and the beneficial ownership. [If required
under BDSITB 47.1, the successful Bidder shall provide additional information on beneficial ownership for each
JV member using the Beneficial Ownership Disclosure Form.]
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Historical Contract Non-Performance, Pending Litigation, and Litigation History

Non-Performed Contractsin accordancewith Section 111, Evaluation and Qualification Criteria

" Contract non-performance did not occur since 13 January [insert year]
" Contract(s) not performed since 18 January [insert year]

Y ear Non-performed portion of the contract Contract Identification T
(c

e

[insert year] [insert amount and percentage] Contract Identification: [indicate complete contract name/ number, [[ir

and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Reason(s) for nonperformance:; [indicate main reason(s)]

Pending Litigation, in accordancewith Section 111, Evaluation and Qualification Criteria

" No pending litigation

" Pending litigation.

Year of dispute

Contract
I dentification

Amount in dispute (currency)

Total Contrac
(currency), USD

(exchange

Contract
I dentification:

Name of
Employer:

Address of
Employer:

Matter in
dispute:

Party who
initiated the
dispute:

Status of

dispute:

Contract
I dentification:

Name of
Employer:
Address of
Employer:
Matter in
dispute:
Party who
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initiated the
dispute:
Status of
dispute:

Litigation History in accordance with Section |11, Evaluation and Qualification Criteria

" No Litigation History
" Litigation History

Year of award

Outcome as per centage of Net Worth

Contract |dentification

Total Contrac
(currency), USD
(exchange

[insert year]

[insert percentage]

Contract Identification:
[indicate compl ete contract
name, number, and any other
identification]

Name of Employer: [insert
full name]

Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate
main issues in dispute]

Party who initiated the
dispute: [indicate
“Employer” or

“ Contractor” |

Reason(s) for Litigation and
award decision [indicate main
reason(s)]

[insert amount]




Environmental and Social Performance Declar ation
[ The following table shall be filled in for the Bidder, each member of a Joint Venture, and each Specialized Subcontractor]
Environmental and Socia Performance Declaration

in accordance with Section I11, Qudlification Criteria, and Requirements

" No suspension or termination of contract: An employer has not suspended or terminated a contract and/or cdled the
performance security for a contract for reasons related to Environmental, or Socia (ES) performance since the date specified
in Section |11, Evaluation and Qualification Criteria, Sub-Factor 2.5.

" Declaration of suspension or termination of contract: The following contract(s) has’have been suspended or terminated and/or
Performance Security caled by an employer(s) for reasons related to Environmental, or Socia (ES)performance since thg
date specifiedin Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.5. Details are described below:

Y ear Suspended or terminated Contract Total Contract Amount
portion of contract Identification  (current value, currency,
exchangerateand US$
equivalent)
[insert year] [insert amount and percentage]  Contract |dentification: [insert amount]

[indicate complete contract
name/ number, and any other
identification]

Name of Employer: [insert full
namej

Address of Employer: [insert
sreet/city/country]

Reason(s) for suspension or
termination: [indicate main
reason(s) e.g. for gender-based
violence; sexual exploitation or
sexual abuse breaches]

[insert year] [insert amount and percentage]  Contract Identification: [insert amount]
[indicate complete contract
name/ number, and any other

identification]

Name of Employer: [insert full
namej

Address of Employer: [insert
street/city/country]

Reason(s) for suspension or
termination: [indicate main
reason(s)]

[list all applicable contracts]
Performance Security called by an employer (s) for reasonsrelated to ES performance

Y ear Contract Identification Tota Contract Amount (current
value, currency, exchangerate
and US$ equivalent)

[insert year] Contract |dentification: [indicate complete contract name/ [insert amount]

number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert stregt/city/country]

Reason(s) for calling of performance security: [indicate main
reason(s) e.g. for gender-based violence; sexual exploitation, or
sexual abuse breached)
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Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment Perfor mance Declar ation

SEA and/or SH Declaration

in accordance with Section 111, Evaluation and Qualification Criteria

We:
" (&) have not been subject to disgualification by the Bank for non-compliance with SEA/ SH obligations
" (b) are subject to disgualification by the Bank for non-compliance with SEA/ SH obligations

" (c) had been subject to disgualification by the Bank for non-compliance with SEA/ SH obligations. An arbitral award
on the disqualification case has been made in our favor.

" (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of
two years. We have subsequently demonstrated that we have adequate capacity and commitment to comply
with SEA/ SH obligations.

" (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of
two years. We have attached evidence demonstrating that we have adequate capacity and commitment to
comply with SEA/ SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues underlying thej
disqualification.]

[If (d) or (e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated adequate
capacity and commitment to comply with SEA/ SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:

Contact Information: (Tel, email, name of contact person):

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment to
comply with SEA/ SH obligations (as per (€) above) [attach details as appropriate].
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Current Contract Commitments/ Worksin Progress
Bidders and each member of a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for

which an unqualified, full completion certificate has yet to be issued.

Name of contract

Employer, contact

Value of outstanding

Estimated completion

Average monthly

addr esstel/fax work (current US$ date invoicing over thelast
equivalent) six months
(US$/month)
1.
2.
3.
4,
5.
etc.
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Financial Situation and Performance
1. Financial data

Typeof Financial information in Higtoricinformation for previous years,
(currency)
(amount in currency, currency, exchangerate, USD equivalent)

Year 1 Year 2 Year 3 Yeard Year 5

Statement of Financial Position (Information from Balance Sheet)

Tota Assets(TA)

Totd Lidbilities (TL)

Tota Equity/Net Worth (NW)

Current Assets (CA)

Current Ligbilities (CL)

Working Capita (WC)

I nformation from Income Statement

Tota Revenue (TR)

Profits Before Taxes (PBT)

Cash How Information

Cash Flow from Operating Activities

2. Sour ces of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. Sour ce of finance Amount (US$ equivalent)

1
2
3

3. Financial documents

The Bidder and its parties shal provide copies of financia statementsfor number of years requested by employer pursuant Section
I11, Evduation and Qudifications Criteria, Sub-factor3.2. The financial statements shall:
(a) reflect the financial situation of the Bidderor in case of JV member, and not an affiliated entity (such as parent
companyor group member).
(b) be independentlyaudited or certified in accordance with local legidation.
(c) be completeincluding al notes to the financia statements.
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(d) correspond to accounting periods alreadycompleted and audited.
Attached are copies offinancial statements for the number of years requested by employer; and complying with the
requirements. Note: If the most recent set of financialstatements is for a period earlier than 12 months from the date of bid,
thereason for this should be justified.
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Average Annual Construction Turnover

Annual turnover data (construction only)

Y ear Amount Exchangerate USD equivalent
Currency

[indicate year] [insert amount and indicate
currency]

Average Annual

Construction

Turnover *
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Financial Resources
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means, net
of current commitments, available to meet the total construction cash flow demands of the subject contract or contracts as specified in
Section |11, Evauation and QualificationCriteria.

SIN Sour ce of financing Amount (US$ equivalent)

e IS N
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General Construction Experience

Starting Y ear

Ending Year

Contract |dentification

Role of Bidder

Contract name:

Brief Description of the
Works performed by the
Bidder:

Amount of contract:

Name of Employer:

Address:;

Contract name:

Brief Description of the
Works performed by the
Bidder:

Amount of contract:

Name of Employer:

Address:;

Contract name

Brief Description of the
Works performed by the
Bidder:

Amount of contract:

Name of Employer:

Address:
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Specific Construction and Contract M anagement Experience

Similar Contract No.

I nformation

Contract |dentification

Award date
Completion date

Prime Contractor ™ N Contractor Sub-cqntractor
Totd Contract Amount Uss*

If member inaJV or subcontractor, specify
participation in total Contract amount

Employer's Name:

Address:

Telephone/fax number

E-mail:

Description of the similarity in accordance with

Sub-Factor 4.2(a) of Section Il1:

1. Amount

2. Physical size of required works items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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Construction Experiencein Key Activities
All subcontractors for key activities must compl ete the information through the system as per ITB 34.2 and 34.3 and Section 111,
Qudification Criteriaand Requirements, Sub-Factor 4.2.
1. Key Activity No One:

Information

Contract
| dentification

Award date

Completion date

Rolein Contract Memberin Management

Prime antractor N Contractor Sul}cqntractor

Totd Contract
Amount USs$

Quantity (Volume, Total quantity in the contract Percentage Actual Quantity
number or rate of 0 participation Performed
production, as (i) (i) x (ii)
applicable)
performed under
the contract per
year or part of the
year

Year 1

Year 2

Year 3

Yea 4

Employer’s Name:

Address:
Telephone/fax
number
E-mail:

Description of the
key activitiesin
accordance with
Sub-Factor 4.2(b)
of Section IlI:
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Specific Experiencein Managing ES aspects
1. Key Requirement No. 1 in accordance with 4.2 (c):

Contract |dentification

Award date
Completion date
Rolein Contract Prime Member in Management Subcontractor
Contractor N Contractor .
Totd Contract Amount
Uss

Details of relevant experience

2. Key Requirement No. 2 in accordance with 4.2 (c):

3. Key Requirement No. 3 in accordance with 4.2 (c):
4. ...
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works, and Servicesin Bank-Financed

Procurement
In referenceto ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms, goods, and services
from the following countries are excluded from this Bidding process.
Under ITB 4.8(a) and 5.1 and Under I TB 4.8(b) and 5.1

Not Applicable
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Section VI - Fraud and Corruption

(Section VI shall not be modified)

1. Purpose
1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under Bank Investment
Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders (applicants/proposers),
consultants, contractors, and suppliers; any sub-contractors, sub-consultants, service providers or suppliers; any
agents (whether declared or not); and any of their personnel, observe the highest standard of ethics during the
procurement process, selection, and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 Tothisend, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

i.“corrupt practice” isthe offering, giving, receiving, or soliciting, directly or indirectly, of anything of valueto
influence improperly the actions of another party;

ii. “fraudulent practice” isany act or omission, including misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose,
including to influence improperly the actions of another party;

iv. " coercive practice” isimpairing or harming, or threatening to impair or harm, directly or indirectly, any party or
the property of the party to influence improperly the actions of a party;

v. “obstructive practice’ is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or
making false statements to investigators in order to materially impede a Bank investigation into
alegations of a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for
under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firmor individual recommended for award, any of its
personnel, or its agents, orits sub-consultants, sub-contractors, service providers, suppliers and/ ortheir employees,
has, directly or indirectly, engaged in corrupt, fraudulent,collusive, coercive, or obstructive practicesin competing
for the contract inquestion;

c. In addition to the legal remedies set out in the relevant LegalAgreement, may take other appropriate actions,
including declaringmisprocurement, if the Bank determines at any time that representatives of theBorrower or of a
recipient of any part of the proceeds of the loan engaged incorrupt, fraudulent, collusive, coercive, or obstructive
practices during theprocurement process, selection and/or execution of the contract ingquestion, without the
Borrower havingtaken timely and appropriate action satisfactory to the Bank to address suchpractices when they
occur, including by failing to inform the Bank in atimelymanner at the time they knew of thepractices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and inaccordance with the Bank’s prevailing sanctions policies
and procedures, maysanction a firm or individual, either indefinitely or for a stated period oftime, including by
publicly declaring such firm or individual ineligible (i) tobe awarded or otherwise benefit from a Bank-financed
contract, financialy orin any other manner;[1] (ii) to be a nominated[2] sub-contractor,consultant, manufacturer or
supplier, or service provider of an otherwiseeligible firm being awarded a Bank-financed contract; and (iii) to
receive theproceeds of any loan made by the Bank or otherwise to participate further inthe preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request forproposals documents and in contracts financed by a Bank
loan, requiring (i)bidders (applicants/proposers), consultants, contractors, and suppliers, andtheir sub-contractors,
sub-consultants, service providers, suppliers, agentspersonnel, permit the Bank to inspect[3] al accounts,
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recordsand other documents relating to the procurement process, selection and/orcontract execution, and to have
them audited by auditors appointed by the Bank.

[1] For the avoidance of doubt, a sanctioned party’ sineligibility to be awarded a contract shall include, without limitation,
(Napplying for pre-qualification, expressing interest in a consultancy, andbidding, either directly or as a nominated sub-
contractor, nominatedconsultant, nominated manufacturer or supplier, or nominated service provider,in respect of such
contract, and (ii) entering into an addendum or amendmentintroducing a material modification to any existing contract.

[21 Anominated sub-contractor, nominated consultant, nominated manufacturer orsupplier, or nominated service provider
(different names are used depending onthe particular bidding document) is one which has been: (i) included by thebidder
in its pre-qualification application or bid because it brings specificand critical experience and know-how that allow the
bidder to meet thequalification requirements for the particular bid; or (ii) appointed by theBorrower.

[3] Inspectionsin this context usualy are investigative (i.e., forensic) in nature. They involve fact-finding
activitiesundertaken by the Bank or persons appointed by the Bank to address specificmatters related to
investigations/audits, such as evaluating the veracity of anallegation of possible Fraud and Corruption, through the
appropriatemechanisms. Such activity includes butis not limited to: accessing and examining afirm's or individual's
financiarecords and information, and making copies thereof as relevant; accessing andexamining any other documents,
data and information (whether in hard copy orelectronic format) deemed relevant for the investigation/audit, and
makingcopies thereof as relevant; interviewing staff and other relevant individual s;performing physical inspections and
site visits; and obtaining third partyverification of information.
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PART 2. WORKS REQUIREMENTS
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SPECIFICATIONS

Tender Number: LGA/053/TACTIC/P171189/2024/2025/W/01
List of related files, including specifications, drawings, etc.

LOT NO. LGA/053/TACTIC/P171189/2024/2025/W/01
Upgrading o CBD Roads and Construction of Bus Stand & market by June 2025

S/N | Description File Name Attachment D_ownload
Type Link

1 Vol.2B - Special 2. Volume 2B.pdf Specifications | Download
Specifications for Road works

2 Vol. 3 - Part 2 Market Part 2 - Construction of Drawings Download
Building Drawings Central Market at Matope

Ward _ Lindi MC.pdf

3 Vol.5 - Geotechnical Geotechnical investigation Reports Download

Investigation Bus Terminal Bus terminal at Mitwero -
Lindi MC.pdf

4 Vol.4 - BOQ Preamble Vol 4 - BoQ Preamble.pdf Other Download

5 vOL.5 - Material Investigation | Material Investigation report | Reports Download
report of CBD Roads - Lindi MC.pdf

6 Vol. 5 - Geotechnical Geotechnical investigation at | Reports Download
Investigation -C entral Central Market Matopeni
mMarket Ward - Lindi Mc.pdf

7 Vol 2C - ES Specifications 3. Volume 2C.pdf Specifications | Download

8 Vol.3 - Part 3_Office Building | Part 3 - Office Block - Drawings Download
Drawings drawings.pdf

9 Vol. 3 - Part 0_Roads Part O - Lindi CBD Roads.pdf | Drawings Download
Drawings

10 |Vol. 2D - Specifications for 4. Volume 2D.pdf Specifications | Download
Building works

11 | Vol.2A - Standard 1. Volume 2A..pdf Specifications | Download
Specifications

12 |Vol.3-Part 1 BusTerminal |Part1- Construction of Bus |Drawings Download
Drawings Terminal at Mitwero Area.pdf
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https://nest.go.tz/file/download/4b7e5acf-7ca4-470a-b523-f1e89ddb21f4
https://nest.go.tz/file/download/e058eb68-acc1-45a0-93ba-5ade0249170f
https://nest.go.tz/file/download/6b883423-a4bc-4742-a5c8-174bb4bcb208
https://nest.go.tz/file/download/0b828b76-3ae1-44a0-bb7f-481e041812a1
https://nest.go.tz/file/download/635075e2-19bb-4669-bd73-c67f23f0ade6
https://nest.go.tz/file/download/292f1f3c-f174-411b-b682-7996d16b6d18
https://nest.go.tz/file/download/80c78330-cff6-44db-af15-469adc2cdf81
https://nest.go.tz/file/download/bc9f0941-a044-4177-873b-9ab82356eb96
https://nest.go.tz/file/download/ed15f128-6286-408b-a441-97c1c946bc7a
https://nest.go.tz/file/download/f360f5bc-0739-43db-8b84-fc73a8ae12b4
https://nest.go.tz/file/download/bf524708-f946-4577-8de0-9f42f88b8a0e
https://nest.go.tz/file/download/30d3bf66-53fb-4314-9768-b323ea272549

DRAWINGS

Tender Number: LGA/053/TACTIC/P171189/2024/2025/W/01
List of related files, including specifications, drawings, etc.

LOT NO. LGA/053/TACTIC/P171189/2024/2025/W/01
Upgrading o CBD Roads and Construction of Bus Stand & market by June 2025

S/N | Description File Name Attachment D_ownload
Type Link

1 Vol.2B - Special 2. Volume 2B.pdf Specifications | Download
Specifications for Road works

2 Vol. 3 - Part 2 Market Part 2 - Construction of Drawings Download
Building Drawings Central Market at Matope

Ward _ Lindi MC.pdf

3 Vol.5 - Geotechnical Geotechnical investigation Reports Download

Investigation Bus Terminal Bus terminal at Mitwero -
Lindi MC.pdf

4 Vol.4 - BOQ Preamble Vol 4 - BoQ Preamble.pdf Other Download

5 vOL.5 - Material Investigation | Material Investigation report | Reports Download
report of CBD Roads - Lindi MC.pdf

6 Vol. 5 - Geotechnical Geotechnical investigation at | Reports Download
Investigation -C entral Central Market Matopeni
mMarket Ward - Lindi Mc.pdf

7 Vol 2C - ES Specifications 3. Volume 2C.pdf Specifications | Download

8 Vol.3 - Part 3_Office Building | Part 3 - Office Block - Drawings Download
Drawings drawings.pdf

9 Vol. 3 - Part 0_Roads Part O - Lindi CBD Roads.pdf | Drawings Download
Drawings

10 |Vol. 2D - Specifications for 4. Volume 2D.pdf Specifications | Download
Building works

11 | Vol.2A - Standard 1. Volume 2A..pdf Specifications | Download
Specifications

12 |Vol.3-Part 1 BusTerminal |Part1- Construction of Bus |Drawings Download
Drawings Terminal at Mitwero Area.pdf
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https://nest.go.tz/file/download/4b7e5acf-7ca4-470a-b523-f1e89ddb21f4
https://nest.go.tz/file/download/e058eb68-acc1-45a0-93ba-5ade0249170f
https://nest.go.tz/file/download/6b883423-a4bc-4742-a5c8-174bb4bcb208
https://nest.go.tz/file/download/0b828b76-3ae1-44a0-bb7f-481e041812a1
https://nest.go.tz/file/download/635075e2-19bb-4669-bd73-c67f23f0ade6
https://nest.go.tz/file/download/292f1f3c-f174-411b-b682-7996d16b6d18
https://nest.go.tz/file/download/80c78330-cff6-44db-af15-469adc2cdf81
https://nest.go.tz/file/download/bc9f0941-a044-4177-873b-9ab82356eb96
https://nest.go.tz/file/download/ed15f128-6286-408b-a441-97c1c946bc7a
https://nest.go.tz/file/download/f360f5bc-0739-43db-8b84-fc73a8ae12b4
https://nest.go.tz/file/download/bf524708-f946-4577-8de0-9f42f88b8a0e
https://nest.go.tz/file/download/30d3bf66-53fb-4314-9768-b323ea272549

ENVIRONMENTAL, SOCIAL, HEALTH AND SAFETY REQUIREMENTS
The Employer should include a suitably qualified Environmental and Social specialist/s.

The Employer should attach or refer to the Employer’s environmental and social, policies that will apply to the project. If
these are not available, the Employer should use the following guidance in drafting an appropriate policy for the Works.]

Suggested content for Environmental and Social Policy (Statement)

The Works policy goal, as a minimum, should be stated to integrate environmental protection, occupational and
community health and safety, gender, equality, child protection, vulnerable people (including those with disabilities), sexual
harassment, gender-based violence, Sexual Exploitation and Abuse (SEA), HIV/AIDS awareness and prevention and wide
stakeholder engagement in the planning processes, programs, and activities of the parties involved in the execution of the
Works. The policy should set the frame for monitoring, continuously improving processes and activities and for reporting
on the compliance with the policy.

The policy shall include a statement that, for the purpose ofthe policy and/or code of conduct, the term“ child” /*“ children”
means anyperson(s) under the age of 18 years.

The policy should, as far as possible, be brief but specificand explicit, and measurable, to enable reporting of compliance
with the policyin accordance with the General Conditions of Contract.

As a minimum, the policy is set out to the commitments to:

1. apply good international industry practice to protect and conserve the natural environment and to minimize
unavoidable impacts;

2. provide and maintain a healthy and safe work environment and safe systems of work;

3. protect the health and safety of local communities and users, with particular concern for those who are disabled,
elderly, or otherwise vulnerable;

4. beintolerant of, and enforce disciplinary measures for illegal activities. To be intolerant of, and enforce disciplinary
measures for gender-based violence, inhumane treatment, sexual exploitation, rape, sexual abuse, sexual activity
with children, and sexual harassment;

5. incorporate a gender perspective and provide an enabling environment where women and men have equal
opportunity to participate in, and benefit from, planning and devel opment of the Works;

6. work co-operatively, including with end users of the Works, relevant authorities, contractors and local communities;

7. engage with and listen to affected persons and organizations and be responsive to their concerns, with special
regard for vulnerable, disabled, and elderly people;

8. provide an environment that fosters the exchange of information, views, and ideas that is free of any fear of
retaliation, and protects whistleblowers;

9. minimize the risk of communicable diseases and to mitigate the effects of communicable diseases associated with the
execution of the Works;

The policy should besigned by the senior manager of the Employer. Thisisto signal the intent thatit will be applied
rigorougly.

MinimumContent of ES requirements

In preparing detailed specifications for ES requirements, thespecialists should refer to and consider:
project reports e.g. ES AJESMP
consent/permit conditions
required standards including Guidelines

relevant international conventions or treaties etc., national legal and/or regulatory requirements and standards (eg
NEMC and OSHA Guidelines)
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relevant international standards e.g. TDFA Guidlines
relevant sector standards

grievance redress mechanism including types of grievances to be recorded and how to protect confidentiality e.g. of
those reporting allegations of SEA.

SEA prevention and management.

The detail specification for ES should, to the extent possible, describe the intended outcome rather than the method of
working. The ES requirements should be prepared in manner that does not conflict with the relevant General Conditions of
Contract and Particular Conditions of Contract.

Payment for ES Requirements

The Employer’s ES and procurement specialists should consider how the Contractor will cost the delivery of the ES
requirements. In the majority of cases, the payment for the delivery of ES requirements shall be a subsidiary obligation of
the Contractor covered under the prices quoted for other Bill of Quantity items or activities. For example, normally the cost
of implementing work place safe systems of work, including the measures necessary for ensuring traffic safety, shall be
covered by the Tenderer’s rates for the relevant works. Alternatively, provisional sums could be set aside for discrete
activities for example for HIV counselling service, and, and, GBV/SEA awareness and sensitization awareness and
sensitization or to encourage the contractor to deliver additional ES outcomes beyond the requirement of the Contract.
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BILLSOF QUANTITIES

Lot Description: Upgrading o CBD Roads and Construction of Bus Stand & market by June 2025

Code/SN Description Unit of Quantity Unit Rate Total
M easure
PART D: OFFICE BUILDING - FIRST FLOOR
BILL No3 MEASURED WORKS
ELEMENT No.2 |FRAMES
CONCRETE WORKS:
[ Reinforced insitu concrete grade ‘25’ including vibrating around reinforcements.
Columns M3 6.00
B Suspended Beams/Horizontal Beams | m3 22.00
(Roof beams)
C 230mm thick reinforced concrete wall | m2 27.00
D Gutter Beams m3 28.00
REINFORCEMENTS;
High tensile steel bar reinforcementswith a strength of 500N/mm2 to BS 4449:1969: including
bends, hooks, tying wire, spacers and distance blocks.
a 16mm Diameter bars Kg 5,130.00
b 12mm Diameter bars kg 3,229.00
c 10mm Diameter bars kg 852.00
d 8mm Diameter bars kg 439.00
3 Formworks
Wrought formwork to:
A Vertical sides of columns M2 101.00
b Sides and soffits of horizontal beams; | m2 239.00
c vertical sides of concrete wall m2 55.00
d Soffits of roof dab m2 98.00
e Edge of roof slab m2 95.00
ELEMENT NO.4 |WALLING.
1 BLOCKWORK:

Solid concrete blocksto BS 6073 Type'A' dense aggr egate, aver age compr essive strength
7N/sg mm; in cement mortar:

Blockwork; solid concrete blocks; BS | M2 186.00
6073 type A; compressive strength
4.0N/sq.mm; in cement mortar (1:3);
Note - Provide for Galvanized hoop
iron wall ties built into alternate
courses for walls abuting RC columns
(wall ties NOT measured separately)
230mm thick

150mm thick M2 79.00

230mm thick parapet wall M2 76.00

Precast concrete grade “25” including | m 58.00
hoisting to position and bedding and
pointing with cement mortar (1:4) {D}.
150mmx 75mm Cill weathered,
throated and finished fair al round




84.00

240x75mm Coping, ditto m

Precast concrete: Precast concrete grade 25 finished fair on all exposed faces including
hoisting into position; bedding; jointing and pointing as necessary in cement and sand (1:3)
mortar:

ELEMENT No.5

ROOFING

1

ROOF COVERINGS

28 Gaugetype Aluminium/Zinc coated (1 T5) roofing sheets as manufactured by the ALUCO
or other equal and approved manufacturers; laid with one and a half corrugations side laps
and 250mm end lapsfixed to steel purlins (measured separately) with 120x8mm galvanised
steel hook boltsincluding galvanised steel and bitumen washers and neoprene capsto bolts:

28 Gauge Industrial Troughed M2 335.00
Prepainted a uminium-zinc roofing
sheet IT5 as manufactured by
ALUMINIUM AFRICA, lapped
150mm at joints and fixed with
aluminium hook bolts, nuts and
washers at 3000 centers

150mm Diameter UPVC down pipes |m 65.00

with pipe holder bat

Nossle outlet No 8.00

Elbow No 8.00

Shoe No 8.00

ROOF STRUCTURE

Thefollowing arein timber trusses Softwood pressureimpregnated with preservative

50 x 100mm Wall Plate M 105.00

50 X 100mm Rafter m 150.00

50 X 100mm Tie Beam m 141.00

50 x 100mm King Post and Struits m 164.00

olalo|oc|>

50x50mm Purlin m 335.00

Unplasticised PVC rainwater pipesto BS 4514

FLAT ROOF TREATMENTS

BEDS or BACKINGS; MORTAR; cement and sand (1:3); screeded; to roofs; level or to falls;
to concrete base.

Cement and sand (1:4) screed mixed M2
with Kryton admixture 2% by weight
of cement; steel trowelled smooth
40mm (Average) screed to falls, cross
falls and slopes not exceeding 15
degrees from horizontal to receive
roofing felt

98.00

B

25mm To parapet concrete wall M2 76.00

ELEMENT No.6

DOORS:

5

OTHER DOORS

ELEMENT No.7

WINDOWS

1

HEAVY DUTY ALUMINIUM ALLOY WINDOWS-DOUBLE GLAZING

Supply and fix the following aluminium units ex-Itally or otherwise approved; complete with
accessoriesfor dliding/top hung to window, 8mm Thick toughned clear glass panel; Anodized
aluminium framing (50x100mm Mullions and transomes) hammer ed finish;1.2-1.4mm thick;
colour to be approved by the Architect; fixed to concrete/blockwork; all as per Architectural
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DrawingsWindow Schedules:

Supply and fix composite window unit
comprising of 6mm thick one way
reflective glass panes on natural
anodised aluminium framing, sliding or
hinged and fixed casement including
all accessories and ironmongery,
cutting and pinning lugs and bedding
frame in cement mortar and sealing
surrounds with approved mastic to
approved manufacturer's specification
and as per architect drawings. Window
size 2000 x2100mm high

No

13.00

Window size 1200 x2100mm high

No

4.00

Window size 1770 x2100mm high

No

2.00

Window size 2150 x1350mm high

No

2.00

Window size 2770 x 4350mm high

No

1.00

Tvlo|alo| o

Supply and fix mild steel grilles
windows comprising of 25x25mm
square hollow section mild steel frame,
20x3mm thick flat bars welded
together to pattern including all
necessary additional materials, iron
mongeries, grinding, polishing,
priming with red oxide and painting all
welded conditions to smooth surfaces
welded to metal rods fixed in the wall
as per Architect's drawing Window size
2000 x2100mm high

No

13.00

Window size 1200 x2100mm high

No

4.00

Window size 1770 x2100mm high

No

2.00

Window size 2150 x1350mm high

No

2.00

Window size 2770 x 4350mm high

No

1.00

mMm|o®© | Q| O | T

Composite steel security doors and
frames with finishing to Architect's
approval including profiled frame,
weather stripping, push plate and pull
handle and manufacture's exit panic bar
and including assembling units on site,
stripping protective layer and fixing to
manufacturer's specification and
proprietary bedding Standard security
door and frame overall size 800x2000
mm high, model 725 with associated
door level/handle, door stop to
manufacturer's specification, heavy
duty hinges and including touch-up to
door and frame and all necessary
ironmongery to Architect's satisfaction

No

1.00

Supply and fix composite door units
comprising of 6mm thick clear glass on
top and laminated MDF board on
bottom panels on natural anodised
auminium framing including all
accessories and ironmongery, cutting
and pinning lugs and fixing frame to

No

1.00
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existing wall openings (Ditto; Size
1770 x 2800mm high overall, double
| eaf)

Ditto; Size 900 x 2800mm high overall,
double leaf

No

5.00

Supply and fix composite door units
comprising of 6mm thick tinted glass
on top and laminated MDF board on
bottom panels on natural anodised
aluminium framing including all
accessories and ironmongery, cutting
and pinning lugs and fixing frame to
existing wall openings Ditto; Size 800
X 2800mm high overall

No

6.00

Supply and fix mild steel grilles doors
comprising of 25x25mm square hollow
section mild steel frame, 20x3mm thick
flat bars welded together to pattern
including all necessary additional
materials, iron mongeries, grinding,
polishing, priming with red oxide and
painting all welded conditions to
smooth surfaces welded to metal rods
fixed in the wall as per Architect's
drawing Size 900 x 2100mm high

No

2.00

ELEMENT No.8

PLUMBING AND ENGINEERING INSTALLATIONS

1

SANITARY APPLIANCES

a

W(C suites, white glazed vitreous ching;
low level; nine litre white glazed
vitreous china cistern, cover and
brackets; ball valves,flush pipe; plastic
seat and cover; operating handle and

No

2.00

WC suites, white glazed vitreous ching;
squarter high level; nine litre white
glazed vitreous china cistern, brackets;
ball valves, flush pipe; operating
handle and connecting to soil and vent
pipe.

No

2.00

Hand wash basin, with single tap hole,
white glazed vitreous china; complete
with cold water tap, fixing brackets
with screws to backgrounds requiring
plugging; bedding waste in white lead.

No

3.00

Urinal , while glazed vitreous ching;
five litre white glazed vitreous china
cistern, cover and brackets; ball valves,
flush pipe; operating handle and
connecting to soil and vent pipe.

No

2.00

Stainless steel kitchen sink with double
bowl,single drainer,38mm chrome
plated strainer waste, chain and rubber
plug with dotted tail; 38mm plastic
bottle trap with 75mm sealand fixed
with chromium plated screws

No

1.00

Supply and install water heaters with
capacity 15Litres complete with al
associated

No

1.00
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0- Accessories

Toilet roll holder; Cat, No T9003028 No 4.00

h

emm silver Mirror, lead backed, size No 4.00
850 x 600mm with arise edges fixed to
wall with mirror screws.

Supply and install Soap Dispenser No 4.00

Supply and install shattaf hose No 5.00

Hand Spray No 4.00

Laboratory Body Spray No 4.00

COLD WATER INSTALLATIONSDISTRIBUTION PIPES

IPSPIPE PN 20" Class C'" painted with special paint; including jointsin running
length.Fixing in accordance with manufactur € sinstructions

Supply and install 40mm diameter M 12.00
water supply pipe including fittings and
accessories (elbows,tees, connectors,
bends etc)

Supply and install 25mm diameter m 12.00
water supplypipe including fittings and
accessories (elbows,tees, connectors,
bends etc)

Supply and install 20mm diameter m 22.00
water supply pipe including fittings and
accessories (elbows,tees, connectors,
bends etc)

Supply and install 15mm flexible pipe | No 3.00
connectors to wash hand basin (WHB),
Water closet (WCs), and kitchen sink.

Supply and fix 15mm diameter corner | No 14.00
valves with hand wheel, polished by
manufacturer.

Supply and fix 25mm diameter stop No 1.00
valves with hand wheel, polished by
manufacturer.

FOUL WATER DRAINAGE

EXCAVATION

Supply and install 110mm diameter M 32.00
pipe (uPVC) for foulwater including
fittings and standard holderbats fixing
towall or slab requiring plugging.

Supply and install 50mm diameter pipe | m 34.00
(uPVC) for foulwater including fittings
and standard holderbats fixing to wall
or dab requiring plugging.

Supply and install 40mm diameter pipe | m 22.00
(uPVC) for waste water including
fittings and standard holderbats fixing
towall or dlab requiring plugging

Allow for elbows, bends connector Item 1.00
traps etc to suit the above installation

Supply and install vent cowl of 1210mm | No 2.00
diameter

PORTABLE FIRE
EXTINGUISHERS

Supply and install 9kg carbon dioxide | No 2.00
portable fire extinguishers
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ELEMENT No. 14

FINISHING

a) INTERNAL FINISHINGS

i) Floor finish: (Tiles, slab or block finishings)

a) Porcelain Tiles

A Porcelain tiles ex- Italy with cushion M2 264.00
edges fixed to screed with approved
adhesives and pointed with coloured
grout: 10mm Tiling to floors

B 10mm Skirting 100mm high with m 160.00
rounded edge and coved junction with
paving

i) Wall finish:

a) Internal Plastering

A Plastering in two coats steel trowelled | M2 557.00
to smooth finish 15mm To Walls

TILES, SLABS Glazed ceramic wall tiles with cushion | m2 89.00

AND BLOCK edges to Bs 1281 fixed to backings

FINISHINGS with adhesive and pointing with white
cement 10mm Tiling to walls

E Cut and fit around small pipes, bars and | Item 1.00
the like

Beds and Backings |Bedsand Backings Cementandsand | m2 264.00
(2:4) wood floated surface finish 30mm
Beding to receive floor tiles

G 12mm Backing to receive wall tiles m2 89.00

b) EXTERNAL FINISHINGS

i) Wall finish

a) External Plastering

A Rendering in two coats steel trowelled | M2 202.00
to asmooth finish 15mm To walls

C) Plain Sheet Finishing

a 9mm Thick gpsum board to horizontal | M2 264.00
ceiling fixed with counter sunk screws
to treated soft wood
branderingsmeasured separately
including sealing the joints with fibre
tape andgypsum powder ,internally

b 9mm thick gypsum cornice fixed with | m 234.00
counter sunk screws to block work
background and ceiling joists with
gypsum powder

c 50 X 50mm thick treated softwood m 1,370.00
branderings

ELEMENT No. 15 |PAINTING AND DECORATING

a) INTERNAL WORK:

A Prepare and apply one thinned coat and | m2 467.00
two full coats of vinyl silk paint To
plastered walls

b) EXTERNAL WORK:

External Painting
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BILL No2

Prepare and apply one undercoat and | M2 202.00
two full coats of weather guard paint

on: To rendered walls

PART D: OFFICE BUILDING - PRIME COST AND PROVISIONAL SUM

PRIME COST AND PROVISIONAL SUMS

PC1

PRIME COST SUMS

Prime Cost Sum for worksto be executed by Local Authority or Public Undertakings

Provide for connection of electrical
installation to high tension cable by
TANESCO including Builders work
for Community facilities as per
Suprevising Engineers Instructions.

Ps 1.00 3500000 3,500,000.00

B

Profit and overhead

c

Contractors general attendance.

Domestic water
Connection

Domestic water Connection Provide for 1.00 3500000
water connection to water distribution
pipe by DAWASA including meter
Chamber and installations for
Community facilities as per

Suprevising Engineers Instructions.

3,500,000.00

b

Profit and overhead

c

Contractors general attendance.

Fire Alarm
Installations

Allow for fire alarm and detection 1.00 20384500
system installations by nominated
contractor as per Engineer’s design and

specification

20,384,500.00

Profit and overhead

Contractors general attendance.

PC 2

PROVISIONAL SUMS

Thefollowing Provisional sumsarefor theworksor costs which can not entirely be for seen,
defined or detailed during the preparation of Bills of Quantities and should be used in whole
or in part at the discretion of the Architects.

PROVISIONAL SUMS; PROVIDE PS
THE FOLLOWING SUMS FOR
WORK OR COSTS WHICH
CANNOT BE ENTIRELY
FORESEEN, DEFINED OR
DETAILED Signage and Signwriting

1.00 6500000 6,500,000.00

Fittings and Fixtures 1.00 40000000,  40,000,000.00

BILL No4

3,000,000.00

Provide for two number white boards | PS 1.00 3000000
PART D: OFFICE BUILDING - EXTERNAL WORKS
EXTERNAL WORKS

1

GUARD HOUSE

ELEMENT No. 1

SUBSTRUCTURE (ALL PROVISIONAL)

1

Excavation and Earthworks;

A

SITE PREPARATION; Clear site of
small trees bushes, shrubs,
undergrowth and the like including
grubbing up their roots and removing
from site the resulting rubbish.

M2 8.00
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Excavate over site average 150mm
deep to remove vegetable soil and
remove from site

m2

8.00

Excavate foundation trench
commencing at stripped level and not
exceeding 1.50 metres deep.

M3

10.00

Backfilling of imported materials
around foundations well rammed and
consolidated.

m3

4.00

Load up surplus excavated material and
remove from site

m3

6.00

Disposal of water:

Allow for keeping excavations free
from water (except spring or running
water) by pumping, baling or by other
means necessary

Item

1.00

Planking and strutting.

Allow for provision and subsegquent
removal of planking and strutting to
uphold and maintain all faces of
excavations.

Item

1.00

Hardcore

100mm Bed levelled, compacted to
98% MDD and blinded with 20mm
thick layer of sand to receive polythene
membrane (measured separately)

M2

5.00

Soil sterilization:

Treat top of hardcore with "Aldex 48"
or other equal and approved anti-
termite solution at the rate of 7.00 litres
per square metre and strictly in
accordance with manufacture's printed
instructions.

M2

5.00

Ditto to earth backfilling at arate of
8.00 litres per linear metre per 300mm
width x 210mm depth to one side of
peripheral foundation wall

14.00

Damp proof membrane:

500 Gauge polythene damp proof
membrane laid over blinded hardcore
with minimum of 150mm side laps

M2

8.00

Sundries 15mm Thick water proof
plaster using water proof solution
mixed with Cement and sand mortar to
approved manufacturer ratio applied
externally to plinth wall on concrete or
blockwork base

M2

4.00

Prepare and apply three coats of black
bituminous paint to rendered plinth
wall externally

M2

4.00

CONCRETE WORK

Plain insitu concretegrade ‘10'.

Plain insitu concrete grade '10' in

M2

46.00
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50mm Thick blinding

Reinforced in-situ concrete grade ‘25

; vibrated; including vibr

ating around reinfor cements:

Reinforced/Plain concrete grade '25'
including vibrating around
reinforcements with fair surface finish
in: Foundations footing

M3

17.00

Ground beams

m3

6.00

100mm Thick bed

m2

7.00

column footing

m3

5.00

REINFORCEMENTS.

High tensile bar; BS 4461, 1969 including bends, hooks, tying wire, ordinary spacersand

distance blocks:

High tensile twisted bars reinforcement
to BS 4449:1969: (Provisional) 12mm
Diameter bars

Kg

48.00

8mm Diameter bars

Kg

29.00

Formwork Wrought formwork to:
Vertical sides of strip foundation in
trenches

m2

3.00

Vertical sides of ground beam

m2

4.00

Edges of bed over 75mm but not
exceeding 150mm wide

7.00

Vertical sides of columns bases

m2

4.00

Vertical sides of columns

m2

2.00

Formwor k

i)

Sawn formworksto,

FLAG POST

Sawn Formwork to: G). Edges of bed;
75 to 150mm high

6.00

10

Blockwork;

i)

Solid concrete blocks to 5SN/mm2 strength; bedded and jointed in cement and sand mortar

(1:9)

FLAG POST

Solid concrete blocks to BS 2028 type
‘A" bedded and jointed in cement and
sand (1:4) mortar: H). 230mm Wall

M2

15.00

MILD STEEL WORKS Black pipes
class"B" steel workswelded
fabrication and bolted on site
connections including fabricting,
bolting together, hoisting and fixing
into position including concrete
foundations finishing and paintings as
per architects's details 75mm diameter
Flag posts

27.00

Render; cement and sand (1:3);
trowelled 12mm thick; to plinth; to
concrete or block work base

M2

6.00

Prepare and apply two coats of black
bituminous paint on: Rendered surfaces
to plinth

M2

6.00

11

Damp Proof Coar se:
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Hessian based bitumen damp proof M 7.00
courseto BS 743 type 5A 230mm wide
laid horizontally on blockwork

ELEMENT No. 2

FRAMES

a)

CONCRETE WORK.

i)

Reinforced in-situ concrete grade *25’; vibrated; including vibrating around reinfor cements.

F

Reinforced concrete grade * 25’ M3 1.00
including vibrating around
reinforcement Suspended
Beams/Horizontal Beams

150mm thick Roof dab M2 11.00

150 x 50mm thick coping M 10.00

100mm thick parapet wall M2 6.00

REINFORCEMENTS (FRAMES).

High tensile bar reinforcement steel barsto B.S 4461:1969 including bends, hooks, tying wire,
spacersand distance blocks

Fabric mesh reinforcements to BS 4483 | Kg 27.00
ref. A 252 R8-200mm both directions
laid in concrete bed

High tensile twisted bars reinforcement | Kg 517.00
to BS 4449:1969: (Provisional) 16mm
Diameter bars

8mm Diameter bars Kg 88.00

Formworks.

Formwork Marine boardsto:

Wrought formwork to: Vertical sidesof | M2 6.00
parapet wall

Sides and soffits of horizontal beams;, | M2 7.00

Vertical sides of columns; M2 2.00

Soffits of roof dab M2 11.00

m ol O @

Soffits of window shade M2 2.00

ELEMENT No. 3

WALLING;

a)

BLOCK WORK:

i)

Solid cement and sand blocks with strength of 5M Pa: bedded and jointed in cement/sand
mortar.

A

FOUNDATION WALLING Solid M2 9.00
concrete blocksto B.S. 6073; type A;
7.0N persquare millimetre average
compressive strength; bedded and
jointed in class (iii) mortar: 230mm
Foundation wall

FRAME
WALLING

Blockwork; solid concrete blocks, BS | M2 6.00
6073 type A; compressive strength
4.0N/sg.mm; in cement mortar (1:3);
Note - Provide for Galvanized hoop
iron wall ties built into alternate
courses for walls abuting RC columns
(wall ties NOT measured separately):
150mm thick walling

230mm thick walling M2 14.00
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Precast concrete grade “25” including |M
hoisting to position and bedding and
pointing with cement mortar (1:4):
530mmx 75mm Cill weathered,
throated and finished fair all round

3.00

b)

CONCRETE WORKS.

Pre cast concrete grade ‘25’ including hoisting to position; bedding and pointing in cement

mortar (1:4)

Plain in situ concrete grade * 25’; M
100mm thick Strip Foundations

2.00

F

100mm Thick; beds M2

5.00

ELEMENT No. 5

DOORS

a)

WOOD WORK.

i)

Prime quality hardwood paneled doors

A

Panelled doors; Hardwood selected; No
comprised of 44 x 125mm stiles, top
and intermediate rails; 44 x 180mm
bottom rails; all once grooved; open
panelsinfilled with 38mm thick
moulded hardwood panel ; tounged and
grooved; including all planted
mouldings: Size 800 x 2100mm high

1.00

IRON MONGERY

Supply and fix the following No
ironmongery as manufactured by
"HAFELE" or other equal and
approved fixed to hardwood with
matching screws. H). Two lever
cylinder mortice lock Hafele Latchbolt
"Satin chrome plated reversible” art
no.911.50.788 complete with handle

1.00

Pairs of Butt Hinge 4"x3"x3mm SSS | Prs
stainless steel satin

3.00

Half Cylinder mortice lock with No
thumbturn stainless steel satin

1.00

Half moon satin finish stainless stedl No
door stopper cat n0.937.52.070

1.00

Flush bolts No

1.00

Door closer No

1.00

Frame and Finishing

Sawn Har dwood

<

45 x 145mm Frame with one labours,
fixed to ground

6.00

45 x 145mm Transome

1.00

13 x 15mm Glazing beads

3.00

20 x 50mm Moulded architrave

6.00

OlmmioO

=1L

25 x 100mm Grounds, plugged

6.00

0)

Glazing

ALUMINIUM
WINDOWS
METALWORK

ALUMINIUM WINDOWS No
METALWORK Supply and fix
composite window unit comprising of
6mm thick one way reflective glass

1.00
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panes on natural anodised aluminium
framing, dliding or hinged and fixed
casement including all accessories and
ironmongery, cutting and pinning lugs
and bedding frame in cement mortar
and sealing surrounds with approved
mastic to approved manufacturer's
specification and as per architect
drawings: Window size 2300 x
1750mm high

Cc

Window size 1300 x 600mm high

No

1.00

ELEMENT No. 7

FINISHINGS.

a) Floor finish:(Tiles, dab or block finishings:)
i) Porcelain tiles; ROCA with cushion edges; BS 1281, fixed to bed with adhesives and pointed
with5mm wide colured tile grout:
TILES, SLABS Glazed ceramic wall tiles with cushion | M2 8.00
AND BLOCK edgesto Bs 1281 fixed to backings
FINISHINGS with adhesive and pointing with white
cement: (A). 10mm Tiling to walls
B Cut and fit around small pipes, bars and | Item 1.00
thelike
Beds and Backings | ( C)30mm Backing to receive floor M2 3.00
Cement and sand tiles
(1:4) wood floated
surface finish
D 12mm Backing to receive wall tiles M2 8.00
b) Wall finish.
i) Internal plastering in two coats, stedl trowelled too smooth finish; first coat consisting of
cement, lime putty and sand in (1:2:9); finishing coat cement and lime (1:10):
INTERNAL Porcelain tiles ex- Italy with cushion M2 5.00
FINISHESWALL | edgesfixed to screed with approved
FINISHES adhesives and pointed with coloured
grout: (E). 10mm Tiling to floors
F 10mm tiles to Skirting 1700mm high M2 5.00
with rounded edge and coved junction
with paving
G 10mm tiles to Treads, 300mm wide M2 4,00
with non-dlip material on top
H 10mm tiling to Risers 150mm wide M 4.00
with rounded nosing and coved
junction with treads
Plastering in two 15mm To Walls M2 13.00
coats steel trowelled
to smooth finish
K 15mm To soffit of slab M2 11.00
L 15mm To sides and soffits of beams M2 7.00
M 15mm To vertical sides of columns M2 2.00
N 15mmto Vertical sides of parapet wall | M2 11.00
P 15mm to Soffits of window shade M 2.00

ELEMENT No. 8

PAINTING AND DECORATING.

a)

INTERNAL WORK
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Prepare and apply one thinned coat and two full coats of silk acrylic emulsion paint as per the
Architect’s approval on:

Prepare and apply | To plastered walls M2 13.00
one thinned coat and
two full coats of
vinyl silk paint
G To plastered soffits of slab M2 11.00
H To plastered sides and soffits of beams | M2 7.00
J To vertical sides of columns M2 2.00
K To Vertical sides of parapet wall M2 11.00
L To Soffits of window shade M2 2.00
b) EXTERNAL WORK.
i) Prepare and apply one under coat and two full coats of weather guard paint on:.
E Rendering in two coats steel trowelled | M2 7.00
to asmooth finish: 15mm To walls
4 LANDSCAPING
a) HARD LANDSCAPING
i) Excavation and Earthworks,.
B Excavate to remove vegetabl e soil; M2 378.00
average 150mm thick deep and dispose
materials away from site to atip to be
approved by the Engineer
i) Sub -base Compaction
Subgrade Filling Granular earthfilling class G7, well M2 57.00
rammed and consolidated in 150mm
layers to attain 98% maximum dry
density
E Granular earthfilling class G15 well M3 57.00
rammed and consolidated in 150mm
layers to attain 98% maximum dry
density
E Aggregate/Chipping to Parking Spaces | M3 378.00
60mm thick 1/2" aggregate/chippings
to parking areas well compacted To
parking areas
Vi) Concrete Paving Blocks and Slab
G Precast Concrete Kerbstones Kerbs, M 71.00

splayed BS 340. bedding, jointing and
pointing in Cement& Sand mortar (1:3)
including all excavation, disposal &
formwork "Precast concrete kerbs, in
straight length, size 300 x 150mm,
bedded and jointed in cement sand
mortar (1:3) including 450 x 150 mm
haunching one side with in situ
concrete grade 20 with all necessary
excavation, backfilling and removal of
surplus material" 150mm, bedded and
jointed in cement sand mortar (1:3)
including 450 x 150 mm haunching one
side with in situ concrete grade 20 with
all necessary excavation, backfilling
and removal of surplus material” .
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b)

SOFT LANDSCAPING

Excavation and Site Preparation,..

A Clear site vegetation; bushes, curb, M2 378.00
undergrowth and general debris;
grubbing up roots; filling in voids left
by removal of roots with selected
imported fill material
iii) Ground Cover and Grass
H Excavate oversite preparing soil to M2 173.00
receive approved manure
A Planting of Pemba Grass, raking, M2 173.00
levelling of selected light compaction
to receive ground soil and cover,
watering and applying manure.
B Apply Diamonnium Phosphate Kg 3.00
Fertilizer to Plants
5 FENCING AND GATES.
a) BLOCKWORK FENCE
i) SUBSTRUCTURE
a) Excavations and earth works,,.
A Clear site vegetation; bushes, curb, M2 119.00
undergrowth and general debris;
grubbing up roots; filling in voids left
by removal of roots with selected
imported fill material
B Excavate over site average 150mm M2 119.00
deep to remove vegetabl e soil and
remove from site
C Excavate column pitscommencingat | M3 69.00
stripped level, not exceeding 1.50
metres deep
E Excavate foundation trench M3 88.00
commencing at stripped level and not
exceeding 1.50 metres deep.
b) Concrete work
i) Plain in situ concrete grade * 10
J column bases M3 14.00
K ground beams M3 6.00
L columns M3 7.00
M coping M3 3.00
d) Formwork,
R Wrought formwork to: Vertical sidesof | M2 46.00
column bases
S Vertical sides of strip foundation in M2 48.00
trenches
T Vertical sides of columns M2 115.00
Y Vertical sides of ground beam M2 57.00
U Vertical sides of concrete framing M2 1.00
FENCE WALLING | Solid concrete blocksto BS 2028 type | M2 137.00
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‘A" bedded and jointed in cement and
sand (1:4) mortar: 230mm Wall

B 150mm Wall M2 265.00

100mm thick 350mm wide insitu M 113.00
reinforced concrete coping to block
wall; bull nose throated with 20mm
radius

Tangastonefair cut | Plastering in two coats steel trowelled | M2 525.00
finish to solid block | to smooth finish
wallsincluding
bedding and backing
with cement and
sand mortart 1:4,

levelling
J 15mm thick to ground beams M2 57.00
K 15mm thick to columns M2 7.00
L 15mm thick framing to fence walls M2 5.00
M Prepare and apply one thinned coat and | M2 525.00
two full coats of weather guard paint:
To rendered walls
N To rendered columns null 7.00
P To rendered frames of fence walls M2 5.00
Sundries A). Render; cement and sand (1:3); M2 136.00

trowelled 12mm thick; to plinth; to
concrete or block work base

B Prepare and apply three coats of black | M2 136.00
bituminous paint to rendered plinth
beam externally

€) Reinforcement bars; High tensile bars B.54449; 1969
P 12 mm Diameter bars Kg 1,449.00

8mm Diameter bars Kg 1,397.00

PART C: MARKET BUILDING - WORKSHOP BUILDING STRUCTURE

BILL No 3 MEASURED WORKS
ELEMENT No.1 SUBSTRUCTURE (ALL PROVISIONAL)
1 Excavation and Earthworks;
21 EARTHWORK Removing bushes, M2 2,232.00

shrubs, trees, etc. Clearing the site;
grubbing up roots bushes, shrub,
undergrowth or the like

B Excavate oversite to remove top soil M2 2,232.00
average 150 mm, cart away and depisit
away from site.

C Excavation "Earthwork in excavation | m3 1,094.00
using manpower/machinein all kind of
soil for foundation trenches of pit, raft
etc. including the cost of dressing of
sides, ramming of bottom as per
drawing, specification & approval of

engineer."
D Extraover excavating in hard rock m3 7.00
2 Disposal of water:
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Disposal of water Allow for keeping
excavations the site and excavations
free of surface water ( except spring or
running water) by bailing, pumping or
other means.

LP

1.00

Disposal Earth back filling well
rammed and consolidated around the
foundation

m3

3,152.00

Load, wheel and cart away surplus
excavated material from site.

m3

700.00

Planking and strutting.

Allow for provision and subsequent
removal of planking and strutting to
uphold and maintain all faces of
excavations.

Lumpsum

1.00

Imported Granular fill materials
Selected approved backilling well
rammed and consolideted layers to
make up levels under floors

m3

1,553.00

Sand filling worksto make up levels
under floors

m3

2,212.00

Hardcore

150 mm thick well rammed and
compacted bed under floors blinded
with 25 mm thick murram or quarry
dust.

m3

356.00

Soil sterilization:

Gammalin 20 solution or equal and
approved; applied at arate of 450ml
per square metre over hardcore
surfaces beds and top of foundation
walls.

M2

3,881.00

Backfilling, one side of wall
foundations and the like at the rate of 8
litres per cubic metres.

1,294.00

Damp Proof Membrane

Cabrodamp or equal and approved
damp-proof membrane, laid over
blinded hardcore( measured separately)
with 300 side and end laps ( measured
net-allow for laps)

m2

1,772.00

CONCRETE WORK:

Plain insitu concrete grade ‘15

Plain In-situ Concrete; Grade "15"
norminal mix 1:3:6 using Ordinary
Portland Cement (OPC), sand and
coarse aggregates of 25 mm Concrete
M10

M3

61.00

Plain insitu concrete grade ‘ 20°

Concrete M15

M3

178.00

Reinforced insitu concrete grade *25';

vibrated; incl

uding vibrating around r

einfor cements:

Concrete M20

M3

56.00
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Reinforced In-situ Concrete; Grade
"30" including vibrating around
reinforcement Foundation trenches to
receive wall, column bases, foundation
clumns, ground beams, columns and
beams, staircase

M3

640.00

Supplying and applying low viscous
epoxy grouting works injectofil for
beam and column junction as per
specifications and approval of engineer
al complete

M3

70.00

Supplying and applying non shrink
chemicals (EXPA G 101) for normal
grouting works for RCC works as per
specifications and approval of engineer
al complete

m2

212.00

Reinforcement, bars,BS 4461; hot
rolled derfomed high yield stedl,
straight or bent Various Sizes

154.00

Formwork:

Vertical or battering surfaces

To columns

M2

381.00

o8]

To Beam

m2

1,276.00

To Slab, Raft, Stairs, Rcc walls,
Sill/lintel etc

m2

1,540.00

Wax Based Concrete Curing
Compound Application of membrane
forming wax based curing compound
for RCC vertical structure (column,
share walls efc.) to sprayed over the
concrete surfaces to retard the loss of
water during the concrete curing
process

m2

682.00

11

FINISHINGS

Water proofing to basement (admixture), concr ete treatment for permanent corrosion free,
water/ Moisture proofing by using Krystol Technology ; protect and cure properly as per
manufactur e s direction and krystol specification.

DPC B.S 743 Type 5A; Hessian based; | m 600.00
lapped at joints and angles; bedded in
cement mortar (1:3) Horizontal 230

mm wide

Insitu finishings, cement and sand m2 716.00
mortar (1:4); Externa render. To plinth

12mm thick

Painting; external work; prepare and m2 716.00

apply three coats of black bituminous
paint on renders surfaces. Walls over
300 mm high

WALLING

FRAMED STRUCTURAL/ m2 2,387.00
BLOCKWORKS BLOCKWORK
Blockwork; solid concrete blocks;
B.S.6073 Type A, compresive strength
3.5 N/sg.mm in cement mortar(1:3)
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(A). 230 mm thick walling

FIBERGLASS MESH WORKS m 2,345.00
Providing & fixing Fiberglass mesh at
junction of RCC & Brick/block/cement
board walls before plaster works
including fixing in position wirh steel
nails of 25mm in length approved at
required distance with scaffolding all
complete in the direction of Engineer-
in-charge.

24

METAL WORKS Supplying, Kg 5,184.00
fabricating and fixing in position of
metal related works by connecting
plate, angleiron, MS plate, and making
metal stair case, MS gate, gratings, grill
etc. including necessary hole cutting ,
grinding, welding/bolting red oxide
paint with al necessary fixtures as per
drawing specification and instruction of
engineer al complete.

50mm Diameter, 2mm thick satin m 11.00
finished stainless steel handrail welded
on top of steel balusters, open ends
closed with flat metal plate

Supplying, fabrication and fixing in m 46.00
position 1000 to 1200mm high 16
gauge stainless steel railing for
staircase and verandah with 50 mm dia
for King/newel post, 38 mm diafor
intermediate/balusters @ 1to 1.5 m c¢/c
spacing and one no. 50 mm diafor
hand rail on top, and 6 layer of 12.5
mm dia solid rod horizontal/inclined
members with all necessary fixtures
and fitting such as brass caps,
necessary hole cutting, metal grip,
welding, jointing all complete as per
drawing , specification & approval of
Engineer.

Mechanically operated MS Rolling m2 240.00
Shutter Works Supplying, fabricating

& Installation of mechanically operated
MS Rolling Shutter with guide post,
pipe, chain, spring and all necessary
assocessaries including one coat of
primer etc.as per drawing, specification
and instructions of engineer all
complete.

ELEMENT No.5

ROOFING

ROOF COVERINGS

28 Gaugetype Aluminium/Zinc coated (1 T5) roofing sheets as manufactured by the ALUCO
or other equal and approved manufacturers; laid with one and a half corrugations side laps
and 250mm end lapsfixed to steel purlins (measured separately) with 120x8mm galvanised
steel hook boltsincluding galvanised steel and bitumen washers and neoprene capsto bolts:

25

Thefollowing in 19 nos Trusses T1 Kg 33,748.00
using Weldable mild steel to BS.4360
grade S 275 with fabrications and
bolted site connections: Supplying,
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fabricating and fixing in position of
metal truss related works for roof by
connecting plate, angleiron, MS Plate
includinf all necessary hole cutting,
grinding, welding, bolting, red oxide
paint with all necessary fixtures as per
drawing specification and instruction of
engineer al complete (A). Meta
trussesinstllation works

2.6 ROOF COVERING Supply and fixing | m2 2,548.00
I'T5 gauge 26 prepainted aluminium
roofing sheet; fixing to steel Z-purlins
in accordance to manufacturer's
specification; (B). Roof covering
sloping not exceeding 30 degrees from
the horizontal.

C Flat roof screeding " Providing, m2 775.00
mixing, laying and compacting
screeding on floor in true line and level
including the cost of curing as per
drawing, specification and instruction
of engineer. 13.1.1 38 mm thick with
(2:2:4 concrete) screeding”

D Water Proofing Providing & m2 775.00
application of two or more coat of
elastromeric waterproofing works by
using fiber glass reinforcement meeting
the standard ASTM D4404-01 for the
shear wall, basement, toilet,
bathroom,terrace etc.Including the cost
of the cleaning the surface all complete
elastromeric waterproofing work as per
drawing, specification and instrucitons.

ELEMENT No.6 |DOORS:

1 HEAVY DUTY ALUMINIUM DOORS

" Design, Engineering, Fabrication, installation, Testing and Commissioning of hinged doors
with 100 mm series; 1.3mm thick to be fabricated and installed by an approved aluminium
fabricator.50 x 42mm Profilefor panels. All extruded aluminium provided shall be grade 6063
T6 and shall be extruded to BSEN12020. Powder Coating should be of 50 Micron minimum
thickness applied in accordance with either BS6496 or BSEN 12206. Appropriate fastenersto
be used to secure the doorsto the openings. All assembly screws and fixings shall be grade A2
or A4 austenitic stainless steel (class 70). All Extruded Gaskets and weather seals shall be
EPDM. Infill Glassto be 10mm Laminated Clear Glass. Full set of shop drawings and
structural calculationsto be submitted for approval before production.”

A ALUMINIUM WORKS Supply, m2 144.00
fabrication and fixing in position of
Aluminium door, window and
ventilations made of bronze anodised
section including all necessary
accessories such as rolers, weather
brush, hook locks, slide lock and pull
SS handle, tower bolt, dual locks,
gaskets, floor springs, water drainages,
silicon, glass of 6 mm thick for door &
5 mm th. for window & 16 gauge Gl
fly screens on al openable windows &
9mm th. laminated particle board for
doors On toilet and balocny etc for
following sections all complete as per
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drawing, specification and approval of
engineer. (A). Doors-Single/Double
panel Swing/Sliding/Casement Section
size (102* 45* 1.5mm) fitted with 5mm
clear glass or 9mm thick laminated
board or ACP board al complete.

B Providing and fixing Double glazed | m2 219.00
2 or 3 pandl Sliding Window of
aluminum section in naturally
anodized/powder coated colour.

Section size (87*56* 1.5mm) fitted with
5mm clear glass with fly mesh shutter
al complete.

2.8

2.8 Providing and fixing Swing Glass | m2 34.00
Door of 12mm thick Clear Toughened
glass with Stainless steel patches or
Aluminum frame all complete (C) . D1
entrance (1500x3200)m

IRON MONGERY

Supply and fix the following ironmongery; HAFELE/UNION or other equal and approved; to
hardwood with matching screws.

ELEMENT No.7

WINDOWS

HEAVY DUTY ALUMINIUM ALLOY WINDOWS-DOUBLE GLAZING

" 105mm diding window system Ex-UAE with fly mesh and 2 dliding glass panelsto be
fabricated and installed by an approved aluminium fabricator. All extruded aluminium
provided shall be grade 6063 T6 and shall be extruded to BSEN12020. Powder Coating should
be of 50 Micron minimum thickness applied in accordance with either BS6496 or BSEN
12206. Appropriate fastenersto be used to secure the windowsto the openings. All assembly
screws and fixings shall be grade A2 or A4 austenitic stainless steel (class 70). All Extruded
Gaskets and weather seals shall be EPDM. All jointsto be silicone sealed and watertight.
Rollersshould be suitable for the weight of the shutter and should be of a type with bearings.
The system should be designed to drain water to the outside. Infill Glassto be Double Glazing
Unit (DGU) comprising of 6mm thick Tempered Solar Control Glass +10mm Dry Air Spacer
+ 6.38mm Laminated Glass, All DGU will be sealed using a structural grade. The edges of the
DGU shall incor por ate aluminium channel sectionsto enable the unitsto be mechanically
secured to the curtain wall frame. DGU shall have the following performance — Light
Transmission (LT) 30-60%, U-Value <= 2.2, Solar Factor (SF) <0.39, Solar Heat Gain Co-
efficient (SHGC) < 0.39. Full set of shop drawings and structural calculationsto be submitted
for approval before production. Asper Architect's I nstruction and Aproval"

ELEMENT No.9

ELECTRICAL INSTALLATIONS

Supply and install the following:

c)

LIGHT FITTINGS, FANSAND SWITCHES

2.18

PANEL & DISTRIBUTION Set 1.00
BOARDS: "L T Panels suitable for 415
V, 3 phase, 4 wire, 50 Hz power
distribution system. The PCC panel
shall be fabricated using CRCA sheet
steel of 14/16 SWG thickness, with a
durable powder-coated finish to ensure
corrosion resistance and longevity. The
design will include precise cut-outs for
instruments and switches, ensuring
easy installation and accessibility.
Adeguate provision for earthing will be
made, with the inclusion of suitable
lugs and terminals to ensure safety and
compliance. All design and
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components will adhere to IEC 61439
standards for low-voltage switchgear,
ensuring reliability and performance.
Additionally, the component ratings
and quantities will be customized based
on the specific power requirements of
the site to meet project demands
effectively. " 2.18.2 Panel Board " GF-
Panel-1 with Followings: 1 No. 80 A 4
Pole MCCB , 16 KA Incomer 1 Set of
125 A TPN CU BUSBAR 1 no of
Earth Bus bars Outgoing: 2 Nos.of 63
Amp FP MCB, 10 kA 2 Nos.of 40
Amp FP MCB, 10 kA 2 Nos.of 32
Amp FPMCB, 10 kA 72 Nos.of 20
Amp DP MCB, 10 kA R-Y-B indicator
lamps and fuse including Cable
shoes,glands for incoming and
outgoing cables"

"GF-Panel-2 with Followings: 1 No.
200 A 4 Pole MCCB , 16 kA Incomer 1
Set of 250 A TPN CU BUSBAR 1 no
of Earth Bus bars Outgoing: 2 Nos.of
63 Amp FPMCB, 10 kA 2 Nos.of 40
Amp FP MCB, 10 kA 2 Nos.of 32
Amp FPMCB, 10 kA 45 Nos.of 20
Amp DP MCB, 10 kA R-Y-B indicator
lamps and fuse including Cable shoes,
glands for incoming and outgoing
cables'

1.00

"GF-Panel-3 with Followings: 1 No.
125 A 4 Pole MCCB , 16 kA Incomer 1
Set of 200 A TPN CU BUSBAR 1 no
of Earth Bus bars Outgoing: 3 Nos.of
40 Amp FP MCB, 10 kA 3 Nos.of 32
Amp FP MCB, 10 kA 42 Nos.of 20
Amp DP MCB, 10 KA R-Y-B indicator
lamps and fuse including Cable
shoesglands for incoming and outgoing
cables’

1.00

219

Supply, installation, testing and
commissioning of Sub Distribution
Board (Fina Distribution Board) al
complete Accessories, Cu Bus Bar, Cu
Neutral and Earth Links. It should be
The wall-mounting enclosure, made
from high-quality electro-galvanized
stedl (up to 1.6mm thick), is designed
for indoor applications to accommodate
all types of electrical switchgear and
control gear assemblies, featuring a
removable gland plate, Powder-coated
mounting plate, compliance with IEC
and NEMA standards, double-door
construction, and a 3-point cam lock
for uniform locking on larger sizes. All
Circuit Breaker and Distribution board
are as per Technical Specifications and
|[EC 60947-2 (A). "8 way SPN DB
Double Cover Glazed Door with
Followings: (2 Module Incomer+6

78.00
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Module Outgoing) 1 No. 24 A , DP, 10
kA MCB 4 Nos. of 6,10,16 amp MCB
SP 1 Nos. of 24 Amp DP RCCB,
30mA "

(B). "10 way IP 65 SPN DB Double
Cover Glazed Door with Followings:
(2 Module Incomer+10 Module
Outgoing) 1 No. 32 A, DP, 10 kA
MCB 8 Nos. of 6,10,16 amp MCB SP
1 Nos. of 24 Amp DP RCCB, 30mA "

2.00

"16 way SPN DB Double Cover
Glazed Door with Followings: (2
Module Incomer+6 Module Outgoing)
1No. 40 A, DP, 10 kKA MCB 12 Nos.
of 6,10,16 amp MCB SP 1 Nos. of 24
Amp DP RCCB, 30mA "

1.00

"6 way TPN DB Double Cover Glazed
Door with Followings: (4 Module
Incomer 6+6+6 Module Outgoing) 1
No. 32 A, 4P, 10 kA MCB 12 Nos. of
6,10,16 amp MCB SP 3 Nos. of 32
Amp DP RCCB, 30mA "

4.00

"8 way TPN DB Double Cover Glazed
Door with Followings: (8 Module
Incomer 8+8+8 Module Outgoing) 1
No. 40 A , 4P, 10 kA MCB 18 Nos. of
6,10,16 amp MCB SP 3 Nos. of 40
Amp DP RCCB, 30mA "

2.00

"10 way TPN DB Double Cover
Glazed Door with Followings: (8
Module Incomer 10+10+10 Module
Outgoing) 1 No. 63 A , 4P, 10 KA
MCB 24 Nos. of 6,10,16 amp MCB SP
3 Nos. of 63 Amp DP RCCB, 30mA™"

1.00

2.20

SINGLE PHASE ENERGY METER:
Supply, installation, testing, and
commissioning of a single-phase
energy meter with digital display,
suitable for 230V, 50Hz AC supply,
capable of measuring voltage, current,
power, and energy consumption. The
meter shall comply with IEC 62052-11,
|EC 62053-21 and |IEC 62053-23
standards, include tamper-proof
features, and be complete with
mounting accessories, wiring, and all
necessary hardware as per project
specifications.

72.00

221

CABLESAND WIRES: Supply,
Installation and Testing Power cable
with aluminum conductor 1100 volt
grade, XLPE insulation, and armoring,
compliant with IEC, BS, or IS
standards of cable from Transformer to
MCP and internal power cable to other
power pane laid underground/
Overgorund through HDPE pipe and
laid through cable tray as per
specification. (Excluding the cost of

225.00
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cabletray) (B). 6 mm2 2 core Copper

XLPE Armoured Conductor

C 10 mm2 2 core Copper XLPE m 300.00
Armoured Conductor

D 16 mm2 2 core Copper XLPE m 110.00
Armoured Conductor

E 16 mm2 2 core Copper XLPE m 25.00
Armoured Conductor

F 6 mm2 4 core Copper XLPE Armoured | m 100.00
Conductor

G 10 mmz2 4 core Copper XLPE m 175.00
Armoured Conductor

H 16 mm2 4 core Copper XLPE m 100.00
Armoured Conductor

J 25 mm?2 4 core Copper XLPE m 125.00
Armoured Conductor

K 70 mm2 3.5 core Aluminium XLPE m 40.00
Armoured Conductor

L 120 mm2 3.5 core Aluminium XLPE m 40.00
Armoured Conductor

M 150 mm2 3.5 core Aluminium XLPE m 100.00
Armoured Conductor

N 185 mm2 3.5 core Aluminium XLPE |m 125.00
Armoured Conductor

2.22 CABLE SHOES AND CABLE m 175.00
GLANDS Supply and installation of
cable shoes at both ends of armored
and un-armored cables from
Transformer to MCP and from MCP to
various DBs. (R). 4-16 sg.mm. Cable
Shoe

S 25 sq.mm. Cable Shoe No 16.00

T 35 sg.mm. Cable Shoe No 8.00

U 50 sq.mm. Cable Shoe No 4.00

\% 3.5 core 120 sg. mm. Aluminium Cable | No 4.00
Glands

W 3.5 core 150 sg. mm. Aluminium Cable | No 4.00
Glands

X 3.5 core 185 sg. mm. Aluminium Cable | No 8.00
Glands

Y 3.5 core 240 sg. mm. Aluminium Cable | No 15.00
Glands

Z 3.5 core 300 sg. mm. Aluminium Cable | No 8.00
Glands

2.23 LIGHT POINT WIRING " Supply, Pts 533.00

installation, testing, and commissioning
of light point wiring from the
designated Distribution Board (DB) to
various points, using two 2.5 sg.mm
FRLS copper conductor wires through
25 mm PV C conduits, including
modular switches, switchboards, boxes,
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conduits, fittings, and al necessary
accessories, as per IEC/BS/IS
standards. The rate for point wiring
shall cover circuit wiring from the DB
to thefirst light, fan, or control switch,
and looping between switches, lights,
and fans for one-way or two-way
control, as per the drawings and
specifications. Cable jointing is strictly
prohibited except at switches and
fixtures, ensuring compliance with
IEC/BS/IS standards. ( Cost Including
Metal box and Modular switch)" (A).
Light Point Wiring , One Way

Light Point Wiring, Twe Way

Pts

3.00

224

LIGHT FIXTURES: Supply,
installation, testing, and commissioning
of the following light fixtures,
complete in all respects as per the
drawings and specifications. The
fixtures shall comply with the technical
specifications and be selected from
samples approved by the client and the
electrical engineer. Fixtures should
comply with standards such as |IES
LM-79, IESLM-80, TM-21, IEC
60598, and |IEC 62471 for safety,
efficiency, and photometric
performance..The light fixtures must be
certified as per LM-79 and LM-80
standards and bear certifications such
as CE, RoHS, UL, ETL, or equivalent.
(C). 8 watt recessed/surface diffused
round backlit LED with aluminium
PDC housing, Lumen efficacy > 100
Im/watt , high efficiency non yellowing
polycarbonate diffuser, deep down
opticsfor glare freelight, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion

(THD): < 10%, Power Factor
(PF): =2 ©.9, CCT 4000 -
6500 depending on the
application, CRI > 80 1life
span minimum 50000 Hrs at
L70, at least 5 years
warranty.

2.00

12 watt recessed/surface diffused round
backlit LED with auminium PDC
housing, Lumen efficacy > 100 Im/waitt
, high efficiency non yellowing
polycarbonate diffuser, deep down
opticsfor glare freelight, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion

(THD): £ 10%, Power Factor
(PF): = 0.9, CCT 4000 -

5.00
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6500 depending on the
application, CRI > 80 1life
span minimum 50000 Hrs at
L70, at least 5 years
warranty.

15 watt recessed/surface diffused round
backlit LED with aluminium PDC
housing, Lumen efficacy > 100 Im/watt
, high efficiency non yellowing
polycarbonate diffuser, deep down
opticsfor glare freelight, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion
(THD): £ 10%, Power Factoxr
(PF): = 0.9, CCT 4000 -
6500 depending on the
application, CRI > 80 1life
span minimum 50000 Hrs at
L70, at least 5 years

warranty.

95.00

18 watt recessed/surface diffused round
backlit LED with aluminium PDC
housing, Lumen efficacy > 100 Im/watt
, high efficiency non yellowing
polycarbonate diffuser, deep down
optics for glare free light, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion
(THD): < 10%, Power Factor
(PF): = 0.9, CCT 4000 -
6500 depending on the
application, CRI > 80 life
span minimum 50000 Hrs at
L70, at least 5 years

warranty.

158.00

24 watt recessed/surface diffused
round/square backlit LED with
auminium PDC housing, Lumen
efficacy > 100 Im/watt , high efficiency
non yellowing polycarbonate diffuser,
deep down opticsfor glare free light,
Driver must have Constant
current/constant voltage, flicker-free,
and surge-protected protection, Total
Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
CCT 4000 - 6500 depending
on the application, CRI 2
80 life span minimum 50000
Hrs at L70, at least 5
years warranty.

17.00

36/40 watt recessed/surface diffused
600x600 mm backlit LED with
auminium PDC housing, Lumen

31.00
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efficacy > 100 Im/watt , high efficiency
non yellowing polycarbonate diffuser,
deep down optics for glare free light,
Driver must have Constant
current/constant voltage, flicker-free,
and surge-protected protection, Total

Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
CCT 4000 - 6500 depending
on the application, CRI >
80 life span minimum 50000
Hrs at L70, at least 5
years warranty.

Supply, installation, testing, and
commissioning of 60-watt high bay
LED lights with a minimum [uminous
efficacy of 120 Im/W, IP65-rated,
including a suspension rod (adjustable
length), mounting brackets, necessary
wiring, connectors, and al required
accessories. The lights shall provide
uniform illumination, have a Tota
Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
color temperature of
5000K-6500K, and comply
with IEC, BS, and IS
standards.

6.00

Supply, installation, testing, and
commissioning of 100-watt high bay
LED lights with a minimum luminous
efficacy of 120 Im/W, |P65-rated,
including a suspension rod (adjustable
length), mounting brackets, necessary
wiring, connectors, and all required
accessories. The lights shall provide
uniform illumination, have a Total
Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
color temperature of
5000K-6500K, and comply
with IEC, BS, and IS
standards.

13.00

20 Watt, 4 ft. long IP 65 LED Non
Corrosive Wesatherproof Lighting,
Lumen efficacy > 100 Im/watt , high
efficiency non yellowing polycarbonate
diffuser, deep down opticsfor glare
freelight, Driver must have Constant
current/constant voltage, flicker-free,
and surge-protected protection, Total
Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
CCT 4000 - 6500 depending
on the application, CRI >

80 life span minimum 50000

3.00
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Hrs at L70, at least 5
years warranty.

40 Waitt, 4 ft. long IP 65 LED Non
Corrosive Weatherproof Lighting,
Lumen efficacy > 100 Im/watt , high
efficiency non yellowing polycarbonate
diffuser, deep down opticsfor glare
freelight, Driver must have Constant
current/constant voltage, flicker-free,
and surge-protected protection, Total
Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
CCT 4000 - 6500 depending
on the application, CRI 2
80 life span minimum 50000
Hrs at L70, at least 5
years warranty.

72.00

9-12 Watt LED Slim Mirror Light with
luminous flux of not less than 100
Im/watt, CCT between 4000 -6500K.
CRI >85. burning hours > 50000 Hrs.

4.00

9-12W LED , Wall BracketBulk
Head light with luminous flux of not
less than 90 Im/watt, CCT between
4000 -6500K . CRI >85 burning hours >
50000 Hrs.

5.00

2.25

2.25 CEILING / EXHAUST FAN:
Supply, installation, testing, and
commissioning of ceiling, wall and
Exhaust fans complete with all
necessary accessories, including
suspension rods, brackets, and wiring,
as per the approved drawings and
specifications. The fans shall be of
IEC/BY/IS standard. The fans should
have a high-efficiency motor,
corrosion-resistant blades, and speed
control options. Each fan shall be
supplied with appropriate mounting
kits and should be installed and tested
in compliance with IEC standards and
the project’s electrical requirements.
The fans shall be certified for CE,
RoHS, and ISl marking, ensuring high
quality and safety. (F) F 48" Ceiling
Fan, Sweep 1200 mm, Power
consumption 74 W, Speed 380 RPM,
Air delivery 230 CMM , 100% copper
motor, double ball bearings,
dynamically balanced blades and anti-
rust aluminium body

No

54.00

kjhgecvhbjnkml,m/.nb,mvnb

No

58.00

9" Exhaust Fan, motor speeds no. 1, 4
no. of blades, sweep size 380 mm,
Aerodynamically designed & Balanced
Blade, Metdlic finish.

No

12.00

5 Step Fan Regulator, Poly Carbonate.

No

54.00
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2.26

POWER SOCKET POINT WIRING:
Supply, installation, testing, and
commissioning of 3-pin 6A/16A
universal Twin socket with switch,
socket point wiring using 2 nos of 4 sq.
mm and 1 no of 1.5sg. mm FRLS
copper wires, routed through 25 mm
PVC HMS conduit from the DB to
various points as per the approved
drawings and specifications. The
installation includes modular power
switches, sockets, boxes, conduits,
fittings, and all necessary accessories,
in compliance with IEC, BS, and IS
standards. ( Cost Including of Power
socket with switch and Metal box)

Pts

97.00

Supply, installation, testing, and
commissioning of 3-pin 6A/16A
universal socket with switch, socket
point wiring using 2 nos of 4 sg. mm
and 1 no of 1.5 sg. mm FRLS copper
wires, routed through 25 mm PVC
HMS conduit from the DB to various
points as per the approved drawings
and specifications. The installation
includes modular power switches,
sockets, boxes, conduits, fittings, and
al necessary accessories, in
compliance with IEC, BS, and IS
standards. ( Cost Including of Power
socket with switch and Metal box)

Pts

217.00

Supply, installation, testing, and
commissioning of Solar power 3-pin
6A universal socket, with socket point
wiring using 2 nos of 2.5 sg. mmand 1
no of 1.5 sg. mm FRLS copper wires,
routed through 25 mm PVC HMS
conduit from the DB to various points
as per the approved drawings and
specifications. The installation includes
modular power switches, sockets,
boxes, conduits, fittings, and all
necessary accessories, in compliance
with IEC, BS, and IS standards. ( Cost
Including of Power socket with switch
and Metal box)

Pts

15.00

227

EXTERNAL LIGHTNING
PROTECTION SYSTEM AS PER
IS/IEC 62305-3 Supply, installation,
testing, and commissioning of ceiling,
wall and Exhaust fans complete with
all necessary accessories, including
suspension rods, brackets, and wiring,
as per the approved drawings and
specifications. The fans shall be of
IEC/BS/IS standard. The fans should
have a high-efficiency motor,
corrosion-resistant blades, and speed
control options. Each fan shall be
supplied with appropriate mounting
kits and should be installed and tested

175.00
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in compliance with IEC standards and
the project’s electrical requirements.
The fans shall be certified for CE,
RoHS, and ISl marking, ensuring high
quality and safety. Supply, installation,
testing & commissioning of 8mm
Aluminium Solid Round Conductor for
building terrace asaair termina to
meet the requirements of | S/IEC 62305
and |EC 62561-2.

Supply, installation, testing &
commissioning of Parapet conductor
holder for fixing 8mm Aluminium
conductor on the parapet surface to
meet the requirement of 1S/IEC - 62305

No

53.00

Supply, installation, testing &
commissioning of Straight conductor
connector for interconnecting 8mm
Aluminum conductor to meet the
requirement of 1EC 62305. Tested for
Electrical , Mechanical and chemical as
per IEC 62561.

No

53.00

Supply, installation, testing &
commissioning of suitable Stainless
Steel cross connector for 8- 10 mm
round AL conductor to meet the
requirement of IS/IEC - 62305.

No

30.00

Supply, installation, testing &
commissioning of 3 metre Vertical Air
terminal of dia 16-10 mm with
Complete Support of Concrete Base
(870mm dia) and Air Termind
Conductor joining Clip selected as per
angle of protection chart to meet the
requirement of |S/1EC 62305. Tested
for Electrical, Mechanical and
Chemical as per IEC 62561. Vertical
Air Terminal (VAT 3) with mounting
accessories on flat surface (includes -
VAT 3+ interception tip + Base
support stone + air terminal joining clip

No

4.00

Supply, installation, testing &
commissioning of conductor holder for
fixing the (wall) 8 mm Aluminium
down conductor to meet the
requirement of |EC - 62305

No

50.00

Supply, installation, testing &
commissioning of Test Joint with
enclosure suitable connector for 8 mm
round Al. conductor & 10 mm round
copper coated conductor to meet the
regquirement of 1EC - 62305.

No

50.00

2.28

EARTHING SYSTEM Supply,
installation, testing & commissioning
of 10 mm copper bonded Round steel
solid Conductor for ring earthing meet
the requirements of IEC 62305 and IEC
62561-2.

No

150.00

Supply, installation, testing &

No

50.00
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commissioning of conductor holder for
fixing the (wall) down conductor after
test joint for holding 10 mm copper
bounded Round steel solid Conductor
to meet the requirement of IEC —
62305.

Supply, installation, testing &
commissioning of UL Listed
Maintenance Free Copper coated Earth
rod of 3 mtr. length having the dia. of
25 mm with copper coating thickness
of 250 microns. The rod has been
tested for Dimension, Marking, Tensile
Strength,Salt mist, coating thickness,
Electrical resistivity test before and
after corrosion test as per |EC 62561-2
& UL 467.

No

3.00

Supply, installation, testing &
commissioning of earth enhancing
mineral compound tested for leaching
and TCLP with NABL accredited Lab
as per |EC 62561. (25 kg per bag)

Bag

3.00

Supply, installation, testing &
commissioning of make Heavy duty
Chamber Inspection Pit made up of
plastic material.

No

3.00

Supply, installation, testing &
commissioning of Universal Clamp
made up of stainless steel for
terminating cable/ flat conductor.

33.00

25x6 mm Copper Strip

100.00

25x3 mm Copper Strip

200.00

8 SWG Cu Wire

300.00

10 SWG Cu wire

75.00

NIO| T Z2|Z

(A). Supply, installation, Testing and
Commissioning of telephone point
wiring from telephone junction box to
individual point with 2 pair drop wire
(0.5mm copper wire) through 20 mm
internal dia PV C conduit concedled as
per drawing and specification

5.00

Supply, installation, Testing and
Commissioning of RJ 11 wih GI box.
as per Technical Specifications.

No

5.00

Supply, installation, Testing and
Commissioning of telephone junction
box(TJB) made of 18 swg ms sheet
cubical, concealed type with enamel
paint complete with 4 IDC connector as
per drawing and specification

No

1.00

Supply, installation, Testing and
Commissioning of 5 Pair Cable Wire
(5X2X0.45) mm Heavy through Rigid
PV C Pipe.

100.00

Supply, installation, Testing and
Commissioning of 10 Pair Cable Wire

75.00
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(10X2X0.45) mm Heavy through Rigid
PV C Pipe.

Supply, installation, Testing and
Commissioning of 20 Pair Cable Wire
(20X2X0.45) mm Heavy through Rigid
PV C Pipe.

25.00

Supply, installation, Testing and
Commissioning of 10 Pair Cable Wire
(10X2X0.45) mm Heavy through Rigid
PVC Pipe.

1.00

Supply, installation, Testing and
Commissioning of 2/20 Drop Wire.

40.00

2.30

SUPPLY, INSTALLATION AND
COMISSIONING OF EPABX
SYSTEM MAKE OF ALKATEL,
ALLCOM, PANASONIC OR
SIMILLAR EQUIVALENT. (J). 8-72
Lines EPABX

No

1.00

2.33

SECURITY CAMERA (K). Supply,
installation, testing, and commissioning
of internal security cameras, including
high-definition cameras (minimum
1080p resolution) with night vision,
motion detection, and wide dynamic
range (WDR) features, along with
suitable mounting brackets, cabling
(Cat6 or RG59 with power),
connectors, and all necessary
accessories. The cameras shall be
housed in aesthetically designed
enclosures suitable for indoor use and
shall comply with IEC, BS, and IS
standards, ensuring seamless
integration with the central monitoring
system as per project specifications.

No

8.00

Supply, installation, testing, and
commissioning of external security
cameras, including westherproof 1P-
rated enclosures (minimum 1P66),
high-definition cameras (minimum
1080p resolution) with night vision,
motion detection, and wide dynamic
range (WDR) features, along with
mounting brackets, junction boxes,
cabling (Cat6 or RG59 with power),
connectors, and all necessary
accessories. The system shall comply
with IEC, BS, and | S standards and
integrate with the central monitoring
system as per project specifications

No

2.00

Supply, installation, testing, and
commissioning of a 32-channel
Network Video Recorder (NVR) with
support for high-definition |P cameras,
built-in storage (minimum 8TB,
expandable), H.265 video compression,
ONVIF compliance, remote viewing
capability, and HDMI/V GA outputs for
live monitoring. The scope includes

No

1.00
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power supplies, necessary connectors,
and integration with the surveillance
system, ensuring compliance with |EC,
BS, and IS standards.

Supply, installation, testing, and
commissioning of a POE network
switch with a minimum of 8 ports,
supporting |EEE 802.3af/802.3at
standards, Gigabit Ethernet
connectivity, integrated power supply,
and sufficient power budget to support
connected devices such as | P cameras.
The scope includes necessary mounting
accessories, patch cables, and
integration with the surveillance or
network system, ensuring compliance
with |IEC, BS, and IS standards.

No

1.00

Supply, installation, testing, and
commissioning of a POE network
switch with a minimum of 16 ports,
supporting |EEE 802.3af/802.3at
standards, Gigabit Ethernet
connectivity, integrated power supply,
and sufficient power budget to support
connected devices such as | P cameras.
The scope includes necessary mounting
accessories, patch cables, and
integration with the surveillance or
network system, ensuring compliance
with IEC, BS, and | S standards.

No

1.00

Supply, installation, testing, and
commissioning of a48-inch LED
monitor with full HD or 4K resolution,
HDMI/VGA input support, wide
viewing angle, and suitable for 24/7
operation in asurveillance control
room environment. The scope includes
wall mounting brackets or table stands,
necessary cables, and connectors,
ensuring compliance with IEC, BS, and
IS standards.

No

1.00

Supply, installation, testing, and
commissioning of CAT6 A Cable with
PV C conduit with complete
accessories.

No

1.00

Supply, installation, testing, and
commissioning of CAT6 A Cable with
PV C conduit with complete
accessories.

900.00

2.34

CABLE TRAY (G). Supply,
installation, testing, and commissioning
of ladder-type cable trays size 500 x 75
made of galvanized steel with powder
coated with a minimum thickness of
2mm, including all necessary bends,
tees, couplers, support brackets, and
hardware. The scope includes earthing
of the tray using GI earthing strips
(minimum 25mm x 6mm) with proper
connectors, ensuring compliance with

33.00
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IEC, BS, and IS standards for safety
and durability. The cable trays are
designed for optimal load distribution
and cable management in both indoor
and outdoor environments.

Supply, installation, testing, and
commissioning of ladder-type cable
trays size 300 x 75 made of galvanized
steel with powder coated with a
minimum thickness of 2mm, including
all necessary bends, tees, couplers,
support brackets, and hardware. The
scope includes earthing of the tray
using Gl earthing strips (minimum
25mm x 6mm) with proper connectors,
ensuring compliance with IEC, BS, and
IS standards for safety and durability.
The cable trays are designed for
optimal load distribution and cable
management in both indoor and
outdoor environments.

30.00

Supply, installation, testing, and
commissioning of perforated cable
trays size 300 X75 mm, made of Gl
with powder coated with a thickness of
not less than 2mm, including bends,
tees, couplers, support brackets, and all
necessary hardware. The scope
includes earthing of thetray using Gl
strips (Minimum 25mm x 6mm) with
appropriate connectors and compliance
with IEC, BS, and | S standards for safe
and reliable installation.

75.00

Supply, installation, testing, and
commissioning of perforated cable
trays size 200 X 50 mm, made of Gl
with powder coated with a thickness of
not less than 2mm, including bends,
tees, couplers, support brackets, and all
necessary hardware. The scope
includes earthing of the tray using Gl
strips (minimum 25mm x 6mm) with
appropriate connectors and compliance
with IEC, BS, and | S standards for safe
and reliable installation.

75.00

Supply, installation, testing, and
commissioning of perforated cable
trays size 150 X 50 mm, made of Gl
with powder coated with a thickness of
not less than 2mm, including bends,
tees, couplers, support brackets, and al
necessary hardware. The scope
includes earthing of the tray using Gl
strips (minimum 25mm x 6mm) with
appropriate connectors and compliance
with |[EC, BS, and IS standards for safe
and reliable installation.

150.00

ELEMENT No. 14

FINISHING

a)

INTERNAL FINISHINGS
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Floor finish: (Tiles, slab or block finishings)

a)

Porcelain Tiles

211

FLOOR TILES Providing and laying
of min. 10mm thick Homogeneous full
body Virtified (600* 1200mm) Tile
over screed bed with 4mm open joint
including 1:4 CSM base plaster and
green morter, filling joints with special
tile grout on floor & skirting of
approved color and brand as per
specification and instruction of
engineer al complete.

m2

252.00

10mm thick Virtified (600* 600mm)
Tile over screed bed with 4mm open
joint including 1:4 CSM base plaster
and green morter, filling joints with
specidl tile grout on floor & skirting of
approved color and brand as per
specification and instruction of
engineer.

m2

706.00

Providing and laying of min. 20mm
thick Common tile over screed bed
with 4mm open joint including 1:4
CSM base plaster and green morter,
filling joints with special tile grout on
floor & skirting of approved color and
brand as per specification and
instruction of engineer all complete.

m2

1,592.00

Non-glazed porcelain tile fixing on
floor and skirting of approved color,
brand,pattern & thicknessin proper line
& level laid in required thickness base
plaster of 1:4 cement sand mortar and
green morter with 4mm joints filled
with specid tile grout as per drawing ,
specification and instruction all
complete.

m2

50.00

18mm thick marble for floor & wall
skirting of approved color, brand &
pattern in proper line & level laid in 20
mm thick of 1:2 cement sand mortar
and green mortar, jointsfilled with
specia grout and providing nosing,
moulding groove cutting etc. as
required as per drawing , specification
and instruction all complete.

m2

317.00

b)

Beds and Backing

213

34mBEDS OR BACKINGS Cement
and sand screed (1:3) steel trowelled to
a smooth floor finish laid on concrete
bed,internally. (H). 38mm thick screed
to floor m landings.

M2

1,336.00

50mm thick screed to floor

m2

1,336.00

Providing, mixing, laying cement sand
punning with 1:1 cement sand mortar
on floors, wall intrueline & level
including curing as per drawing,

m2

308.00
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specification and instructions of
engineer al complete. (A). Cement
slarry Generally to floor surfaces

214

CEILING WORKS (H)Supply ,fitting
& fixing suspended false ceiling of
12.5 mm thick gypsum board with all
necessary G.l. hanger, angles, Channel
hooks nut bolt al complete.

m2

200.00

Providing and fixing metal false ceiling
tiles having anti-microbial
performance. Product test certificates
required for items mentioned in the
BOQ from the manufacturer's
letterhead all complete as per drawing
and specification.

m2

282.00

Wall finish:

Internal Plastering

WALL FINISHINGS Plaster;12.5mm
first coat of cement and sand
(2:3);3mm second coat of cement and
lime putty(1:5);steel trowelled to
smooth: (A). 15mm two coat work;to
concrete or blockwork base;generally
towalls, internally and externally .

M2

2,273.00

20mm two coat work;to concrete or
blockwork base;generally to walls,
internally and externally

m2

5,580.00

2.1-

WALL TILES Glazed porcelain wall
tiles, imported from Italy or other
approved equal; with approved colour;
glazed; to regular pattern; bedding and
jointing in cement mortar (1:4);
grouting joints with coloured cement
(C). Walstilesto approved sizes

m2

225.00

ELEMENT No. 15

PAINTING AND DECORATING

a)

INTERNAL WORK:

215

INTERNAL PAINTING Painting,
Internal work, three coats, silk acrylic
emulsion paint, plaster surface (A).
Walls and Ceiling generally

m2

7,852.00

2.16

EXTERNAL PAINTING Painting,
External work, three coats weather
guard paint; cement render surfaces
Walls and Ceiling generally

m2

7,722.00

217

STEEL SURFACES PAINTING
Prepare and apply two or more coats of
Synthetic Enamel Paint over
timber/iron surface including one coat
of primer to give an even and uniform
shade as per drawing, specification and
instrucitons. Gerally to grilles surfaces

m2

456.00

241

SANITARY APPLIANCES AND
FITTINGS Supply, instal, test and
commission, Sanitary Appliance as per
specifications and schedule of sanitary
fitting, (ARROW BRAND) However

11.00
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units of other manufacturers approved
equal will be accepted. "RAK" WC pan
or Equally approved comprising of 9
litres capacity cistern for side supply
internal Fleeflo plastic syphon fitting
and 12mm Microvalve HP\LP side
supply ballvalve, internal overflow,
plastic flush bend, smplainlet
connector and supports, chrome plated
lever , Gemini seat and cover , domex
screws and S-trap or P-trap pans.

Twyford white vitreous chinaDOC.M
Vaue Pack disabled WC pan Cat No.
PK8154WH comprising of WC bowl
with horizontal outlet, hand rinse non
overflow, no chainstay, DOC.M
support rails (4No), DOC.M hinged
support rail and toilet holder, wall
hangers (pair), grid waste, DOC.M
Vaue cistern and fittings, DOC.M seat
ring, stainless steel hinge

4.00

Providing and fixing in position 580
mm size Orissa Pan Hind ware Specia
or Parry ware Special or equivalent
Chinaware Flat Pan with 10 liters
capacity white glazed flushing cistern
including CP flushing bend, CP angle
valve, CP connector, flushing valve,
seat cover connection to water and soil
lines all complete with testing and
ready for operation as per drawings,
specifications and instruction

8.00

" Supply and installation of 50.6cm X
46¢cm white glazed porcelain clay
Disabal wash basin with grab bar
central hole single lever Piller cock 15
mm nylon Connector with both ends
couplings 32 mm CP hottle trap, pup
up waste Coupling with testing and
ready for operation. ( Cold water )
Sanitary ware : Duravit / Grohe/
American Standard or equivaent. CP
fixtures :Grohe / American Standard /
Jaguar or equ. Water supply pipe and
fitting :Aajay / Raksya/ Astral /
Ashirbad or equivaent. "

4.00

"RAK"or Equally approved,; 42.2cm X
60 cm white glazed porcelain clay
Under Counter Hand washbasin single
central taphole, Complete with
overflow, Tubular Type Siphon Waste
(A874901), Stop Angel Vave
(B7883AA) 0.5" monoblock basin
mixer with non return valves and 1.25"
pop up waste,1.25" plastic bottle trap
with 75mm seal.

11.00

Supply and installation of 37" long and
8" deep Stainless steel Double bowl
kitchen sink with drain board 15 mm
nylon Connector with both ends

1.00
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couplings, 32 mm CP bottle trap, waste
Coupling, Swivel Cock with testing
and ready for operation.

Supply and installation of 37" long and
8" deep Stainless steel Single bowl
kitchen sink with drain board 15 mm
nylon Connector with both ends
couplings, 32 mm CP bottle trap, waste
Coupling, Swivel Cock with testing
and ready for operation.

15.00

Porcelain clay white glaze Large flat
back urinal size 61x41x38cm with
32mm CP bottle trap all complete with
testing and ready for operation.

12.00

80cm X 36.5cm X 14cm thick white
glazed earthenware urinal partition all
complete.

10.00

15mm C.P. water spray with 1.2m long
flexible pipe.

No

15.00

Chrome plated Toilet Paper Holder

No

23.00

Chrome plated Sava Soap dish (heavy
type)

No

27.00

Chrome plated Sava Towel Rod
24"x%%" model (FFA S6588-
908500BFO0)

No

26.00

15mm diameter angle valve with wall
flange.

No

85.00

Mirror, specia quality plate glass size
450 x 600 x 6mm thick with alkali
resistant coating one side, fixing with
domex screws to background requiring
plugging

No

26.00

Chrome plated Rob hook

No

25.00

Supply and installation of Bib cock

No

10.00

PV C multiflorous trap /floor trap with
cockroach trap

No

65.00

Supply and installation of AISI 304
brushed stainless steel Hinz type grab
bar 600 mm all complete set ready for
operation.

4.00

Supply and installation of AISI 304
brushed stainless steel band type grab
bar all complete set ready for
operation.

4.00

242

2.42 COLD/HOT WATER
INSTALLATION Supply, install, test
and commission PPR pipe (DIZAYN
GROUP) and tubing class"6" with
PN10 to BS 4554 with screwed and
socketed jointsto BS 143 and 126 of
approved manufacture. Pressure pipe
work, installed, jointed and tested
complete as per BS standards with pipe
fittings, bends, accessories, supports,
hangers using clamps with rubber

135.00
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inlay, threaded rods, galvanized steel
channels, sleeves, pipe marking,
expansion joints, including earthwork,
backfill, concrete encasement, all as
specified and shown on drawings, (Q).

Q ©20mm Pipe m 135
11,385.00

@ 25mm Pipe

75.00

@ 32mm Pipe

45.00

@ 40mm Pipe

123.00

@ 50mm Pipe

132.00

> H| X| »n| o

"Supply and installation of forged brass
lever operator/gate valve of full flow
with forged brass ball (Machine and
mirror smooth finish with hard chrome
plated) and spindle with setting and
gland of superior quality having
minimum working pressure of 10 kg al
complete.” @ 20mm Pipe

3/ 3| 3|33

3.00

©25mm Pipe

2.00

@ 32mm Pipe

1.00

@ 40mm Pipe

14.00

@ 50mm Pipe

3|3 3|3

2.00

W m O O ®

Equipments Supply and install 2,000
litres capacity ELEVATED water tanks
(Simtanks), including fixing inlet
supply pipe, overflow pipe, wash out
pipe, ball valve box with standard top
acess and connection to water supply
pipe as per drawing.

No

8.00

Supply and installation of 1 HP
Electrical motor pump with base plate
nuts,bolts etc Monaoblock with all
compl ete set ready for operation.

3.00

Supply and installation of Drinking
water fountain with all complete set
ready for operation.

2.00

243

SOIL, WASTE PIPELINES/VENTS
Supply and instal uPV C pipes of class
'B' to BS Standards and fittingsin
running length as follows uPV C pipe
work installed, jointed and tested
complete, to BS 8301, BS 4541, BS
5255, BS 4660 and BS 5481 as
applicable including supports, pipe
fittings, bends, Accessories, hangers,
fixing at high level insulation of the
Exposed Pipes over the
ceiling,Concrete encasement,
Earthwork, backfilling,cleanouts,roding
eyes, al as specified And shown on

drawings (A). @50mm Pipe

75.00

@ 75mm Pipe

163.00
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©110mm Pipe

217.00

EXTERNAL WATER SUPPLY,
FOUL WATER DRAINAGE
INSTALLATIONS 2.44.1: FOUL
WATER DRAINAGE Supply and
installation of HDPE -Double wall
Corrugated pipe (DWC) (SN8) with all
necessary fitting including excavation
for laying the pipe in the trench,
100mm thick sand bedding, testing of
joints and backfilling of soil al
complete as per drawings,
specifications and acceptance of
engineer-in-charge. Pipework (D).
©110mm Pipe

217.00

©160mm Pipe

98.00

@ 200mm Pipe

83.00

©300mm Pipe

154.00

2442

CIVIL WORKS Construction of Septic
tank/ Soakaway pit/ Manholes/
Rainwater Chamber of different sizes
of 100 mm thick PCC (1:2:4) in
foundation above gravel soling, 230
mm thick block wall, 120mm thick
RCC dab for cover(M20), 12.5mm
thick cement plaster (1:3) all inside the
wall and benching top and bottom of
the dlab including neat cement finish
with SMC/FRP Man hole Frame
570mm, cover 475 mm square, 5 tons
Capacity frame 45mm th. Cover 28
mm th. and all necessary earth work in
excavation in al kinds of soil as per
drawing Septic Tank (H). Size
(14600%x3400x1150+450)mm

No

1.00

Size (12400x3100x1150+450)mm

No

1.00

Soakaway Pit Size 1500mm diameter
x1800mm depth

No

4.00

Manhole Chambers Size
(450x450x1000)mm

No

12.00

Size (600x600x1000)mm

No

10.00

N

BILL No3

Size (450x450 x1200)mm

MEASURED WORKS

No

10.00

PART E: BUSTERMINAL BUILDING

ELEMENT No.1

SUBSTRUCTURE (ALL PROVISIONAL)

1

Excavation and Earthworks;

soil commencing at ground level
average depth 150mm; deposit in spoil
heaps and cart away from site

A Clear site of small bushes, shrubs, M2 2,034.00
undergrowth, and the like and grub up
their roots

B Excavate over site to remove vegetable | M2 2,034.00
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"Earthwork in excavation using
manpower/machine in all kind of soil
for foundation trenches of pit, raft etc.
including the cost of dressing of sides,
ramming of bottom as per drawing,
specification & approval of engineer."

M2

1,856.00

Extra over excavating in hard rock

M3

5.00

Disposal of water:

DISPOSAL - Earth back filling well
rammed and consolidated around the
foundation

cum

2,096.00

Allow for keeping all excavation free
from water (except spring or running
water) by pumping, baling or by other
means necessary

Lumpsum

1.00

Load, wheel and cart away surplus
excavated material from site.

cum

758.00

Planking and strutting.

Allow for provision and subsequent
removal of planking and strutting to
uphold and maintain all faces of
excavations.

Lumpsum

1.00

Hardcore

Selected approved backilling well
rammed and consolideted layers to
make up levels under floors

M3

602.00

150 mm thick well rammed and
compacted bed under floors blinded
with 25 mm thick murram or quarry
dust.

M2

154.00

Sand filling worksto make up levels
under floors

M2

2,034.00

Soil sterilization:

Chemical anti-termite treatment,
excuted complete by an approved
speciaist under aten-year guarantee, to
surfaces of hardcore.

M2

5,192.00

Backfilling, one side of wall
foundations and the like at the rate of 8
litres per cubic metres.

1,136.00

Damp Proof Membrane

Cabrodamp or equal and approved
damp-proof membrane, laid over
blinded hardcore( measured separately)
with 300 side and end laps ( measured
net-allow for laps)

M2

1,451.00

CONCRETE WORK:

Plain insitu concrete grade ‘15

Concrete M10

M3

68.00

Plain insitu concrete grade ‘ 20°

Concrete M15

M3

148.00
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Concrete M20

M3

56.00

Reinforced insitu concrete grade ‘25';

vibrated; incl

uding vibrating around r

einforcements:

Foundation trenches to receive wall,
column bases, foundation clumns,
ground beams, columns and beams,
staircase

M3

692.00

Expansion Joint for Horizontal slab
(top of the roof & floors) areawith
minimum 3 mm th. Aluminum plate
with joint gap up to 800 mm, as per
drawing, specification and instructions
al complete

55.00

Supplying and fixing of 16 gauge
Aluminium Sheet for the expansion
joint gap of beam/slab bottom and
internal column gap up to 450 mm as
per drawing, specification and
instructions al complete .

48.00

Supplying and applying non shrink
chemicals (EXPA G 101) for normal
grouting works for RCC works as per
specifications and approval of engineer
al complete

M2

109.00

Reinforcement, bars;BS 4461; hot
rolled derfomed high yield stedl,
straight or bent Various Sizes

151.00

Formwork:

Vertical or battering surfaces

Sawn Formwork generally To columns

M2

811.00

To Beam

M2

1,783.00

To Slab, Raft, Stairs, Rcc walls,
Sill/lintel etc

m2

2,948.00

Wax Based Concrete Curing
Compound Application of membrane
forming wax based curing compound
for RCC vertical structure (column,
share walls efc.) to sprayed over the
concrete surfaces to retard the loss of
water during the concrete curing
process

m2

632.00

11

FINISHINGS

Water proofing to basement (admixture), concrete treatment for permanent corrosion free,
water/ Moisture proofing by using Krystol Technology ; protect and cure properly as per
manufactur € s direction and krystol specification.

DPC B.S 743 Type 5A; Hessian based;
lapped at joints and angles; bedded in
cement mortar (1:3) Horizontal 230
mm wide

m

448.00

Insitu finishings, cement and sand
mortar (1:4); Externa render. To plinth
12mm thick

m2

189.00

Painting; external work; prepare and
apply three coats of black bituminous
paint on renders surfaces. Walls over

m2

189.00
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300 mm high

Water proofing vertical sides of concrete wall

10

WALLING

FRAMED STRUCTURAL/ m2 1,347.00
BLOCKWORKS BLOCKWORK
Blockwork; solid concrete blocks;
B.S.6073 Type A, compresive strength
3.5 N/sg.mm in cement mortar(1:3)
(A). 230 mm thick walling

FIBERGLASS MESH WORKS m 1,229.00
Providing & fixing Fiberglass mesh at
junction of RCC & Brick/block/cement
board walls before plaster works
including fixing in position wirh steel
nails of 25mm in length approved at
required distance with scaffolding al
complete in the direction of Engineer-
in-charge.

METAL WORKS Supplying, Kg 3,821.00
fabricating and fixing in position of
metal related works by connecting
plate, angleiron, MS plate, and making
metal stair case, MS gate, gratings, grill
etc. including necessary hole cutting ,
grinding, welding/bolting red oxide
paint with all necessary fixtures as per
drawing specification and instruction of
engineer al complete.

50mm Diameter, 2mm thick satin m 123.00
finished stainless steel handrail welded
on top of steel balusters, open ends
closed with flat metal plate

Supplying, fabrication and fixing in m 14.00
position 1000 to 1200mm high 16
gauge stainless steel railing for
staircase and verandah with 50 mm dia
for King/newel post, 38 mm diafor
intermediate/balusters @ 1to 1.5 m c¢/c
spacing and one no. 50 mm diafor
hand rail on top, and 6 layer of 12.5
mm dia solid rod horizontal/inclined
members with al necessary fixtures
and fitting such as brass caps,
necessary hole cutting, metal grip,
welding, jointing all complete as per
drawing , specification & approval of
Engineer.

Solid concrete blocksto BS 6073 Type'A' dense aggr egate, aver age compressive strength
7N/sg mm; in cement mortar

12

DAMP PROOFING

ELEMENT No.2

FRAMES

CONCRETE WORKS:

REINFORCEMENTS;

High tensile steel bar reinforcementswith a strength of 500N/mm2 to BS 4449:1969: including
bends, hooks, tying wire, spacers and distance blocks.
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Formworks

Wrought formwork to:

ELEMENT No.3

STAIRSAND RAMPS

1

CONCRETE WORKS

Reinforced insitu concrete grade ‘25’ including vibrating around reinforcements-Stairs

2 REINFORCEMENTS
High tensilereinforcement steel barsto B.S 4461:1969 including bends, hooks, tying wire,
spacersand distance blocks.

3 FORMWORKS
Marine Board formwork to:

ELEMENT NO.4 |WALLING.

1 BLOCKWORK:

Solid concrete blocksto BS 6073 Type'A' dense aggr egate, aver age compressive strength
7N/sg mm; in cement mortar:

ELEMENT No.5

ROOFING

1

ROOF COVERINGS

28 Gaugetype Aluminium/Zinc coated (I T5) roofing sheets as manufactured by the ALUCO
or other equal and approved manufacturers; laid with one and a half corrugations side laps
and 250mm end lapsfixed to steel purlins (measured separately) with 120x8mm galvanised
steel hook boltsincluding galvanised steel and bitumen washer s and neoprene capsto bolts:

Roof STRUCTURAL STEEL WORKS | Kg 13,722.00
Thefollowing in 19 nos Trusses T1
using Weldable mild steel to BS.4360
grade S 275 with fabrications and
bolted site connections: Supplying,
fabricating and fixing in position of
metal truss related works for roof by
connecting plate, angleiron, MS Plate
includinf all necessary hole cutting,
grinding, welding, bolting, red oxide
paint with all necessary fixtures as per
drawing specification and instruction of
engineer al complete (A)Metal trusses
instllation works coverings sloping not
exceeding 45 degrees from horizontal

VI

Cement and sand (1:3) with approved water proofing additive trowelled to a smooth finish

45mm ROOF COVERING Supply and | M2 4,173.00
fixing IT5 gauge 26 prepainted
auminium roofing sheet; fixing to steel
Z-purlins in accordance to
manufacturer's specification; Roof
covering sloping not exceeding 30
degrees from the horizontal. (Average)
screed to fals, crossfalls and slopes not
exceeding 15 degrees from horizontal
to receive water proofing membrane.

Providing & application of two or more | m2 148.00
coat of elastromeric waterproofing
works by using fiber glass
reinforcement meeting the standard
ASTM D4404-01 for the shear wall,
basement, toilet, bathroom,terrace
etc.Including the cost of the cleaning
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the surface all complete elastromeric
waterproofing work as per drawing,
specification and instrucitons.

2 ROOF STRUCTURE
Thefollowing arein timber trusses Softwood pressureimpregnated with preservative
6 FLAT ROOF TREATMENTS

BEDS or BACKINGS; MORTAR; cement and sand (1:3); screeded; to roofs; level or to falls;
to concrete base.

ELEMENT No.6

DOORS:

1

HEAVY DUTY ALUMINIUM DOORS

" Design, Engineering, Fabrication, installation, Testing and Commissioning of hinged doors
with 100 mm series; 1.3mm thick to be fabricated and installed by an approved aluminium
fabricator.50 x 42mm Profile for panels. All extruded aluminium provided shall be grade 6063
T6 and shall be extruded to BSEN12020. Powder Coating should be of 50 Micron minimum
thickness applied in accordance with either BS6496 or BSEN 12206. Appropriate fastenersto
be used to securethe door sto the openings. All assembly screws and fixings shall be grade A2
or A4 austenitic stainless steel (class 70). All Extruded Gaskets and weather seals shall be
EPDM. Infill Glassto be 10mm Laminated Clear Glass. Full set of shop drawings and
structural calculationsto be submitted for approval before production.”

ALUMINIUM WORKS Supply, m2 271.00
fabrication and fixing in position of
Aluminium door, window and
ventilations made of bronze anodised
section including all necessary
accessories such as rolers, weather
brush, hook locks, slide lock and pull
SS handle, tower bolt, dual locks,
gaskets, floor springs, water drainages,
silicon, glass of 6 mm thick for door &
5 mm th. for window & 16 gauge Gl
fly screens on al openable windows &
9mm th. laminated particle board for
doors On toilet and balocny etc for
following sections all complete as per
drawing, specification and approval of
engineer. Doors -Single/Doubl e panel
Swing/Sliding/Casement Section size
(102* 45* 1.5mm) fitted with 5mm clear
glass or 9mm thick laminated board or
ACP board all complete.

Providing and fixing Double glazed 2 | m2 534.00
or 3 panel Sliding Window of
auminum section in naturally
anodized/powder coated colour.

Section size (87*56* 1.5mm) fitted with
5mm clear glass with fly mesh shutter
al complete.

HEAVY DUTY ALUMINIUM FRAMELESS GLASS DOOR

Providing & fixing Aluminium m2 194.00
partition wall with wire meshing on top
with all other accessory hardware and
gaskets. Aluminium partition wall

Structural Glazing Works Entrace m2 150.00
Areas

WALL FINISHINGS Plaster;12.5mm | m2 7,930.00
first coat of cement and sand
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(2:3);3mm second coat of cement and
lime putty(1:5);steel trowelled to
smooth: 15mm two coat work;to
concrete or blockwork base;generally
towalls, internally and externally

20mm two coat work;to concrete or
blockwork base;generally to walls,
internally and externally

m2

4,378.00

WALL TILES Glazed porcelain wall
tiles, imported from Italy or other
approved equal; with approved colour;
glazed; to regular pattern; bedding and
jointing in cement mortar (1:4);
grouting joints with coloured cement
Wallstiles to approved sizes

m2

1,104.00

FLOOR TILES 10mm thick Virtified
(600* 600mm) Tile over screed bed
with 4mm open joint including 1:4
CSM base plaster and green morter,
filling joints with special tile grout on
floor & skirting of approved color and
brand as per specification and
instruction of engineer.

m2

816.00

Non-glazed porcelain tile fixing on
floor and skirting of approved color,
brand,pattern & thicknessin proper line
& level laid in required thickness base
plaster of 1:4 cement sand mortar and
green morter with 4mm jointsfilled
with specid tile grout as per drawing ,
specification and instruction all
complete.

m2

250.00

18mm thick marble for floor & wall
skirting of approved color, brand &
pattern in proper line & level laid in 20
mm thick of 1:2 cement sand mortar
and green mortar, jointsfilled with
specia grout and providing nosing,
moulding groove cutting etc. as
required as per drawing , specification
and instruction all complete.

m2

286.00

Supplying and Laying of min 20mm
thick anti dlip tiles at terrace having
gap 10mm between two tilesincluding
screed bed with proper line and level
including the cost of joint filler on gap,
fittings and grouting of joints with red
oxide as per drawing, specification &
instructions al complete.

m2

319.00

Supplying and laying Wood Parqueting
at floor all complete.

m2

297.00

2mm thick Homogeneous Phthalate
free, PVC Vinyl flooring with single
layer of PV C of approved brand &
pattern in proper line as per drawing ,
specification and instruction all
complete.

m2

55.00

CEILING WORKS Supply /fitting &

m2

824.00
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fixing suspended false ceiling of 12.5
mm thick gypsum board with all
necessary G.l. hanger, angles, Channel
hooks nut bolt all complete.

BEDS OR BACKINGS Cement and m2
sand screed (1:3) steel trowelled to a
smooth floor finish laid on concrete
bed,internally. 38mm thick screed to
floor

4,839.00

Providing, mixing, laying cement sand | m2 455.00
punning with 1:1 cement sand mortar
on floors, wall in trueline & level
including curing as per drawing,
specification and instructions of
engineer al complete. Cement darry

Generally to floor surfaces

WOOD WORK

Prime quality hardwood Mkongo ,Paneled Doors, 50mm Thick paneled door; comprising of
100mm wide stiles and top rail; 150mm wide bottom rail ; 2700mm inter mediaterail; with
30mm thick solid panels, housed to stilesand rail.

ELEMENT No.7

WINDOWS

1

HEAVY DUTY ALUMINIUM ALLOY WINDOWS-DOUBLE GLAZING

"105mm diding window system Ex-UAE with fly mesh and 2 sliding glass panelsto be
fabricated and installed by an approved aluminium fabricator. All extruded aluminium
provided shall be grade 6063 T6 and shall be extruded to BSEN12020. Powder Coating should
be of 50 Micron minimum thickness applied in accordance with either BS6496 or BSEN
12206. Appropriate fastenersto be used to secure the windowsto the openings. All assembly
screws and fixings shall be grade A2 or A4 austenitic stainless steel (class 70). All Extruded
Gaskets and weather seals shall be EPDM. All jointsto be silicone sealed and watertight.
Rollersshould be suitable for the weight of the shutter and should be of a type with bearings.
The system should be designed to drain water to the outside. Infill Glassto be Double Glazing
Unit (DGU) comprising of 6mm thick Tempered Solar Control Glass +10mm Dry Air Spacer
+ 6.38mm Laminated Glass, All DGU will be sealed using a structural grade. The edges of the
DGU shall incor por ate aluminium channel sectionsto enable the unitsto be mechanically
secured to the curtain wall frame. DGU shall have the following performance — Light
Transmission (LT) 30-60%, U-Value<= 2.2, Solar Factor (SF) <0.39, Solar Heat Gain Co-
efficient (SHGC) < 0.39. Full set of shop drawings and structural calculationsto be submitted
for approval before production. Asper Architect'sInstruction and Aproval”

ELEMENT No.8

PLUMBING AND ENGINEERING INSTALLATIONS

9 SUNDRIES-(PLUMBING)

6 FOUL WATER DRAINAGE
iv SEPTIC TANK

v SOAK AWAY PIT

ELEMENT No.9

ELECTRICAL INSTALLATIONS

Supply and install the following:

a) DISTRIBUTION SYSTEM
C) LIGHT FITTINGS, FANSAND SWITCHES
B Light fittings Type D: T5 linear 1X36w | No 330.00

Slim batten luminaire for T16 lamp
with electronic fixed output
circuit,body in steel and white finish
with aclear reeded acryric diffuser
Arrowslim As Phoenix
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INTERNAL PAINTING Painting,
Internal work, three coats, silk acrylic
emulsion paint, plaster surface Walls
and Ceiling generally

m2

12,432.00

EXTERNAL PAINTING Painting,
External work, three coats weather
guard paint; cement render surfaces
Walls and Ceiling generally

m2

1,839.00

STEEL SURFACES PAINTING
Prepare and apply two or more coats of
Synthetic Enamel Paint over
timber/iron surface including one coat
of primer to give an even and uniform
shade as per drawing, specification and
instrucitons. (C). Gerally to grilles
surfaces

m2

637.00

PANEL & DISTRIBUTION
BOARDS: PANEL &
DISTRIBUTION BOARDS: "LT
Panels suitable for 415V, 3 phase, 4
wire, 50 Hz power distribution system.
The PCC panel shall be fabricated
using CRCA sheet stedl of 14/16 SWG
thickness, with a durable powder-
coated finish to ensure corrosion
resistance and longevity. The design
will include precise cut-outs for
instruments and switches, ensuring
easy installation and accessibility.
Adeguate provision for earthing will be
made, with the inclusion of suitable
lugs and terminals to ensure safety and
compliance. All design and
components will adhere to IEC 61439
standards for low-voltage switchgear,
ensuring reliability and performance.
Additionally, the component ratings
and quantities will be customized based
on the specific power requirements of
the site to meet project demands
effectively. " Panel Board "MDB-1
with Followings: 1 No. 250 A 4 Pole
MCCB , 25 kA Incomer 1 Set of 300 A
TPN CU BUSBAR 1 no of Earth Bus
bars Outgoing: 2 Nos.of 125 Amp FP
MCCB, 16 kA 1 Nos.of 100 Amp FP
MCCB, 16 kA 5 Nos.of 63 Amp FP
MCCB, 16 kA 4 Nos.of 32 Amp FP
MCCB, 16 kA R-Y-B indicator lamps
and fuse including Cable shoes,glands
for incoming and outgoing cables'

1.00

"MDB-3 with Followings: 1 No. 125 A
4 Pole MCCB , 25 kA Incomer 1 Set of
125 A TPN CU BUSBAR 1 no of
Earth Bus bars Outgoing: 2 Nos.of 80
Amp FPMCCB, 16 kA 2 Nos.of 40
Amp FP MCCB, 16 kA 12 Nos.of 20
Amp DP MCB, 10 kA R-Y-B indicator
lamps and fuse including Cable
shoes,glands for incoming and
outgoing cables’

1.00
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"FF-Panel-1 with Followings: 1 No.
100 A 4 Pole MCCB , 25 kA Incomer 1
Set of 150 A TPN CU BUSBAR 1 no
of Earth Bus bars Outgoing: 2Nos.of

80 Amp FP MCCB, 10 kA 3 Nos.of 20
Amp DP MCB, 10 kA 9 Nos.of 32
Amp DP MCB, 10 kA R-Y-B indicator
lamps and fuse including Cable
shoesglands for incoming and outgoing
cables'

1.00

"FF-Panel-2 with Followings: 1 No. 63
A 4 Pole MCCB , 25 kA Incomer 1 Set
of 100 A TPN CU BUSBAR 1 no of
Earth Bus bars Outgoing: 4 Nos.of 40
Amp FP MCCB, 16 kA 2 Nos.of 32
Amp DP MCB, 10 KA R-Y-B indicator
lamps and fuse including Cable
shoesglands for incoming and outgoing
cables’

1.00

"Solar MDB with Followings: 1 No. 63
A 4 Pole MCCB , 25 kA Incomer 1 Set
of 100 A TPN CU BUSBAR 1 no of
Earth Bus bars Outgoing: 8 Nos.of 25
Amp FP MCCB, 10 kA R-Y-B
indicator lamps and fuseicluding Cable
shoes for incoming and outgoing
cables’

1.00

"Solar GF-UPS-Panel with Followings:
1No.40 A 4Pole MCB , 25 kA
Incomer 1 Set of 63 A TPN CU
BUSBAR 1 no of Earth Bus bars
Outgoing: 5 Nos.of 32 Amp 4P MCB,
10 kA 2 Nos.of 16 Amp 4P MCB, 10
kA R-Y-B indicator lamps and fuse
icluding Cable shoes for incoming and
outgoing cables"

2.00

"Solar GF-UPS-Panel with Followings:
1No. 40 A 4 Pole MCB , 25 kKA
Incomer 1 Set of 63 A TPN CU
BUSBAR 1 no of Earth Bus bars
Outgoing: 1 Nos.of 32 Amp 4P MCB,
10 kA 2 Nos.of 25 Amp 4P MCB, 10
kA 1 Nos.of 16 Amp 4P MCB, 10kA 2
Nos.of 16 Amp DP MCB, 10 kA R-Y-
B indicator lamps and fuse icluding
Cable shoes for incoming and outgoing
cables'

1

1.00

SUB DISTRIBUTION BOARD: "
Supply, installation, testing and
commissioning of Sub Distribution
Board (Final Distribution Board) all
complete Accessories, Cu Bus Bar, Cu
Neutral and Earth Links. It should be
The wall-mounting enclosure, made
from high-quality electro-galvanized
steel (up to 1.6mm thick), is designed
for indoor applications to accommodate
all types of electrical switchgear and
control gear assemblies, featuring a
removable gland plate, Powder-coated

2.00
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mounting plate, compliance with IEC
and NEMA standards, double-door
construction, and a 3-point cam lock
for uniform locking on larger sizes. All
Circuit Breaker and Distribution board
are as per Technical Specifications and
|[EC 60947-2" "8 way SPN DB Double
Cover Glazed Door with Followings
for solar backup: (2 Module Incomer+6
Module Outgoing) 1 No. 10 A, DP, 10
kA MCB 4 Nos. of 6amp MCB SP 1
Nos. of 24 Amp DP RCCB, 30mA "

"10 way SPN DB Double Cover
Glazed Door with Followings: (2

M odule Incomer+8 Module Outgoing)
1No.25A , DP, 10 kA MCB 6 Nos. of
6,10,16 amp MCB SP 1 Nos. of 24
Amp DP RCCB, 30mA "

12.00

"10 way SPN DB Double Cover
Glazed Door with Followings for solar
backup: (2 Module Incomer+10
Module Outgoing) 1 No. 16 A , DP, 10
kA MCB 6 Nos. of 6amp MCB SP 1
Nos. of 24 Amp DP RCCB, 30mA "

1.00

"6 way TPN DB Double Cover Glazed
Door with Followings: (4 Module
Incomer 6+6+6 Module Outgoing) 1
No. 32 A, 4P, 10 kKA MCB 12 Nos. of
6,10,16 amp MCB SP 3 Nos. of 32
Amp DP RCCB, 30mA"

1.00

"8 way TPN DB Double Cover Glazed
Door with Followings: (4 Module
Incomer 8+8+8 Module Outgoing) 1
No. 40 A , 4P, 10 kA MCB 18 Nos. of
6,10,16 amp MCB SP 3 Nos. of 40
Amp DP RCCB, 30mA"

2.00

"8way TPN DB Double Cover Glazed
Door with Followings for solar backup:
(4 Module Incomer 8+8+8 Module
Outgoing) 1 No. 25 A , 4P, 10 KA
MCB 18 Nos. of 6 amp MCB SP 3
Nos. of 40 Amp DP RCCB, 30mA"

2.00

"10 way TPN DB Double Cover
Glazed Door with Followings: (4
Module Incomer 10+10+10 Module
Outgoing) 1 No. 40 A , 4P, 10 KA
MCB 24 Nos. of 6,10,16 amp MCB SP
3 Nos. of 63 Amp DP RCCB, 30mA"

1.00

"10 way TPN DB Double Cover
Glazed Door with Followings for solar
backup: (8 Module Incomer 10+10+10
Module Outgoing) 1 No. 24 A , 4P, 10
kA MCB 24 Nos. of 6 anp MCB SP 3
Nos. of 63 Amp DP RCCB, 30mA"

2.00

"12 way TPN DB Double Cover
Glazed Door with Followings: (4
Module Incomer 12+12+12 Module
Outgoing) 1 No. 50 A , 4P, 10 KA
MCB 30 Nos. of 6,10,16 amp MCB SP

1.00
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3 Nos. of 63 Amp DP RCCB, 30mA"

"14 way TPN DB Double Cover
Glazed Door with Followings:. (4
Module Incomer 14+14+14 Module
Outgoing) 1 No. 63 A , 4P, 10 kA
MCB 36 Nos. of 6,10,16 amp MCB SP
3 Nos. of 63 Amp DP RCCB, 30mA"

5.00

"14 way TPN DB Double Cover
Glazed Door with Followings for solar
backup: (4 Module Incomer 14+14+14
Module Outgoing) 1 No. 32 A , 4P, 10
kA MCB 36 Nos. of 6 amp MCB SP 3
Nos. of 63 Amp DP RCCB, 30mA"

1.00

SINGLE PHASE ENERGY METER:
Supply, installation, testing, and
commissioning of a single-phase
energy meter with digital display,
suitable for 230V, 50Hz AC supply,
capable of measuring voltage, current,
power, and energy consumption. The
meter shall comply with IEC 62052-11,
|EC 62053-21 and |IEC 62053-23
standards, include tamper-proof
features, and be complete with
mounting accessories, wiring, and all
necessary hardware as per project
specifications.

13.00

CABLES AND WIRES: Supply,
Installation and Testing Power cable
with auminum conductor 1100 volt
grade, XL PE insulation, and armoring,
compliant with IEC, BS, or IS
standards of cable from Transformer to
MCP and internal power cable to other
power pane laid underground/
Overgorund through HDPE pipe and
laid through cable tray as per
specification. (Excluding the cost of
cabletray) (A). 6 mm2 2 core Copper
XLPE Armoured Conductor

168.00

10 mm2 2 core Copper XLPE
Armoured Conductor

168.00

16 mm2 2 core Copper XLPE
Armoured Conductor

34.00

4 mm2 3 core Copper XLPE Armoured
Conductor

51.00

6 mm2 4 core Copper XLPE Armoured
Conductor

93.00

10 mm2 4 core Copper XLPE
Armoured Conductor

126.00

16 mm2 4 core Copper XLPE
Armoured Conductor

168.00

25 mm?2 4 core Copper XLPE
Armoured Conductor

51.00

70 mm2 3.5 core Aluminium XLPE
Armoured Conductor

93.00
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120 mm2 3.5 core Aluminium XLPE
Armoured Conductor

76.00

150 mm2 3.5 core Aluminium XLPE
Armoured Conductor

152.00

185 mm2 3.5 core Aluminium XLPE
Armoured Conductor

93.00

CABLE SHOES AND CABLE
GLANDS Supply and installation of
cable shoes at both ends of armored
and un-armored cables from
Transformer to MCP and from MCP to
various DBs. 4-16 sq.mm. Cable Shoe

No

121.00

25 sq.mm. Cable Shoe

No

14.00

50 sg.mm. Cable Shoe

No

14.00

3.5 core 120 sg. mm. Aluminium Cable
Glands

No

27.00

3.5 core 150 sg. mm. Aluminium Cable
Glands

No

14.00

3.5 core 185 sg. mm. Aluminium Cable
Glands

No

14.00

3.5 core 240 sg. mm. Aluminium Cable
Glands

No

27.00

LIGHT POINT WIRING " Supply,
installation, testing, and commissioning
of light point wiring from the
designated Distribution Board (DB) to
various points, using two 2.5 sg.mm
FRLS copper conductor wires through
25 mm PV C conduits, including
modular switches, switchboards, boxes,
conduits, fittings, and al necessary
accessories, as per IEC/BS/IS
standards. The rate for point wiring
shall cover circuit wiring from the DB
to thefirst light, fan, or control switch,
and looping between switches, lights,
and fans for one-way or two-way
control, as per the drawings and
specifications. Cable jointing is strictly
prohibited except at switches and
fixtures, ensuring compliance with
IEC/BS/IS standards. ( Cost Including
Metal box and Modular switch)" (X).
Light Point Wiring , One Way

Pts

1,702.00

Light Point Wiring, Twe Way

Pts

6.00

LIGHT FIXTURES: Supply,
installation, testing, and commissioning
of the following light fixtures,
complete in all respects as per the
drawings and specifications. The
fixtures shall comply with the technical
specifications and be selected from
samples approved by the client and the
electrical engineer. Fixtures should
comply with standards such as |IES
LM-79, IESLM-80, TM-21, IEC

55.00
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60598, and |IEC 62471 for safety,
efficiency, and photometric
performance..The light fixtures must be
certified as per LM-79 and LM-80
standards and bear certifications such
as CE, RoHS, UL, ETL, or equivalent.
8 watt recessed/surface diffused round
backlit LED with aluminium PDC
housing, Lumen efficacy > 100 Im/watt
, high efficiency non yellowing
polycarbonate diffuser, deep down
opticsfor glare free light, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion

(THD): £ 10%, Power Factor
(PF): =2 0.9, CCT 4000 -
6500 depending on the
application, CRI > 80 1life
span minimum 50000 Hrs at
L70, at least 5 years
warranty.

12 watt recessed/surface diffused round
backlit LED with aluminium PDC
housing, Lumen efficacy > 100 Im/watt
, high efficiency non yellowing
polycarbonate diffuser, deep down
optics for glare freelight, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion
(THD): £ 10%, Power Factor
(PF): = 0.9, CCT 4000 -
6500 depending on the
application, CRI > 80 1life
span minimum 50000 Hrs at
L70, at least 5 years

warranty.

11.00

15 watt recessed/surface diffused round
backlit LED with aluminium PDC
housing, Lumen efficacy > 100 Im/waitt
, high efficiency non yellowing
polycarbonate diffuser, deep down
opticsfor glare free light, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion
(THD): £ 10%, Power Factor
(PF): = 0.9, CCT 4000 -
6500 depending on the
application, CRI > 80 life
span minimum 50000 Hrs at
L70, at least 5 years

warranty.

303.00

18 watt recessed/surface diffused round
backlit LED with aluminium PDC
housing, Lumen efficacy > 100 Im/watt

93.00
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, high efficiency non yellowing
polycarbonate diffuser, deep down
opticsfor glare freelight, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion

(THD): £ 10%, Power Factoxr
(PF): = ©.9, CCT 4000 -
6500 depending on the
application, CRI > 80 1life
span minimum 50000 Hrs at
L70, at least 5 years
warranty.

30 watt recessed/surface diffused round
backlit LED with aluminium PDC
housing, Lumen efficacy > 100 Im/watt
, high efficiency non yellowing
polycarbonate diffuser, deep down
opticsfor glare free light, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion
(THD): £ 10%, Power Factor
(PF): > 0.9, CCT 4000 -
6500 depending on the
application, CRI > 80 life
span minimum 50000 Hrs at
L70, at least 5 years

warranty.

248.00

36/40 watt recessed/surface diffused
600x600 mm backlit LED with
auminium PDC housing, Lumen
efficacy > 100 Im/watt , high efficiency
non yellowing polycarbonate diffuser,
deep down opticsfor glare free light,
Driver must have Constant
current/constant voltage, flicker-free,
and surge-protected protection, Total
Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
CCT 4000 - 6500 depending
on the application, CRI 2
80 life span minimum 50000
Hrs at L70, at least 5
years warranty.

13.00

"40 Watt, 4 ft. long IP 65 LED Non
Corrosive Weatherproof Lighting,
Lumen efficacy > 100 Im/watt , high
efficiency non yellowing polycarbonate
diffuser, deep down opticsfor glare
freelight, Driver must have Constant
current/constant voltage, flicker-free,
and surge-protected protection, Total

Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
CCT 4000 - 6500 depending

7.00
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on the application, CRI >
80 life span minimum 50000
Hrs at L70, at least 5
years warranty. "

9W COB Spot Downlight with die-cast
aluminum housing, providing excellent
thermal management and durability,
featuring a high-efficiency COB LED
module with uniform light distribution,

Lumen efficacy > 100 Im/watt , CRI >
80, and options for color
temperature of 4000K/6000K
(neutral/cool white). The
luminaire shall include an
integrated LED driver with
a power factor > 0.95, a
minimum light output of
900 lumens, a beam angle
of 24°/36° for focused
lighting, and a lifespan
of > 50,000 houzs.
Designed for recessed
ceiling mounting, the
downlight operates on
220-240V AC, 50 Hz, and
complies with CE, RoHS,
and BIS standards, with
IP20 ingress protection
for indoor applications.
Complete with all
accessories for
installation.

72.00

18 W COB Spot Downlight with die-
cast aluminum housing, providing
excellent thermal management and
durability, featuring a high-efficiency
COB LED module with uniform light
distribution, Lumen efficacy > 100

Im/watt , CRI > 80, and options
for color temperature of
4000K/6000K (neutral/cool
white). The luminaire
shall include an
integrated LED driver with
a power factor > 0.95, a
minimum light output of
900 lumens, a beam angle
of 24°/36° for focused
lighting, and a lifespan
of > 50,000 houxrs.
Designed for recessed
ceiling mounting, the
downlight operates on
220-240V AC, 50 Hz, and

18.00
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complies with CE, RoHS,
and BIS standards, with
IP20 ingress protection
for indoor applications.
Complete with all
accessories for
installation.

9-12 Watt LED Slim Mirror Light with
luminous flux of not less than 100
Im/watt, CCT between 4000 -6500K .
CRI >85. burning hours > 50000 Hrs.

58.00

9-12W LED, Wall BracketBulk
Head light with luminous flux of not
less than 90 Im/watt, CCT between
4000 -6500K. CRI >85 burning hours >
50000 Hrs.

18.00

CEILING / EXHAUST FAN: Supply,
installation, testing, and commissioning
of ceiling, wall and Exhaust fans
complete with all necessary
accessories, including suspension rods,
brackets, and wiring, as per the
approved drawings and specifications.
The fans shall be of IEC/BS/IS
standard. The fans should have a high-
efficiency motor, corrosion-resistant
blades, and speed control options. Each
fan shall be supplied with appropriate
mounting kits and should be installed
and tested in compliance with IEC
standards and the project’s electrical
requirements. The fans shall be
certified for CE, RoHS, and 1S
marking, ensuring high quality and
safety. 48" Ceiling Fan, Sweep 1200
mm, Power consumption 74 W, Speed
380 RPM, Air delivery 230 CMM
100% copper motor, double ball
bearings, dynamically balanced blades
and anti-rust aluminium body

No

42.00

16" Wall Fan, Sweep 400 mm, Power
input 50 watts, speed 1300 rpm, air
delivery 15 cmm, 3 modes of
operations with Corrosion resistant
powder coated guards

No

14.00

9" Exhaust Fan, motor speeds no. 1, 4
no. of blades, sweep size 380 mm,
Aerodynamically designed & Balanced
Blade, Metalic finish.

No

7.00

5 Step Fan Regulator, Poly Carbonate.

No

42.00

POWER SOCKET POINT WIRING:
Supply, installation, testing, and
commissioning of 3-pin 6A/16A
universal Twin socket with switch,
socket point wiring using 2 nos of 4 sq.
mmand 1 no of 1.5sg. mmFRLS
copper wires, routed through 25 mm
PVC HMS conduit from the DB to

Pts

13.00

138




various points as per the approved
drawings and specifications. The
installation includes modular power
switches, sockets, boxes, conduits,
fittings, and all necessary accessories,
in compliance with IEC, BS, and IS
standards. ( Cost Including of Power
socket with switch and Metal box)

Supply, installation, testing, and
commissioning of 3-pin 6A/16A
universal socket with switch, socket
point wiring using 2 nos of 4 sg. mm
and 1 no of 1.5 sq. mm FRL S copper
wires, routed through 25 mm PVC
HMS conduit from the DB to various
points as per the approved drawings
and specifications. The installation
includes modular power switches,
sockets, boxes, conduits, fittings, and
al necessary accessories, in
compliance with IEC, BS, and IS
standards. ( Cost Including of Power
socket with switch and Metal box)

Pts

526.00

Supply, installation, testing, and
commissioning of 3-pin 6A/16A floor-
mounted 3-pin flip-type socket outlet,
complete with concealed metallic box,
protective cover, socket point wiring
using 2 nos of 4 sg. mm and 1 no of 1.5
sg. mm FRLS copper wires, routed
through 25 mm PVC HMS conduit
from the DB to various points as per
the approved drawings and
specifications. The installation includes
modular power switches, sockets,
boxes, conduits, fittings, and all
necessary accessories, in compliance
with |EC, BS, and IS standards. ( Cost
Including of Power socket with switch
and Metal box)

Pts

241.00

Supply, installation, testing, and
commissioning of Solar power 3-pin
6A universal socket, with socket point
wiring using 2 nos of 2.5 sg. mmand 1
no of 1.5 sg. mm FRLS copper wires,
routed through 25 mm PVC HMS
conduit from the DB to various points
as per the approved drawings and
specifications. The installation includes
modular power switches, sockets,
boxes, conduits, fittings, and all
necessary accessories, in compliance
with IEC, BS, and IS standards. ( Cost
Including of Power socket with switch
and Metal box)

Pts

72.00

EXTERNAL LIGHTNING
PROTECTION SYSTEM AS PER
IS/1EC 62305-3 Supply, installation,
testing, and commissioning of ceiling,
wall and Exhaust fans complete with
al necessary accessories, including

462.00
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suspension rods, brackets, and wiring,
as per the approved drawings and
specifications. The fans shall be of
IEC/BS/IS standard. The fans should
have a high-efficiency motor,
corrosion-resistant blades, and speed
control options. Each fan shall be
supplied with appropriate mounting
kits and should be installed and tested
in compliance with |EC standards and
the project’s electrical requirements.
The fans shall be certified for CE,
RoHS, and ISl marking, ensuring high
quality and safety. Supply, installation,
testing & commissioning of 8mm
Aluminium Solid Round Conductor for
building terrace asaair terminal to
meet the requirements of | S/I1EC 62305
and |EC 62561-2.

Supply, installation, testing &
commissioning of Parapet conductor
holder for fixing 8mm Aluminium
conductor on the parapet surfaceto
meet the requirement of |S/IEC - 62305

No

38.00

Supply, installation, testing &
commissioning of Straight conductor
connector for interconnecting 8mm
Aluminum conductor to meet the
requirement of IEC 62305. Tested for
Electrical , Mechanical and chemical as
per IEC 62561.

No

55.00

Supply, installation, testing &
commissioning of suitable Stainless
Steel cross connector for 8- 10 mm
round AL conductor to meet the
regquirement of IS/IEC - 62305.

No

38.00

Supply, installation, testing &
commissioning of 3 metre Vertical Air
terminal of dia 16-10 mm with
Complete Support of Concrete Base
(370mm dia) and Air Termina
Conductor joining Clip selected as per
angle of protection chart to meet the
requirement of 1S/IEC 62305. Tested
for Electrical, Mechanical and
Chemical as per IEC 62561. Vertical
Air Termina (VAT 3) with mounting
accessories on flat surface (includes -
VAT 3+ interception tip + Base
support stone + air terminal joining clip

No

5.00

Supply, installation, testing &
commissioning of conductor holder for
fixing the (wall) 8 mm Aluminium
down conductor to meet the
requirement of IEC - 62305

No

68.00

Supply, installation, testing &
commissioning of Test Joint with
enclosure suitable connector for 8 mm
round Al. conductor & 10 mm round
copper coated conductor to meet the

No

9.00
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requirement of 1EC - 62305.

EARTHING SYSTEM Supply,
installation, testing & commissioning
of 10 mm copper bonded Round steel
solid Conductor for ring earthing meet
the requirements of IEC 62305 and IEC
62561-2.

273.00

Supply, installation, testing &
commissioning of conductor holder for
fixing the (wall) down conductor after
test joint for holding 10 mm copper
bounded Round steel solid Conductor
to meet the requirement of IEC —
62305.

No

55.00

Supply, installation, testing &
commissioning of UL Listed
Maintenance Free Copper coated Earth
rod of 3 mtr. length having the dia. of
25 mm with copper coating thickness
of 250 microns. The rod has been
tested for Dimension, Marking, Tensile
Strength,Salt mist, coating thickness,
Electrical resistivity test before and
after corrosion test as per |[EC 62561-2
& UL 467.

No

6.00

Supply, installation, testing &
commissioning of earth enhancing
mineral compound tested for leaching
and TCLP with NABL accredited Lab
as per |IEC 62561. (25 kg per bag)

Bag

6.00

Supply, installation, testing &
commissioning of make Heavy duty
Chamber Inspection Pit made up of
plastic material.

No

6.00

Supply, installation, testing &
commissioning of Universal Clamp
made up of stainless steel for
terminating cable/ flat conductor.

12.00

25x6 mm Copper Strip

93.00

25x3 mm Copper Strip

160.00

8 SWG Cu Wire

303.00

10 SWG Cuwire

84.00

CFIX| < IO

TELEPHONE AND EPABX Supply,
installation, Testing and
Commissioning of telephone point
wiring from telephone junction box to
individual point with 2 pair drop wire
(0.5mm copper wire) through 20 mm
internal dia PV C conduit concedled as
per drawing and specification

27.00

Supply, installation, Testing and
Commissioning of RJ 11 wih GI box.
as per Technical Specifications.

No

27.00

Supply, installation, Testing and
Commissioning of telephone junction
box(TJB) made of 18 swg ms sheet

No

6.00
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cubical, concealed type with enamel
paint complete with 4 IDC connector as
per drawing and specification

Supply, installation, Testing and
Commissioning of 5 Pair Cable Wire
(5X2X0.45) mm Heavy through Rigid
PV C Pipe.

252.00

Supply, installation, Testing and
Commissioning of 10 Pair Cable Wire
(10X2X0.45) mm Heavy through Rigid
PV C Pipe.

168.00

Supply, installation, Testing and
Commissioning of 20 Pair Cable Wire
(20X2X0.45) mm Heavy through Rigid
PV C Pipe.

105.00

Supply, installation, Testing and
Commissioning of 50 Pair Telephone
DB with Crown tag

No

1.00

Supply, installation, Testing and
Commissioning of 2/20 Drop Wire.

84.00

SUPPLY, INSTALLATION AND
COMISSIONING OF EPABX
SYSTEM MAKE OF ALKATEL,
ALLCOM, PANASONIC OR
SIMILLAR EQUIVALENT. 8-72
Lines EPABX

No

1.00

SECURITY CAMERA Supply,
installation, testing, and commissioning
of internal security cameras, including
high-definition cameras (minimum
1080p resolution) with night vision,
motion detection, and wide dynamic
range (WDR) features, along with
suitable mounting brackets, cabling
(Cat6 or RG59 with power),
connectors, and al necessary
accessories. The cameras shall be
housed in aesthetically designed
enclosures suitable for indoor use and
shall comply with IEC, BS, and IS
standards, ensuring seamless
integration with the central monitoring
system as per project specifications.

No

16.00

Supply, installation, testing, and
commissioning of external security
cameras, including weatherproof |P-
rated enclosures (minimum | P66),
high-definition cameras (minimum
1080p resolution) with night vision,
motion detection, and wide dynamic
range (WDR) features, along with
mounting brackets, junction boxes,
cabling (Cat6 or RG59 with power),
connectors, and all necessary
accessories. The system shall comply
with IEC, BS, and | S standards and
integrate with the central monitoring
system as per project specifications

No

11.00
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Supply, installation, testing, and
commissioning of PTZ (Pan-Tilt-
Zoom) cameras with high-definition
resolution (minimum 1080p), 360°
rotational coverage, optical zoom
(minimum 20x), night vision, motion
tracking, and weatherproof 1P66-rated
enclosures. The scope includes suitable
mounting brackets, junction boxes,
cabling (Cat6 or RG59 with power),
connectors, power supply units, and
integration with the central monitoring
system. All components shall comply
with IEC, BS, and | S standards and
meet project specifications.

5.00

Supply, installation, testing, and
commissioning of a 32-channel
Network Video Recorder (NVR) with
support for high-definition |P cameras,
built-in storage (minimum 8TB,
expandable), H.265 video compression,
ONVIF compliance, remote viewing
capability, and HDMI/V GA outputs for
live monitoring. The scope includes
power supplies, necessary connectors,
and integration with the surveillance
system, ensuring compliance with |EC,
BS, and IS standards.

No

1.00

Supply, installation, testing, and
commissioning of a POE network
switch with a minimum of 8 ports,
supporting |EEE 802.3af/802.3at
standards, Gigabit Ethernet
connectivity, integrated power supply,
and sufficient power budget to support
connected devices such as | P cameras.
The scope includes necessary mounting
accessories, patch cables, and
integration with the surveillance or
network system, ensuring compliance
with IEC, BS, and | S standards.

No

2.00

Supply, installation, testing, and
commissioning of a POE network
switch with a minimum of 16 ports,
supporting |EEE 802.3af/802.3at
standards, Gigabit Ethernet
connectivity, integrated power supply,
and sufficient power budget to support
connected devices such as | P cameras.
The scope includes necessary mounting
accessories, patch cables, and
integration with the surveillance or
network system, ensuring compliance
with IEC, BS, and | S standards.

No

3.00

Supply, installation, testing, and
commissioning of a POE network
switch with a minimum of 24 ports,
supporting |EEE 802.3af/802.3at
standards, Gigabit Ethernet
connectivity, integrated power supply,
and sufficient power budget to support

No

3.00
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connected devices such as | P cameras.
The scope includes necessary mounting
accessories, patch cables, and
integration with the surveillance or
network system, ensuring compliance
with IEC, BS, and IS standards.

Supply, installation, testing, and
commissioning of a48-inch LED
monitor with full HD or 4K resolution,
HDMI/VGA input support, wide
viewing angle, and suitable for 24/7
operation in asurveillance control
room environment. The scope includes
wall mounting brackets or table stands,
necessary cables, and connectors,
ensuring compliance with IEC, BS, and
IS standards.

No

2.00

Supply, installation, testing, and
commissioning of CAT6 A Cable with
PV C conduit with complete
accessories.

1,260.00

Supply, installation, testing, and
commissioning of CAT6 A Cable with
PN6 HDPE Pipe For External.

462.00

CABLE TRAY Supply, instalation,
testing, and commissioning of ladder-
type cable trays size 500 x 75 made of
galvanized steel with powder coated
with aminimum thickness of 2mm,
including all necessary bends, tees,
couplers, support brackets, and
hardware. The scope includes earthing
of the tray using GI earthing strips
(minimum 25mm x 6mm) with proper
connectors, ensuring compliance with
IEC, BS, and IS standards for safety
and durability. The cable trays are
designed for optimal load distribution
and cable management in both indoor
and outdoor environments.

38.00

Supply, installation, testing, and
commissioning of ladder-type cable
trays size 300 x 75 made of galvanized
steel with powder coated with a
minimum thickness of 2mm, including
al necessary bends, tees, couplers,
support brackets, and hardware. The
scope includes earthing of the tray
using Gl earthing strips (minimum
25mm x 6mm) with proper connectors,
ensuring compliance with IEC, BS, and
IS standards for safety and durability.
The cable trays are designed for
optimal load distribution and cable
management in both indoor and
outdoor environments.

42.00

Supply, installation, testing, and
commissioning of perforated cable
trays size 300 X75 mm, made of Gl
with powder coated with a thickness of

68.00
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not less than 2mm, including bends,
tees, couplers, support brackets, and all
necessary hardware. The scope
includes earthing of the tray using Gl
strips (Minimum 25mm x 6mm) with
appropriate connectors and compliance
with IEC, BS, and IS standards for safe
and reliable installation.

Supply, installation, testing, and
commissioning of perforated cable
trays size 200 X 50 mm, made of Gl
with powder coated with a thickness of
not less than 2mm, including bends,
tees, couplers, support brackets, and all
necessary hardware. The scope
includes earthing of the tray using Gl
strips (minimum 25mm x 6mm) with
appropriate connectors and compliance
with IEC, BS, and | S standards for safe
and reliable installation.

84.00

Supply, installation, testing, and
commissioning of perforated cable
trays size 150 X 50 mm, made of Gl
with powder coated with a thickness of
not less than 2mm, including bends,
tees, couplers, support brackets, and all
necessary hardware. The scope
includes earthing of the tray using Gl
strips (minimum 25mm x 6mm) with
appropriate connectors and compliance
with IEC, BS, and IS standards for safe
and reliable installation.

105.00

Supply, installation, testing, and
commissioning of perforated cable
trays size 100 X 50 mm, made of Gl
with powder coated with a thickness of
not less than 2mm, including bends,
tees, couplers, support brackets, and all
necessary hardware. The scope
includes earthing of thetray using Gl
strips (Minimum 25mm x 6mm) with
appropriate connectors and compliance
with IEC, BS, and | S standards for safe
and reliable installation.

55.00

ELEMENT NO. 9: PLUMBING AND
MECHANICAL INSTALLATIONS
SANITARY APPLIANCES AND
FITTINGS Supply, install, test and
commission, Sanitary Appliance as per
specifications and schedule of sanitary
fitting, (ARROW BRAND) However
units of other manufacturers approved
equal will be accepted. "RAK" WC pan
or Equally approved comprising of 9
litres capacity cistern for side supply
internal Fleeflo plastic syphon fitting
and 12mm Microvalve HP\LP side
supply ballvalve, internal overflow,
plastic flush bend, smplainlet
connector and supports, chrome plated
lever , Gemini seat and cover , domex

33.00
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screws and S-trap or P-trap pans.

Twyford white vitreous china DOC.M
Vaue Pack disabled WC pan Cat No.
PK8154WH comprising of WC bowl
with horizontal outlet, hand rinse non
overflow, no chainstay, DOC.M
support rails (4No), DOC.M hinged
support rail and toilet holder, wall
hangers (pair), grid waste, DOC.M
Vaue cistern and fittings, DOC.M seat
ring, stainless steel hinge

8.00

Providing and fixing in position 580
mm size Orissa Pan Hind ware Special
or Parry ware Special or equivalent
Chinaware Flat Pan with 10 liters
capacity white glazed flushing cistern
including CP flushing bend, CP angle
valve, CP connector, flushing valve,
seat cover connection to water and soil
lines all complete with testing and
ready for operation as per drawings,
specifications and instruction

18.00

" Supply and installation of 50.6cm X
46¢cm white glazed porcelain clay
Disabal wash basin with grab bar
central hole single lever Piller cock 15
mm nylon Connector with both ends
couplings 32 mm CP bottle trap, pup
up waste Coupling with testing and
ready for operation. ( Cold water )
Sanitary ware : Duravit / Grohe/
American Standard or equivaent. CP
fixtures :Grohe / American Standard /
Jaguar or equ. Water supply pipe and
fitting :Aajay / Raksya/ Astral /
Ashirbad or equivalent. "

8.00

"RAK"or Equally approved,; 42.2cm X
60 cm white glazed porcelain clay
Under Counter Hand washbasin single
central taphole, Complete with
overflow, Tubular Type Siphon Waste
(A874901), Stop Angel Vave
(B7883AA) 0.5" monoblock basin
mixer with non return valves and 1.25"
pop up waste,1.25" plastic bottle trap
with 75mm seal.

16.00

Bronze Clean out (floor trap) including
rodding eyes, necessary fittings and
accessories, complete,press method,
depth 24 mm and dlip-in to50 mm PVC
piping, overal size to be Square type
150mmx150mm, bright finish. The
drain will be complete with cover while
the cover in clean out to be screwed via
two star type screws.

8.00

Porcelain clay white glaze Large flat
back urinal size 61x41x38cm with
32mm CP bottle trap all complete with
testing and ready for operation.

39.00
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80cm X 36.5cm X 14cm thick white
glazed earthenware urinal partition all
complete.

34.00

15mm C.P. water spray with 1.2m long
flexible pipe.

No

41.00

Chrome plated Toilet Paper Holder

No

59.00

Chrome plated Sava Soap dish (heavy
type)

No

34.00

Chrome plated Sava Towel Rod
24"x%%" model (FFA S6588-
908500BFO0)

No

29.00

15mm diameter angle vave with wall
flange.

No

186.00

Mirror, specia quality plate glass size
450 x 600 x 6mm thick with alkali
resistant coating one side, fixing with
domex screws to background requiring
plugging

No

32.00

Chrome plated Rob hook

No

55.00

Supply and installation of Glass selfs

No

10.00

Supply and installation of Bib cock

No

20.00

| X| <« | I

PV C multiflorous trap /floor trap with
cockroach trap

No

93.00

Hand drier 0302004 guardian push
button operation plastic cassete unit,
snap in mechanism high output, size
275 x 290 x 185mm

No

4.00

Soap dispenser;glass wall mounted as
to RAK 21033 or equal approved
fixing with brass screwsto
backgrounds plugging

No

41.00

COLD/HOT WATER
INSTALLATION Supply, install, test
and commission PPR pipe (DIZAYN
GROUP) and tubing class "6" with
PN10 to BS 4554 with screwed and
socketed jointsto BS 143 and 126 of
approved manufacture. Pressure pipe
work, installed, jointed and tested
complete as per BS standards with pipe
fittings, bends, accessories, supports,
hangers using clamps with rubber
inlay, threaded rods, galvanized steel
channels, sleeves, pipe marking,
expansion joints, including earthwork,
backfill, concrete encasement, all as
specified and shown on drawings,

©20mm Pipe

164.00

@ 25mm Pipe

111.00

@ 32mm Pipe

95.00

@ 40mm Pipe

99.00

c| 4 »n| x©

@ 50mm Pipe

3| 3|3 3

277.00
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"Supply and installation of forged brass
lever operator/gate valve of full flow
with forged brass ball (Machine and
mirror smooth finish with hard chrome
plated) and spindle with setting and
gland of superior quality having
minimum working pressure of 10 kg al
complete. " & 20mm Pipe

15.00

@ 25mm Pipe

4.00

@ 32mm Pipe

2.00

@ 40mm Pipe

20.00

@ 50mm Pipe

3|/ 3|3]| 3

4.00

m|m O] O| @

Equipments Supply and install 2,000
litres capacity ELEVATED water tanks
(Simtanks), including fixing inlet
supply pipe, overflow pipe, wash out
pipe, ball valve box with standard top
acess and connection to water supply
pipe as per drawing.

No

10.00

Supply and installation of 1 HP
Electrical motor pump with base plate
nuts,bolts etc Monoblock with all
complete set ready for operation.

4.00

SOIL, WASTE PIPELINES/VENTS
Supply and instal uPV C pipes of class
'B' to BS Standards and fittingsin
running length as follows uPV C pipe
work installed, jointed and tested
complete, to BS 8301, BS 4541, BS
5255, BS 4660 and BS 5481 as
applicable including supports, pipe
fittings, bends, Accessories, hangers,
fixing at high level insulation of the
Exposed Pipes over the
ceiling,Concrete encasement,
Earthwork, backfilling,cleanouts,roding
eyes, al as specified And shown on

drawings & 50mm Pipe

140.00

@ 75mm Pipe

260.00

@110mm Pipe

228.00

EXTERNAL WATER SUPPLY,
FOUL WATER DRAINAGE
INSTALLATIONS FOUL WATER
DRAINAGE Supply and installation of
HDPE -Double wall Corrugated pipe
(DWC) (SN8) with al necessary fitting
including excavation for laying the
pipein the trench, 100mm thick sand
bedding, testing of joints and
backfilling of soil al complete as per
drawings, specifications and
acceptance of engineer-in-charge.
Pipework @ 110mm Pipe

128.00

@ 160mm Pipe

119.00
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©200mm Pipe

100.00

CIVIL WORKS Construction of Septic
tank/ Soakaway pit/ Manholes/
Rainwater Chamber of different sizes
of 100 mm thick PCC (1:2:4) in
foundation above gravel soling, 230
mm thick block wall, 120mm thick
RCC dab for cover(M20), 12.5mm
thick cement plaster (1:3) all inside the
wall and benching top and bottom of
the dlab including neat cement finish
with SMC/FRP Man hole Frame
570mm, cover 475 mm square, 5 tons
Capacity frame 45mm th. Cover 28
mm th. and all necessary earth work in
excavation in al kinds of soil as per
drawing Septic Tank Size
(14600%x3400x1150+450)mm

No

1.00

Size (12400x3100x1150+450)mm

No

1.00

Soakaway Pit Size 1500mm diameter
x1800mm depth

No

4.00

Manhole Chambers Size
(450%x450x1000)mm

No

16.00

Size (600x600x1000)mm

No

16.00

Rain water Chambers Size (450x450
x1200)mm

No

24.00

18 waitt recessed/surface diffused round
backlit LED with aluminium PDC
housing, Lumen efficacy > 100 Im/watt
, high efficiency non yellowing
polycarbonate diffuser, deep down
opticsfor glare freelight, Driver must
have Constant current/constant voltage,
flicker-free, and surge-protected
protection, Total Harmonic Distortion
(THD): £ 10%, Power Factor
(PF): = 0.9, CCT 4000 -
6500 depending on the
application, CRI > 80 life
span minimum 50000 Hrs at
L70, at least 5 years
warranty.

244.00

36/40 watt recessed/surface diffused
600x600 mm backlit LED with
auminium PDC housing, Lumen
efficacy > 100 Im/watt , high efficiency
non yellowing polycarbonate diffuser,
deep down optics for glare free light,
Driver must have Constant
current/constant voltage, flicker-free,
and surge-protected protection, Total

Harmonic Distortion (THD): < 10%,
Power Factor (PF): > 0.9,
CCT 4000 - 6500 depending
on the application, CRI 2
80 life span minimum 50000

167.00
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Hrs at L70, at least 5
years warranty.

ELEMENT No.10

AIR CONDITIONING AND MECHANICAL VENTILATIONS

i)

PRELIMINARIES (AIR CONDITIONING AND MECHANICAL VENTILATIONYS)

ELEMENT No. 13

ICT INSTALLATION

CCTV CONTROL ROOM INSTALLATION

BILL No3

Supply, install, connect, test and commision as per drawings and specificationsicluding all
necessary equipmentsto the satisfaction of engineer

PART D: OFFICE BUILDING - MECHANICAL INSTALLATION

MEASURED WORKS

ELEMENT No.10

AIR CONDITIONING AND MECHANICAL VENTILATIONS

i)

PRELIMINARIES (AIR CONDITIONING AND MECHANICAL VENTILATIONS)

A

Toilet Exhaust Fan Supply, install, test | Nos. 3.00
and commissioning in-line extract fan
manufactured by Xpelair with capacity
500m3/hr compl ete with associated
accessories to enable fan to work.
However othermanufacturer approved
equal will be accepted.

Supply, install, test and commissioning | Nos 1.00
in-line extract fan manufactured by
Xpelair with capacity 250m3/hr
complete with associated accessories to
enable fan to work. However
othermanufacturer approved equal will
be accepted.

Exhaust ducts Exhaust ducts Supply m 20.00
and install ventilation duct in
galvanised steel plate, with flanged
joints air-tightened with approved long
lasting sealing compound in
accordance with BS requirements,
including straps, rawl bolts, screws and
brackets for suspension. Plate thickness
0.8mm 100mm Diameter

150mm Diameter m 10.00

Supply and install 150mm diameter No 7.00
disc valve to be mounted in the toil et

Supply and install Extract grillesto be | No 4.00
mounted in the wall

Supply and install flexible duct with m 8.00
100mm diameter

AIR CONDITIONING INSTALLATIONS

" Supply, install, test and commissioning of LG MULTI-V 5 Inverter units Air-conditioning
system (VRF) of LG Brand or equal aproved. The outdoor units should operate up to 400C
dB temperature & 50Hz/R410A/380 ~415 & should have frequency modulation from 10HZ to
165HZ. The Condesning Units must have a Corrosion Resistance Certification from third
party (like UL) for Testing of Heat Exchanger for a minimum simulation of 25 Years.
Condesning Unit shall be ableto perform Dust removal function, during which, the
condensing unit fan will rotate in reverse direction to blow away dust and sand accumulated
on the condenser cail. "

Outdoor units
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Supply, install, test and commission the
A/C units Manufactured by LG. The
outdoor units should operate up to
460C DB temperature. However
Manufacturer approved equal will be
accepted. Single split air conditioners
system (Indoor & Outdoor units) in-
ceiling mounted type indoor unit of
capacity 36,000 Btu/hr each completed
with condensate pump and wireless
controllers

Nos

1.00

Single split air conditioners system
(Indoor & Outdoor units) in-ceiling
mounted type indoor unit of capacity
24,000 Btu/hr each completed with
condensate pump and wireless
controllers

Nos

3.00

Single split air conditioners system
(Indoor & Outdoor units) in-wall
mounted type indoor unit of capacity
24,000 Btu/hr each completed with
wireless controllers

Nos

2.00

Single split air conditioners system
(Indoor & Outdoor units) in-wall
mounted type indoor unit of capacity
18,000 Btu/hr each completed with
wireless controllers

Nos

1.00

Single split air conditioners system
(Indoor & Outdoor units) in-wall
mounted type indoor unit of capacity
15,000 Btu/hr each completed with
wireless controllers

Nos

3.00

Single split air conditioners system
(Indoor & Outdoor units) in-wall
mounted type indoor unit of capacity
9,000 Btu/hr each completed with
wireless controllers

Nos

9.00

Refrigerant Piping. Supply, install, test
and commission copper piping for
liquid and vapour refrigerants, runin
vertical/ horizontal trunk including all
joints and connection to indoor and
outdoor unitsinsulated with
"Armaflex" or similar to be approvaed
and charged with R 410 refrigerant gas.
For connecting one indoor A/C unit
with one outdoor unit (36,000 Btu/hr
cooling), liquid and vapour line

LM

15.00

For connecting one indoor A/C unit
with one outdoor unit (24,000 Btu/hr
cooling), liquid and vapour line

LM

45.00

For connecting one indoor A/C unit
with one outdoor unit (18,000 Btu/hr
cooling), liquid and vapour line

LM

15.00

For connecting one indoor A/C unit
with one outdoor unit (15,000 Btu/hr
cooling), liquid and vapour line

LM

15.00
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K For connecting one indoor A/C unit LM 60.00
with one outdoor unit (9,000 Btu/hr
cooling), liquid and vapour line

L Condensate Drainage System Supply, |LM 32.00
install, test and commision condensate
drainage system in PVC pipein
accordance with BS 3505 and 4634.
All pipesto be insulated with 10mm
rock wool or styropur and provided
with vapour barrier and installing at a
slope of 1:50 Allow for al joints and
necessary fittings. Dia 32 mm

M Dia25mm LM 152.00

N Supply , install, commisioning and Nos 19.00
over/under voltage protection to
matching with the capacity of A/C.

0] Wiring Supply and installation of Nos 19.00
wiring and power connection from DP
switches to the AC outdoor units
mounted on the canopy/ external wall
asindicated in the drawings.

P Trunking Allow for PV C trunk to suite |LM 95.00
surface refrigerant/ condensate pipes
run vertical

Q Security Grill Allow for security grills | Nos. 19.00
complete with padlock. The grill color
to be approved by Architect.

R Bracket Allow for mounted bracket for | Nos 19.00
air condition units

PART D: OFFICE BUILDING - GROUND FLOOR

BILL No3 MEASURED WORKS
ELEMENT No.1 SUBSTRUCTURE (ALL PROVISIONAL)
1 Excavation and Earthworks;

A Clear site of small trees bushes, shrubs, | M2 360.00
undergrowth and the like including
grubbing up their roots and removing
from site the resulting rubbish.

B Excavate over site average 150mm m2 360.00
deep to remove vegetable soil and
remove from site

C Excavate column pitscommencingat | m3 285.00
stripped level, not exceeding 1.50
metres deep

D Excavate column pitscommencingat | m3 57.00
stripped level, over 1.5m but not
exceeding 3.0m deep

E Excavate foundation trench m3 201.00
commencing at stripped level and not
exceeding 1.50 metres deep.

F Backfilling of selected materials m3 424.00
around foundations well rammed and
consolidated.

G Load up surplus excavated material and | m3 159.00
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remove from site

Imported earth filling preferably course | m3 95.00
sand well rammed and consolidated in
layers not exceeding 300mm thick
including excavating in borrow pitsto
make up levels under floor

Disposal of water:

Allow for keeping excavations free Item 1.00
from water (except spring or running
water) by pumping, baling or by other
means necessary

Planking and strutting.

Allow for the provision and subsequent | Item 1.00
removal of planking and strutting to
uphold and maintain all faces of
excavations

Hardcore

250mm Bed levelled, compactedand | M2 315.00
blinded with 20mm thick layer of sand
to receive polythene membrane
(measured separately)

Soil sterilization:

Treat top of hardcore with "Aldex 48" | M2 315.00
or other equal and approved anti-
termite solution at the rate of 7.00 litres
per square metre and strictly in
accordance with manufacture's printed
instructions.

Ditto to earth backfilling at arate of M 97.00
8.00 litres per linear metre per 300mm
width x 210mm depth to one side of
peripheral foundation wall

CONCRETE WORK:

Reinforced insitu concrete grade ‘25'; vibrated; including vibrating around reinfor cements:

Reinforced concrete grade '25' M3 17.00
including vibrating around
reinforcements with fair surface finish
in: Foundations footing

Column bases m3 44.00

Ground beams m3 15.00

Columns m3 2.00

100mm Thick bed m2 334.00

50mm Thick blinding M2 169.00

ol m MmO O|®

REINFORCEMENTS:

High tensile steel bar reinforcementswith a strength of 500N/mm2 to BS 4449:1969: including
bends, hooks, tying wire, ordinary spacers and distance blocks:

16mm Diameter bars Kg 1,544.00

(o8]

12 mm Diameter bars kg 343.00

8mm Diameter bars kg 201.00

Fabric Wiremesh
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A Fabric mesh reinforcements to BS 4483 | kg 1,307.00
ref. A 252 R8-200mm both directions
laid in concrete bed

9 Formwork:

Vertical or battering surfaces

a Vertical sides of column bases m2 117.00
Vertical sides of strip foundation in m2 47.00
trenches

c Vertical sides of columns m2 39.00

d Vertical sides of ground beam m2 120.00

e Edges of bed over 75mm but not m 89.00
exceeding 150mm wide

10 WALLING

Solid concrete blocksto BS 6073 Type'A' dense aggr egate, aver age compressive strength
7N/sg mm; in cement mortar

A 230mm Wall M2 187.00
12 DAMP PROOFING
A 1000 Gauge polythene damp proof M2 315.00

membrane laid over blinded hardcore
with minimum of 150mm side laps

B Hessian based bitumen damp proof M 179.00
courseto BS 743 type 5A 230mm wide
laid horizontally on blockwork

Sundries 12mm Thick water proof plaster using | m2 54.00
water proof solution mixed with
Cement and sand mortar to approved
manufacturer ratio applied externally to
plinth wall on concrete or blockwork
base

ii Prepare and apply three coats of black | m2 54.00
bituminous paint to rendered plinth
wall externally

ELEMENT No.2 |FRAMES

CONCRETE WORKS:
[ Reinforced insitu concrete grade ‘25’ including vibrating around reinforcements.
a Columns M3 6.00
b Suspended Beams/Horizontal Beams | m3 25.00
c 150mm thick slab m2 310.00
Plain insitu concrete | Steps m3 3.00
Grade ‘15
e Ramps m3 1.00
2 REINFORCEMENTS;
High tensile steel bar reinforcementswith a strength of 500N/mm2 to BS 4449:1969: including
bends, hooks, tying wire, spacer s and distance blocks.
A 16mm Diameter bars Kg 1,183.00
b 12mm Diameter bars kg 415.00
C 8mm Diameter bars kg 24.00

154




3 Formworks
Wrought formwork to:

a Vertical sides of columns M2 111.00
Vertical sides of suspended beam m2 276.00

c Sides and soffits of horizontal beams; | m2 310.00
(dab soffit)

d Edges of bed over 75mm but not m2 85.00
exceeding 150mm wide

ELEMENT No.3 |STAIRSAND RAMPS

1 CONCRETE WORKS

Reinforced insitu concrete grade ‘25’ including vibrating around reinforcements-Stairs

A 150mm Thick landing M3 4.00
b Horizontal landing beams m3 0.29
c Stairs and Weist m3 2.00
2 REINFORCEMENTS
High tensilereinforcement steel barsto B.S 4461:1969 including bends, hooks, tying wire,
spacersand distance blocks.
12mm Bar Kg 395.00
3 FORMWORKS
Marine Board formwork to:
a Horizontal soffits of stair (sloping M2 9.00
soffits of stairs)
b Horizontal soffits of landing m2 4.00
Sides and soffits of landing beams m2 2.00
d Edges of landing over not exceeding m2 3.00
150mm high
Strings of stair m2 2.00
4 Balustrade
M STAINLESS STEEL BALUSTRADE |M 7.00

Provide al materials, fabricate and fix
stainless steelbal ustrade system
1200mm high comprising of 50x4mm
thick stainless steel hollow tubular
uprights spaced at 900mm centres
welded to and including stainless steel
plate and associated bolts and nuts;
including 50x4mm thick stainless steel
handrail, 16mm stainless steel vertical
bars 250mm c/c and 50x4mm thick
intermidiate rails as per detail drawing

ELEMENT NO.4

WALLING.

1

BLOCKWORK:

Solid concrete blocksto BS 6073 Type'A' dense aggr egate, aver age compressive strength
7N/sg mm; in cement mortar:

100mm thick M2 12.00
B 150mm thick walling m2 78.00
230mm thick walling m2 279.00
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Precast concrete
grade 25"

including hoisting to
position and
bedding and
pointing with
cement mortar (1:4)

150mmx 75mm Cill weathered,
throated and finished fair al round

51.00

3

PARTITIONING

COMPOSITE UNITS

ELEMENT No.6

DOORS:

5

OTHER DOORS

A

Supply and fix composite door units
comprising of 6mm thick clear glass on
top and laminated MDF board on
bottom panels on natural anodised
auminium framing including all
accessories and ironmongery, cutting
and pinning lugs and fixing frame to
existing wall openings Composite
double door size 2770 x 2850mm high
overall comprising of four shutters
divided into two panels, two fixed and
two openable complete with all iron
mongeries,

No

1.00

Ditto; Size 1770 x 2850mm high
overall , double |eaf

No

1.00

Metal grille

Supply and fix mild steel grilles doors
comprising of 25x25mm square hollow
section mild steel frame, 20x3mm thick
flat bars welded together to pattern
including all necessary additional
materials, iron mongeries, grinding,
polishing, priming with red oxide and
painting al welded conditions to
smooth surfaces welded to metal rods
fixed in the wall as per Architect's
drawing Size 2770 x 2850mm high

No

1.00

d

Size 1770 x 2850mm high

No

1.00

Panelled doors;

Panelled doors; Hardwood
(Mninga/lMkongo) selected; comprised
of 44 x 125mm stiles, top and
intermediate rails; 44 x 180mm bottom
rails; all once grooved; open panels
infilled with 38mm thick moulded
hardwood panel ; tounged and grooved;
including all planted mouldings Ditto;
Double leafed doors Size 1800 x
2400mm high; Ref Door schedule D1

No

1.00

Size 1500 x 2400mm high; Ref Door
schedule D2

No

1.00

Size 1770 x 2400mm high; Ref Door
schedule D3

No

2.00

¢) Ditto; Single
leafed doors

Size 1000 x 2250mm high; Ref Door
schedule D4

No

1.00

d

Size 900 x 2250mm high; Ref Door
schedule D5

No

11.00
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e Size 910 x 2250mm high; Ref Door No 1.00
schedule D6

f Size 710 x 2250mm high; Ref Door No 12.00
schedule D7

Frames and 45 x 145mm Frame with one labours, | m 205.00

finishings fixed to ground

b 45 x 145mm Transome m 31.00

c 13 x 15mm Glazing beads m 69.00

d 20 x 50mm Moulded architrave m 205.00

IRON MONGERY | Supply and fix the following No 6.00

ironmongery as manufactured by
"HAFELE" or other equal and
approved fixed to hardwood with
matching screws Three lever cylinder
mortice lock Hafele Latchbolt "Satin
chrome plated reversible” art
no.911.50.788 complete with handle

b Two lever cylinder mortice lock Hafele | No 23.00
Latchbolt "Satin chrome plated
reversible” art n0.911.50.788

c Pairs of Butt Hinge 4"x3"x3mm SSS | Prs 18.00
stainless steel satin

d Half Cylinder mortice lock with No 29.00
thumbturn stainless steel satin

e Half moon satin finish stainless steel No 29.00
door stopper cat n0.937.52.070

f Flush bolts No 29.00

g Door closer No 29.00

GLAZING 6mm Thick O.Q Clear sheet glass m2 13.00
glazed with hardwood beads (m/s)
Panes over 0.1 not exceed 0.5 square
metres

Finishing to Doors | Prepare and apply three coats of m2 137.00

Polyurethane clear varnish Genera
wood surfaces

ii Ditto; over 100 not exceeding 200mm | m 715.00
girths

iii 25 x 100mm Grounds, plugged m 205.00

ELEMENT No.7 |WINDOWS

1

HEAVY DUTY ALUMINIUM ALLOY WINDOWS-DOUBLE GLAZING

Supply and fix the following aluminium units ex-1tally or otherwise approved; complete with
accessoriesfor dliding/top hung to window, 8mm Thick toughned clear glass panel; Anodized
aluminium framing (50x100mm Mullions and transomes) hammer ed finish;1.2-1.4mm thick;
colour to be approved by the Architect; fixed to concrete/blockwork; all as per Architectural
DrawingsWindow Schedules:

Supply and fix composite window unit | No 13.00
comprising of 6mm thick one way
reflective glass panes on natural
anodised aluminium framing, dliding or
hinged and fixed casement including
all accessories and ironmongery,
cutting and pinning lugs and bedding
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frame in cement mortar and sealing
surrounds with approved mastic to
approved manufacturer's specification
and as per architect drawings Window
size 2000 x2100mm high (W1)

Ditto; Window size 1770 x2100mm
high (W2)

No

2.00

Ditto; Window size 1200 x2100mm
high (W2)

No

4.00

Ditto; Window size 2150 x1350mm
high

No

4.00

Window size 2000 x2100mm high

No

13.00

Window size 1770 x2100mm high

No

2.00

Window size 1200 x2100mm high

No

4.00

Window size 2150 x1350mm high

No

4.00

ELEMENT No.8

PLUMBING AND ENGINEERING INSTALLATIONS

1

SANITARY APPLIANCES

a

WC suites, white glazed vitreous ching;
low level; nine litre white glazed
vitreous china cistern, cover and
brackets; ball valves,flush pipe; plastic
seat and cover; operating handle and
connecting to soil and vent pipe.

No

2.00

W(C suites, white glazed vitreous ching;
squarter high level; nine litre white
glazed vitreous china cistern, brackets;
ball valves, flush pipe; operating
handle and connecting to soil and vent
pipe.

No

2.00

Hand wash basin, with single tap hole,
white glazed vitreous china; complete
with cold water tap, fixing brackets
with screws to backgrounds requiring
plugging; bedding waste in white lead.

No

4.00

Disabled WC suites, white glazed
vitreous china; nine litre white glazed
vitreous china cistern, cover and
brackets; ball valves,flush pipe;
syphon, overflow outlet, operating
handle, wall hanger and connect to soil
and vent pipe.

No

1.00

Urinal , while glazed vitreous ching;
five litre white glazed vitreous china
cistern, cover and brackets; ball valves,
flush pipe; operating handle and
connecting to soil and vent pipe.

No

2.00

Accessories

Accessories Tailet roll holder; Cat, No
T9003028

No

5.00

6mm silver Mirror, lead backed, size
850 x 600mm with arise edges fixed to
wall with mirror screws.

No

4.00

Hand Spray

No

5.00

Supply and install chromium plated

No

1.00

158




shower rose with 15mm diameter
supply pipe and mixer valve. Shower
tray 760 x 760 x 150 mm, white glazed
fireclay.

e Supply and install water heaterswith | No 1.00
capacity 15L itres complete with al
associated

f Supply and install Soap Dispenser No 3.00

g Supply and install shattaf hose No 12.00

2 COLD WATER INSTALLATIONSDISTRIBUTION PIPES

IPSPIPE PN 20"'Class C'" painted with special paint; including jointsin running
length.Fixing in accordance with manufactur €' sinstructions

A Allow connection of water supply pipe | No 1.00
(25mm) PV C pipe from the public
water supply system to the ground
water storage tank including
excavations, backfilling and disposal.

b - Water Storage | Supply and install elevated water No 1.00
Tanks storage tank,type "SIMTANK", with
storage capacity 3,000L.complete with
all accessories for hoisting to position

c Supply and install ground water storage | No 1.00
tank, type'SIMTANK", with storage
capacity 5,000L complete with
accessories for hoisting to position

d Allow for supply and install ball valve, | No 1.00
gate valve and return valve to the
ground and elevated tanks.

e Allow for overflow and vent pipeto No 8.00
ground and elevated tanks diameter
40mm.

f Supply and lay 25mm diameter PYC | M 16.00
pipe from ground water storage to
elevated tank including supports and

fixtures.
Water Distribution | Water Distribution system; Dizayn m 25.00
system PPR 80 green pipes and fittingsto BS

1387. Supply and install 40mm
diameter water supply pipe including
fittings and accessories (el bows,tees,
connectors, bends etc)

b Supply and install 25mm diameter m 22.00
water supply pipe including fittings and
accessories (elbows,tees, connectors,
bends etc)

C Supply and install 20mm diameter No 24.00
water supply pipe including fittings and
accessories (elbows,tees, connectors,
bends etc)

d Supply and install 15mm flexible pipe | No 4.00
connectors to wash hand basin (WHB),
Water closet (WCs), and kitchen sink.

c Supply and fix 15mm diameter corner | No 17.00
valves with hand wheel, polished by
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manufacturer.

Supply and fix 25mm diameter stop
valves with hand wheel, polished by
manufacturer.

No

4.00

Supply, install, test and commissioning
water transfer pumps with capacity
3cu.m per hour- 12mWG astype
Grundfos or similar, including starter,
timer, control panel, float switch, dry
running protection , float valve, and
other necessary accessories.

No

1.00

FOUL WATER DRAINAGE

EXCAVATION

Supply and install 120mm diameter
pipe (UPVC) for foulwater including
fittings and standard holderbats fixing
towall or slab requiring plugging.

16.00

Supply and install 50mm diameter pipe
(uPVC) for foulwater including fittings
and standard holderbats fixing to wall
or slab requiring plugging.

12.00

Supply and install 40mm diameter pipe
(uPVC) for waste water including
fittings and standard holderbats fixing
towall or slab requiring plugging

20.00

Allow for elbows, bends connector
traps etc to suit the above installation

Item

1.00

Supply and install vent cowl! of 110mm
diameter

No

2.00

SEWERAGE

Allow for gully trap, size 250 x 250mm

No

3.00

b

Excavate trench not exceeding 0.6m
deep and average 500mm width and lay
sewerage pipes not exceeding 80mm
diameter from sanitary fittings or gully
traps to manholes.

10.00

Excavate trench not exceeding 0.6m
deep and average 500mm width and lay
sewerage pipes not exceeding 110mm
diameter from sanitary fittings or stack
pipes to manholes.

18.00

Excavate trench not exceeding 1.0m
deep and average 500mm width and lay
sewerage pipes not exceeding 110mm
diameter from manhole to manholes
including backfilling

42.00

Allow for construction of foulwater
manhole of internal dimensions 600
Xx600mm depth to invert level not
exceeding 750mm comprising 200mm
plain concrete grade "C" bend 230mm
blockwall plastered internally, 100mm
concrete cover slab reinforced with and
including BRC mesh reinforcement
200mm average concrete benching
plastered and including medium frame.

No

8.00
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Allow for construction of septic tank of
internal dimensions 4500mm length,
1500mm width and 1600mm depth
comprising 200mm plain concrete
grade"C" bend 230mm blockwall
plastered internally, 100mm concrete
cover sab reinforced with and
including BRC mesh reinforcement
200mm average concrete bending
plastered and including medium frame.

No

1.00

Allow for construction of soakpit of
internal dimensions 3500mm diameter
and 3000mm depth comprising 200mm
plain concrete grade "C" 230mm
blockwall plastered internally, 100mm
concrete cover slab reinforced with and
including BRC mesh reinforcement
200mm average concrete benching
plastered and including medium frame.

No

1.00

PORTABLE FIRE
EXTINGUISHERS

Supply and install 9kg carbon dioxide
portable fire extinguishers

No

2.00

ELEMENT No. 14

FINISHING

a)

INTERNAL FINISHINGS

i)

Floor finish: (Tiles, slab or block finishings)

a)

Porcelain Tiles

a

Porcelain tiles ex- Italy with cushion
edges fixed to screed with approved
adhesives and pointed with coloured
grout 10mm Tiling to floors

M2

290.00

10mm To Landings

m2

4.00

10mm Skirting 100mm high with
rounded edge and coved junction with
paving

m2

194.00

10mm Treads, 300mm wide with non-
dlip materia on top

30.00

10mm Risers 150mm wide with
rounded nosing and coved junction
with treads

30.00

Wall finish:

Internal Plastering

Plastering in two coats steel trowelled
to smooth finish 15mm To Walls

M2

234.00

10mm To Landings

m2

4.00

15mm To soffits of landing

m2

2.00

15mm To strings

m2

290.00

b
Cc
d
f

15mm To sides and soffits of beams

m2

278.00

g

15mm To sloping soffits of stairs

m2

9.00

TILES, SLABS
AND BLOCK
FINISHINGS

Glazed ceramic wall tiles with cushion
edges to Bs 1281 fixed to backings
with adhesive and pointing with white
cement 10mm Tiling to walls

m2

87.00

Cut and fit around small pipes, bars and

[tem

1.00
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the like

Beds and Backings | Cement and sand (1:4) wood floated m2 303.00
surface finish 30mm Backing to
receive floor tiles
ii 12mm Backing to receive wall tiles m2 92.00
EXTERNAL Rendering in two coats steel trowelled | m2 134.00
WORK to asmooth finish 15mm To walls
ELEMENT No. 15 |PAINTING AND DECORATING
a) INTERNAL WORK:
A Prepare and apply one thinned coat and | m2 234.00
two full coats of vinyl silk paint To
plastered walls
b To plastered soffits of landing m2 4.00
c To plastered sides of strings m2 2.00
d To plastered soffits of slab m2 290.00
e To plastered sides and soffits of beams | m2 278.00
f To plastered sloping soffits of stairs m2 9.00
b) EXTERNAL WORK:
i) External Painting
A Prepare and apply one thinned coat and | M2 134.00

two full coats of weather guard paint
To rendered walls

PART C: MARKET BUILDING - CIVIL WORKS

SERIES 2000 DRAINAGE
Section 2100 Drains
21.01 Excavation for Open Drains
a Excavating soft material situated within | m3 2,943.55
the following depth range below the
surfacelevel: 0.5m.upto 1.5m
21.06 NATURAL PERMEABLE MATERIAL IN SUBSOIL DRAINAGE SYSTEMS (CRUSHED
STONE):
21.07 NATURAL PERMEABLE MATERIAL IN SUBSOIL DRAINAGE
21.08 PIPESIN SUBSOIL DRAINAGE SYSTEMS
22.01 Excavation
22.02 Backfilling
i Using excavated materia m3 588.71
22.07 Cast in situ concrete and formwor k
i (@) Ininlet and outlet structures, m3 3.78
catchpits, manholes, thrust and anchor
blocks, including formwork and Class
U2 surface finish (Class 15/20 for
blinding)
22.07 (b)Ininlet and outlet structures, m3 7.25

catchpits, manholes, thrust and anchor
blocks, excluding formwork but
including Class U2 surface finish
(Class 25/20)
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—

22.1 Steel reinforcement: (a) High-tensile 0.19

steel bars

221 (i) Angle (50* 30* 6)mm t 0.10

2221 Accessories. (a) Manhole covers m 16.00
including frames, precast concrete class
30/20, reinforced (i) HDPE PIPE
(110MMDIA-6kg/sgcm)

Series 2300 Concrete Kerbing, Concrete Channelling,0Open Concrete Chutes and Concrete Lining for
Open Drains

23.01 Concrete kerbing

a Concrete Kerbing, Concrete m 145.00
Channeling, Open Concrete Chutes
And Concrete Linings For Open Drains
Concrete kerbing (indicated for cast in
situ concrete): (K). Precast kerbs as
shown in the drawingsinclusive of
bedding, haunching and form work and
al incidentals 200x380 (Concrete
Class 30/20)

2312 STEEL REINFORCEMENT

24.02 Concrete Class 30 for kerbstone

Section 2500 Pitching, Stonework and Protection Against Erosion

25.01 Stone Pitching

(a) Wired and grouted stone pitching m2 1.36
(total thickness 250 mm)

25.03 Stone masonry walls (a) Cement- m3 3.28
mortared stone walls

25.03 (b)Plaster;17.0mm first coat of cement | m2 11.20
and sand (1:3);3mm second coat of
cement and lime putty(1:5);steel
trowelled to smooth: 12mm two coat
work;to concrete or blockwork
base;generally to walls, Inner vertical
face and inner bottom face

25.04 Interlocking blocks for walkway, m2 160.00
200x100x80mm thick, min. strength
30N/mm2 (Mpa) including well graded
30mm sand bedding

SERIES 3000 EARTHWORKSAND PAVEMENT LAYERS OF GRAVEL OR CRUSHED STONE
3100 Clearing, Grubbing And Removal Of Topsoil

31.01 Clearing, grubbing and removal of topsoil

a Clearing and grubbing ha 0.83

31.01 (b) Removal of topsoil m3 1,241.07

31.02 Removal and grubbing of large trees No 10.00

and tree stumps: (a) Girth exceeding
1.0muptoupincluding 2.0 m

31.02 (b) Girth exceeding 2.0 m up to up No 10.00
including 3.0 m

31.02 (c) Girth exceeding 3.0 m No 10.00

3600 Selecting and Utilizing Material From Borrow Pitsand Cuttings

36.01 Excavations:
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Excavations: (8) Common excavation | m3 2,676.90

to spoil

36.02 Fill and improved subgrade layers: () | m3 661.53
Improved subgrade layer as specified
in the Drawings to require minimum
G15 quality material

36.02 (b) Improved subgrade layer as m3 3,307.66
specified in the Drawingsto require
minimum G7 quality material

36.02 (d) Fill or improved subgrade layer m3 20.00
using rock fill

3700 Pavement Layersof Natural Gravel Materials

37.02 Natural Gravel for Sub-base Course

a Natural Gravel Class G45 m3 496.15

37.02 (b) Natural Gravel Class G25 for lower | m3 496.15
subgrade

3800 STABILISATION

38.01 Chemical stabilisation, extra-over therelevant pay item for stabilizing Materials alr eady paid
for under Section 3600 or Section 3700
Chemical stabilisation, payment for full | m3 496.15
cost of providing: (a) Stabilised layer,
material class C1, using approved
borrow material class G25

38.03 Chemical stabiliser agents: (b) t 19.85
Ordinary Portland Cement

SERIES 5000 ANCILLARY ROADWORKS

5100 Marker and Kilometer Posts

51.01 Marker posts:

51.01 Marker posts as shown in drawings: (i) | No 21.00
Road Reserve Marker Post

51.01 (ii) Concrete Egde Marker Posts No 25.00

51.03 "Costruct concrete bollards No 25.00
300x300mm as shown on the
drawings"

51.02 Kilometer posts:

52.02 Section 5200: Guardrails and Guard m 20.00
Fences Guardrails on steel posts: (a)
Galvanised

52.06 Reflective Plates No 100.00

54.01 Section 5400: Road Signs Road Signs | No 15.00
(Warning, regulatory and Information)
(@) Circular Regulatory diameter
900mm

54.01 (b) Rectangular Regulatory, height No 10.00
600mm X width 450mm

55.01 Section 5500: Road Markings Thermo- | m2 310.15
Plastic Road-marking materia
including setting out and pre-marking
thelines: (i) Traffic-island markings
(whitelyellow)
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55.01 (i) Kerb markings (white/yellow) m2 55.25

54.01 (c) Triangular Regulatory and warning: | No 10.00
side length 900

5400 Fence

53.02 Supplying And Erecting New Fencing M aterial For New Fences And For Supplementing
Material In Existing Fences Which Are Being Repaired Or Removed:

SERIES 8000 STREET LIGHTS

8001 Street Lights

81.01 Supply, Install, Test and Commission | PS 1.00 81000000  81,000,000.00
by areputable sub-contractor approved
by the Employer of Solar Type Street
Lighting as detailed in the Drawings
and Specifications

81.01 Allow for contractor's overhead and %

SERIES 2000

profits as a percentage of above
PART E: BUSTERMINAL - CIVIL AND ROAD WORKS
DRAINAGE

Section 2100

Drains

21.01

Excavation for Open Drains

a

Excavating soft material situated within | m3
the following depth range below the
surfacelevel: 0.5m.upto 1.5m

2,943.55

2201

Excavation

22.02

Backfilling

Using excavated material m3 588.71

22.07

Cast in situ concrete and form work: m3 3.78
(@) Ininlet and outlet structures,
catchpits, manholes, thrust and anchor
blocks, including formwork and Class
U2 surface finish (Class 15/20 for
blinding)

22,07

(b)Ininlet and outlet structures, m3 7.25
catchpits, manholes, thrust and anchor
blocks, excluding formwork but
including Class U2 surface finish
(Class 25/20)

221

Steel reinforcement: (a) High-tensile |t 0.19
steel bars

221

(ii) Angle (50* 30* 6)mm t 0.10

Accessories. (a) Manhole covers m 16.00
including frames, precast concrete class
30/20, reinforced (i) HDPE Pipe
(110mmdia-6kg/sgcm)

Series 2300

Concrete Kerbing, Concrete Channelling,Open Concrete Chutes and Concrete Lining for
Open Drains

23.01

Concrete kerbing

a

Raised kerb (Type A) inclass30/19as |m 145.00
shown on the drawings for bus bays
and at junctions, including bedding and
backfilling
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Section 2500 Pitching, Stonework and Protection Against Erosion

25.01 Stone Pitching

a (a) Wired and grouted stone pitching m2 1.36
(total thickness 250 mm)

25.03 Stone masonry walls () Cement- m3 3.28
mortared stone walls

25.03 (b)Plaster;17.0mm first coat of cement | m2 11.20

and sand (1:3);3mm second coat of
cement and lime putty(1:5);steel
trowelled to smooth: 12mm two coat
work;to concrete or blockwork
base;generally to walls, Inner vertical
face and inner bottom face

25.04 Interlocking blocks for walkway, m2 160.00
200x100x80mm thick, min. strength
30N/mm2 (Mpa) including well graded
30mm sand bedding

SERIES 3000 EARTHWORKSAND PAVEMENT LAYERS OF GRAVEL OR CRUSHED STONE

3100 Clearing, Grubbing And Removal Of Topsoil

31.01 Clearing, grubbing and removal of topsoil

a Clearing, grubbing and removal of ha 0.83
topsoil: (a) Clearing and grubbing
(b) Removal of topsoil m3 1,241.07

31.02 Removal and grubbing of large treesand tree stumps

a Girth exceeding 1.0 mup to including | No 10.00
20m

31.02 (b) Girth exceeding 2.0 m up to up No 10.00
including 3.0 m

31.02 (c) Girth exceeding 3.0 m No 10.00

3600 Selecting and Utilizing Material From Borrow Pits and Cuttings

36.01 Excavations:
Section 3600: Earthworks Excavations: | m3 2,676.90
(@) Common excavation to spoil

36.02 Fill and improved subgrade layers

a Improved subgrade layer as specified | m3 661.53

in the Drawings to require minimum
G15 quality material

(b) Improved subgrade layer as m3 3,307.66
specified in the Drawingsto require
minimum G7 quality material

(d) Fill or improved subgrade layer m3 20.00
using rock fill
3700 Pavement Layersof Natural Gravel Materials
37.02 Natural Gravel for Sub-base Course
a Natural Gravel Class G45 m3 496.15
37.02 (b) Natural Gravel Class G25 for lower | m3 496.15
subgrade
3800 STABILISATION
38.01 Chemical stabilisation, extra-over therelevant pay item for stabilizing Materials alr eady paid
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for under Section 3600 or Section 3700

38.02 Chemical stabilisation, payment for full cocst of providing:-

a Chemical stabilisation, payment for full | m3 496.15
cost of providing: (a) Stabilised layer,
material class C1, using approved
borrow material class G25

38.03 Chemical stabiliser agents: (b) t 19.85
Ordinary Portland Cement

SERIES 4000 BITUMINOUSLAYERSAND SEALS

4100 Primeand Curing Membrane

41.01 Prime Coat

a MC-70 Cut-back bitumen including Litres 3,307.66
blinding material

41.02 Bituminous curing membrane: (a) I 2,481.00
Bitumen emulsion (30% bitumen) at
0.8L/m2

42.02 Section 4200: Bituminous Base Course | m3 165.38
and Asphalt Concrete Surfacing
Asphalt concrete surfacing: Asphalt
Concrete Surfacing (AC14) [Using
60/70 Penetration Grade Bitumen and
14mm Maximum Size of Aggregates]

42.02 Bitumen for Asphalt Concrete t 21.00
Surfacing: [60/70 penetration grade
bitumen]

42.03 Tack Coat of 57% stable grade bitumen | | 1,984.59
emulsion (K-1-60), spread rate of 0.4
litres per square metre

SERIES 5000 ANCILLARY ROADWORKS

5100 Marker and Kilometer Posts

51.01 Marker posts:

a Section 5100: Marker And Kilometre | No 21.00
Posts Marker posts as shown in
drawings: (i) Road Reserve Marker
Post )

51.01 (ii) Concrete Egde Marker Posts No 25.00

51.03 "Costruct concrete bollards No 25.00
300x300mm as shown on the
drawings"

5200 Guardrails

52.02 Guard railson steel posts

52.02 Guardrails on steel posts:. (a) m 20.00
Galvanised

52.06 Reflective Plates No 100.00

54.01 Section 5400: Road Signs Road Signs | No 15.00
(Warning, regulatory and Information)
(a) Circular Regulatory diameter
900mm
(b) Rectangular Regulatory, height No 10.00

600mm X width 450mm
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(c) Triangular Regulatory and warning: | No 10.00

side length 900

55.01

Section 5500: Road Markings Thermo-
Plastic Road-marking material
including setting out and pre-marking
the lines: (i) Traffic-island markings
(whitelyellow)

m2 310.15

(ii) Kerb markings (white/yellow) m2 55.25

5400

Fence

53.02

Supplying And Erecting New Fencing M aterial For New Fences And For Supplementing
Material In Existing Fences Which Are Being Repaired Or Removed:

5400

Road Signs

SERIES 8000

STREET LIGHTS

8001

Street Lights

81.01

Supply, Install, Test and Commission 1.00| 135000000
by areputable sub-contractor approved
by the Employer of Solar Type Street
Lighting as detailed in the Drawings

and Specifications

135,000,000.00

81.01

BILL No3

Allow for contractor's overhead and %
profits as a percentage of above

PART D: OFFICE BUILDING - ICT INSTALLATION

MEASURED WORKS

ELEMENT No. 13

ICT INSTALLATION

a) Supply, install, test and commision the following: to the satisfaction of engineers
i) EQUIPMENT
a CABINET 22U SERVER RACK Pc 1.00
b ROUTER Pc 1.00
c NETWORK SWITCH 48 PORTS Pc 2.00
d WIRELESS ACCESS POINT Pc 4.00
e PATCH PANEL 48 PORTS Pc 2.00
f CABLE MANAGER Pc 2.00
g PATCH CODE 1M Pc 96.00
h DROP CABLE 3M Pc 96.00
i POWER DISTRIBUTION UNIT Pc 2.00
(PDU)
k UTP CABLE CAT6 Roall 6.00
I EXTENSION CABLE Pc 2.00
m FACE PLATE DOULBLE Pc 46.00
n MODULESKEY STONE CAT6 Pc 96.00
SERIES 1000 GENERAL
General Requirementsand Provisions
12.02 Relocation of Services
a Arrange and pay for removal and/or PS 1.00| 400000000| 400,000,000.00

ateration to Services provided by
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Agencies for Electricity Supply, Water
Supply and Telecommunication
Services.

Allow for contractors overhead and %
profits as a percentage of sub item
12.02 (a)

Section 1300

Contractor's Establishment On Site and General Obligations

13.01

Contractor's General Obligations

a

Sureties PS 1.00| 100000000| 100,000,000.00

b

Allow for Contractor's overheadsand | 0.15% 0.15
profits as a percentage of subitem
13.01(a)

Insurance of Works PS 1.00| 110000000| 110,000,000.00

(d). Allow for Contractor's overheads | 15% 0.15
and profits as a percentage of subitem
13.01(c)

Insurance of Constructional Plant & PS 1.00| 130000000| 130,000,000.00
Equipment

Allow for Contractor's overheadsand | 15% 0.15
profits as a percentage of subitem
13.01(e)

Third Party Insurance PS 1.00| 100000000| 100,000,000.00

Allow for Contractor's overheadsand | 15% 0.15
profits as a percentage of subitem
13.01(g)

13.02

Sign board

Allow for erection standard project No. 5.00
sign board

Section 1400:

Engineer's Accommodation and Attendance Upon Engineer and his Site Personnéel

14.01

Houses for the Engineer

14.02

Officesfor the Engineer

14.03

Wash house for the Engineer

14.05

Four wheel drive Station Wagon for the Engineer and Employer:

14.06

Four wheel drive double cabin pick-up for the Engineer and Employer:

14.06

Four wheel drive Station Wagon for the| PS 2.00| 150000000| 300,000,000.00
Engineer and Employer: (Ownership of
the vehicle shall revert to the
Employer) (i). Provide vehiclesfor the
Engineer, (Four Wheel Drive Double
Cabin Pick - up as per Specia
Specification SS1407.01 and
SS1412.01) approved by the Engineer
(2 Nos)

(ii) Allow for Contractor'soverheads | 15% 0.15
and profits as a percentage of subitem
14.06

Operate and maintain vehicles vehicle x 54.00
specified [in 14.06(a)] for an average | month
of 4,500 km per month

Operate and maintain vehicles Km 200.00
specified [in 14.06(a)] for travel
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distance in excess of an average of
4,500 km per month

14.07

Survey Equipment for the Enginer

(i) Provide specified survey equipment
for the Engineer

1.00

70000000

70,000,000.00

(ii) Allow for Contractor's overheads
and profits as a percentage of subitem
14.07

15%

0.15

(). Maintain specified survey
equipment for the Engineer (Ownership
of survey equipment to revert to the
Employer)

Month

15.00

14.08

Laboratory for the Engineer

14.09

Laboratory equipment for the Engineer

Testing by the Engineer at Laboratories
acceptable by the Employer

PS

1.00

40000000

40,000,000.00

Allow for Contractor's overheads and
profits as a % of sub-item SS 14.09(a)

15%

0.15

Section 1600:

Overhaul

16.01

OVERHAUL OF MATERIAL HAULED IN EXCESSOF ITSRESPECTIVE FREE HAUL

DISTANCE

Section 1700

Environmental Protection and Waste Disposal Environmental Protection and Waste Disposal

17.14

Environmental Protection and Waste Disposal

17.01

Monthly Ratesto cover costs of
compliance with Environmental
protection and Waste disposal

measures to be carried out in
accordance with approved ESIA/ESMP
by Environmental Authority as outlined
in Volume 2C of the Bidding
Documents and for compliance with
the general requirements of Clause
1700 of the Standard Specification

Month

15.00

17.02

Monthly rate to cover costs for
compliance with provisional Health
and Safety Management Plan (HSMP)

Month

15.00

Section 1800:

STD and HIV/AIDS alleviation measures

18.01

STD and HIV/AIDS Provisional

18.01

Ingtituting; COVID-19, HIV & AIDS,
STls, STDs and Child Abuse, Sexual
Harrasment Preventation and
Awereness Programs throughout the
period allowed for construction

Month

15.00

18.02

(). Allow Provisiona sum for
HIV/AIDS Training

1.00

30000000

30,000,000.00

18.02 (b)

Allow for Contractor's overheads and
profits as a percentage of Subitem
SS18.02(a)

15%

0.15

19.01

Section 1900: Road Safety
Improvement, (&) Training and
Awareness Programs I nstituting Road
Safety improvement, Training and

Month

15.00
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Awareness Programs throughout the
Contract period

BILL No3

and profits as a percentage of subitem
19.01(a)

MEASURED WORKS

19.01 (a) Allow Provisional sum for Road PS 1.00 40000000|  40,000,000.00
Safety Training
19.01 (b) Allow for Contractor's overheads | 15% 0.15

PART D: OFFICE BUILDING - ELECTRICAL

ELEMENT No.9

ELECTRICAL INSTALLATIONS

Supply and install the following:

a

Supply from Transformer to Main
Distribution board DBA; cables
through trench 4core x 35mm?
XLPE/SWA/PVC/Cu cable

60.00

Supply from Generatorsto Main
Distribution board DBA cables through
trench 4core x 356mm?2
XLPE/SWA/PVC/Cu cable

60.00

Supply from Main Distribution board
(DBA) to UPS and then to Clean
Power Distribution Board DBU cables
through trench 3core x 10mmg
XLPE/SWA/PVC/Cu cable

10.00

Supply from Main Distribution board
(DBA) to First floor Distribution Board
DBF cable through tray/ladder 4core x
16mm2 PV C/SWA/PV C/Cu cable

15.00

Supply from Main panel board
toExternal use and pump Distribution
Board (DBP) cable through tray/ladder
4core x 16mm? PVC/SWA/PVC/Cu
cable

60.00

4core x 6mm? PV C/SWA/PV C/Cu
cablefor fire fighting pump

20.00

4core x 6mm? PV C/SWA/PV C/Cu
cable for booster water pump

20.00

4core x 4mmz PV C/SWA/PVC/Cu
cable for external lights

40.00

j- MAIN CIRCUITS
COMPONENTS

Provide for Coordination with other
trade and TANESCO for application,
supply and installation of new 33kV
service line and 125A, 400V TP&N
digital metering unit c/w all necessary
installation accessories

[tem

1.00

Supply and install 100kV A, 33/0.4kV,
50Hz, DYN11, Delta-star Transformer
with transformation ratio adjustment
+/- 2x2.5%; poles mounted complete
with all necessary installation
accessories and earthing system with
not more than 1ohm

No

1.00

Supply and install 6 ways 63TP&N
weather proof distribution panel (DBF)

No

1.00

171




integral with 63A TPN RCD incomer
and outgoing devices three phase
MCCBs and al accessories as per
drawings

Vi

Supply and install 6 ways 63TP&N
weather proof distribution panel (DBP)
integral with 63A TPN RCD incomer
and outgoing devices three phase
MCCBs and al accessories as per
drawings

No

1.00

Vi

Supply and install 4 ways 45A TP&N
distribution board (DBU) integral with
45A TPN MCCB and 25kA surge
arrestor complete with all MCCBs and
accessories as per drawings

No

1.00

EARTHING

Supply and installation of Earth
protection system for the Transformer
Earth chamber with all necessary earth
high voltage conductivity electrodes
with drivehead assemblies and earthing
clampswith link to 2 x 1c x 25mm?
Copper cable PVC Y ellow/Green for
neutral terminal and separate earth
chamber with link to 1c x 10mn?
copper PVC Yéellow/Green for
transformer casing; Each chamber to
have total resistance of not more than
lohm

Item

1.00

Supply and installation of Earth
protection system for the DBA Two
earth chambers spaced at minimum of
6meters with all necessary earth high
voltage conductivity electrodes with
drive head assemblies and earthing
clamps with link to Ligthning air
terminal and 1cx25mm2 Copper cable
PV C Y dlow/Green; the total resistance
of each earth chamber to be not more
than 1ohm

Item

1.00

1core x 16mm? Copper cable PVC
Y ellow/Green; for the DBF and DBP
earthing from DBA

60.00

1core x 10mm?2 Copper cable PVC
Y ellow/Green; for the DBU earthing
from DBA

10.00

FINAL SUB -
CIRCUITSAND
AUXILIARY
INSTALLATIONS

Supply to accessories and equipment ;
3 x 1core x 1.5mm2 core PV C/Copper
cable and upvc conduit ; bends etc,
from the switches to the lights lighting
circuits; light points; in 78 Nr.

No

78.00

lighting switch circuits; one gang one
way; in 22 Nr.

No

22.00

lighting switch circuits; one gang two
way; in 6 Nr.

No

6.00

lighting switch circuits; two gang one
way; in 7Nr.

No

7.00

3 X 1core x 2.5mm?

Power outlets circuits ; socket outlet

No

98.00
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PV C/copper cable
and upvc conduit ;
bends etc, from the
distribution boards

pointsin 98 Nr

to the outlets
ii Air conditioning circuits ; DP outlet No 19.00
pointsin 19 Nr
iii Hand drierscircuits ; DP outlet points | No 4.00
in4 Nr
iv Water heater circuits; DP outlet points | No 2.00
in 2 Nr in the kitchen and washing area
Y Inline Extract fan circuits ; DP outlet No 4.00
pointsin 4 Nr
Vi Circuitsto isolating devices, fuses, etc | No 1.00
from the distribution boards to the
4core x 10mm2 XLPE/SWA/PVC/Cu
cable; Circuitsto 45A TPN isolators
for UPS
ACCESSORIES 10 amp : one gang ; one way Ref No 22.00
Switches ; MK K4870 WHI
Logic Plus
Catalogue
Reference Nr
ii 10 amp : one gang ; two way Ref No 6.00
K4871 WHI
iii 10 amp : two gang ; one way Ref No 7.00
K4872 WHI
Switch sockets; MK | 2 gang 13A flush switch sockets white | No 50.00
Logic Plus in colour as MK
Cat.Ref.Nr
% 2 gang 13A flush switch sockets Red in | No 48.00
colour as MK
Double pole 20 amp ; Ref K 5423 WH1 marked AC | No 19.00
switches ; MK units
Logic Plus
Catalogue Ref. Nr
vii 20 amp ; Ref K 5423 WH1 marked No 2.00
WH units
viii 20 amp ; Ref K 5423 HD marked WH | No 4.00
units
CLEAN POWER Unintrupted power supply for clean No 1.00
SUPPLY power with; main control and indicator
panels print-out facility ; 1 hour
standby with 20kV A, 3 phases and
230/400V
lighting equipments | Supply and fix the following lighting | No 16.00
and Luminaires equipments and Luminaires ; complete
with lamps tubes or bulbs ; Thorn
Catal ogue Reference Numbers
Horizontal recessed downlight for
2x18W TC-DEL lamps as Thorn
Chalice 190H sap code 96008886 -
TypeP
ii Surface mounted luminaire for direct | No 19.00
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lighting c/w 28W with backlit starburst
2D lamp as Lighting Direct Guam
NGU/2D/HF/CL - TypeD

1200mm surface/ wall mounted
luminaire c/w 2x36W T26 Battern
linear fluorescent lamps and twin
aluminium narrow beam reflector as as
Thorn Primata |l sap code

No

14.00

Recessed downlight 16.8W LEDs c/w
remote driver as JCC RAKULA code
JCC71192 Type B

No

38.00

Recessed wall light for step and
pathways, stainless cover LED 3.2W as
JCC711115 Dolomite - Type Q

No

11.00

Vi

DENOTES SURFACE MOUNTED
LIGHT 1X28W 2D ASLIGHTING
DIRECT MAXIMO SAP CODE
NDY 28/2D/HF/WH/9 LIGHT
INDIRECT MAXIMO - Type E

No

5.00

Vii

600x600mm LED Slim Panel
ECOMAX as Opple

No

29.00

viii

Exit sign single sided as thorn Voyager
Elite X SAP CODE 96503790

No

4.00

Exit sign double sided as thorn
Voyager Elite SX SAP CODE
96503785 with Legend Sap code
96218882 and accessories Sap
c0de96218865

No

2.00

FINAL
CONNECTIONS

In accordance with the Specification
shrouds and fixing devices to water
heaters, fans, etc.

Item

1.00

LIGHTNING
PROTECTION

Lightning protection system Provide all
necessary earth electrodes copper
earthing tape, straps, earth plates,
lightining terminals, test clamps and
forked conductor rod and link to the
main earthing 3mm x 25mm copper
strip through the columns

150.00

Excavating trenches in compacted fill
to receive above bed and surround;
pipes or ducts; 150mm. thick sand bed
and surround; backfilling with selected
excavated material levelling and
compaction in layers; disposal of
excavated material off site concrete
casting and steel grating cover 500mm
wide x average 500mm.deep

75.00

SUNDRIES

Provide for all supports fixings anchors
insulation blocks and anti vibration
devices Provide for al identification
plates discs charts and colour coding
for Electrical system

[tem

1.00

TESTING AND
COMMISSIONING

Provide for testing and commissioning
the foregoing and requirements
described in the Specifications

Item

1.00

A

Supply and fix the following circuit

No

1.00
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components and accessories to surface
and backgrounds requiring plugging;
MERLIN GERIN form 4 type B or
similar approved with sheet steel case;
fully shrouded; Supply and install 10
ways 125A TP&N distribution board
(DBA) integral with 125A TPN MCCB
and 25kA surge arrestor complete with
all MCCBs and accessories as per

drawings
CLEAN POWER N:Recessed downlight ¢/w 13.8WLED | No 8.00
SUPPLY lamp as JCC71192 RAKULA - TypeH
CLEAN POWER Exit sign single sided as thorn Voyager | No 4.00
SUPPLY Elite X SAP CODE 96503790 with
Legend Sap code 96218878
PART E: BUSTERMINAL - PRIME COST AND PROVISIONAL SUM
BILL No2 PRIME COST AND PROVISIONAL SUMS
PC 2 PROVISIONAL SUMS

Thefollowing Provisional sumsarefor theworksor costs which can not entirely be for seen,
defined or detailed during the preparation of Bills of Quantities and should be used in whole
or in part at the discretion of the Ar chitects.

A Allow aProvisional sumsof Amount |Ps 1.00| 100000000| 100,000,000.00
to be spent on discretion of the Project
Manager
B Allow percentage of profit and %
overheads
C Allow a Provisional Sum amount for Ps 1.00| 100000000| 100,000,000.00
constructing Underground water Tank
of 200 Cumec
PART F: DAY WORKS
SERIES 9000 DAYWORK RATES
1.00 L abour
1 The rates entered in the schedule will Hrs 504.00
be applicable to the resources
employed under the instructions of the
Engineer Foreman
2 Working Headman hrs 504.00
3 Skilled Labour hrs 504.00
4 Unskilled Labour hrs 504.00
5 driver hrs 504.00
6 Operator hrs 504.00
7 Surveyor hrs 504.00
8 Technician hrs 504.00
2.00 Material
10.2 SCHEDULE OF MATERIALS The t 38.00
rates entered in the schedule will be
applicable to the resources employed
under the instructions of the Engineer
1. Ordinary Portland Cement
2 Reinforcement Steel t 18.00
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3 Coarse Aggregates for Concrete m3 19.00
4 Sand m3 19.00
5 Fine Aggregates for Concrete m3 19.00
6 Precast Pipe Culvert dia 900mm m 38.00
7 Precast Pipe Culvert dia 600mm m 38.00
8 Natural gravel G15 m3 63.00
9 Gravel G45 m3 63.00
10 Petrol I 900.00
11 Diesel I 900.00
12 Performance Grade Bitumen (PG I 625.00

35/50)
13 Cutback Bitumen MC 70 I 625.00
3.00 Equipment
1 The rates entered in the schedule will | hrs 72.00

be applicable to the resources

employed under the instructions of the

Engineer Bulldozer
2 Wheel Loader hrs 72.00
3 Motor Grader hrs 72.00
4 Water bowser hrs 72.00
5 Tiper truck (7 tonne and under) hrs 72.00
6 Dump Truck (more than 7 ton hrs 72.00

Capacity)

Concrete mixer hrs 72.00
8 Concrete vibrator hrs 72.00

Pedestrian Roller hrs 72.00
10 Pneumatic Tyred Roller hrs 72.00
11 Pressure Bitumen Distributor hrs 10.00
12 Excavator hrs 72.00
13 Self Propelled vibrating roller hrs 72.00
14 Mobile Crane (20 Tonne) hrs 72.00

PART A: PRELIMINARIES ‘

BILL NO.1 PRELIMINARIESAND GENERAL MATTERS
PART C PRELIMINARY ITEMSAND GENERAL MATTERS
[ EQUIPMENT, PLANTS, TOOLSAND VEHICLES
A The Contractor shall be responsible for | Lump sum 1.00

the provision of all plant, tools, and

vehicles and workmen required for the

Works except in so far as may be stated

otherwise herein or except for such

items specifically and only required for

the use of and provided by Client

appointed agents as described herein.
[l SAFETY,HEALTH AND WELFARE OF THE WORK PEOPLE
B The Contractor shall be responsible for | lump sum 1.00

and shall ensure the safety and welfare
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of hiswork people, and those of his
Subcontractors, Client appointed
agents, Nominated Suppliers and
persons employed directly by the
Employer. Allow for securing OSHA
certificate, providing and maintaining
on the site adequate medical facilities
and approved first aid equipment kept
fully replenished and in an accessible
position. The contractor shall comply
and observe all neccesary measures
against Covid-19 as directed by
Goverment Authorities.

NOTICESAND FEESTO LOCAL AUTHORITIESAND PUBLIC UNDERTAKINGS

The Contractor shall give all noticesin | lump sum 1.00
accordance with the Conditions of
Contract. The Contractor shall pay al
fees and charges required in the
Conditions of Contract, regulatory
authorities and any Local Authority
where the Works are being executed.
The amount of all such fees and charge
shall be deemed to beincluded in the
Contract Sum. Those in respect of the
following items are included elsewhere
in this Document if applicable to the
Works. Hoardings Water for the work
or Statutory Undertakings.

Labour and fair wages. The Contractor | Lump sum 1.00
shall provide al labour and shall
include for al costs arising from the
current Government regulations
regarding annual |eave and passages,
medical facilities, public holidays,
overtime, training levy, income tax,
housing, travelling allowances, wages
and salaries, and any other statutory
reguirement current at the date of
tender. The Contractor shall pay rates
of wages and observe hours and
conditions of labour not less favourable
than the minimum rates of
remuneration and minimum conditions
of employment applicablein the
district in which the work is carried out
aslaid down by the Regulations of
Wages and Conditions of Employment
Act, Building and Construction
Industry Wages Council. The relevant
notice must be kept posted upon the
site where it can be conveniently read
by the employees concerned.

SITELEVELSAND SETTING OUT THE WORKS

Before commencing work the lump sum 1.00
Contractor must arrange for and agree
with the Project Manager on the
existing site levels and similarly
establish and agree a benchmark. By
applying and using the latest and
advanced surveying equipment
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technology, the Contractor shall set out
the Works in accordance with the
dimensions and levels shown on the
Drawings and shall be responsible for
the correctness of all dimensions and
levels so set out by him and will be
required to amend all errors arising
from inaccurate setting out at his own
cost and expense. In the event of any
error or discrepancy in the dimensions
or levels marked on the Drawings
being discovered such errors or
discrepancies must be reported by the
Contractor to the Project Manager for
hisimmediate attention.

Vi

CONTRACTOR’S SUPERVISION

Checking schedules, drawings, etc: The
Contractor shall be responsible for
checking all schedules and drawings
supplied by the Project manager and all
shop drawings approved by the Project
manager. |n the event of any
discrepancy being found between such
schedules and drawings or if the
Contractor considers that additional
detail drawings are required, thenin
either case the Contractor shall report
such discrepancy to the Project
manager for instruction or apply in
writing for such detail at least 28 days
before the works concerned are to be
executed. The Contractor shall
ascertain from the drawings or
otherwise any holes, recesses, plugs,
etc, which may be required in time to
form these as the works proceed. No
extra payment will be allowed for
cutting or forming such holes, recesses,
or plugging, Subsequently. The
Contractor’ s attention is drawn to the
reguirements for the submission of
samples, shop drawings, certificates
and guarantees contained in previous or
subsequent items of this Document.

lump sum

1.00

SUFFICIENCY OF TENDER The
Contractor shall be deemed to have
satisfied himself before tendering as to
the correctness and sufficiency of his
tender for the works and of the rates
and stated in the priced Bills of
Quantities. Rates and prices quoted
shall cover al his prices obligations
under the contract and all matters and
things necessary for the proper
completion and maintenance of the
works.

Lump sum

1.00

Maintenance of public and private
roads and services: The Contractor
shall be responsible for al damage to
roads, (whether public or private),
crossovers, services and the like arising

[ump sum

1.00
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out of, or in the course of, or by reason
of the execution of the works and shall
be responsible for observing any by-
laws or other regulation imposed by a
competent authority regarding the
keeping of such roads free from mud,
filth, etc, arising as aforesaid.

Police regulations: The Contractor shall
at al times observe any police
regulations including those regarding
the loading or unloading or any waiting
by vehicles on the public highway and
the Contract Sum shall be deed to
include for strictly compliance
therewith.

[ump sum

1.00

Pricing and Correction of Bills of
Quantities, etc. costs relating to items
which are not priced will be deemed to
have been included elsewhere in these
Bills of Quantities

[ump sum

1.00

Prime cost (P.C.) items: The words
“Prime Cost” (or theinitials (“P.C.”)
wherever appearing in these Bills of
Quantities, shall mean net cost
exclusive of any trade, cash or other
discount whatsoever but inclusive of
the cost of packing, carriage and
delivery. Such cost shall be the sums
due to Agents approved by the Client
or Supplier after adjustment where
applicable in respect of measurements
or rates. Any increases or decreasesin
these Prime Cost sums resulting from
the adjustments and properly paid by
the Contractor, shall be added to or
deducted from the Contract Sum in the
final account. In substantiation the
Contractor will be required to produce
to the Project manager all quotations,
invoices and receipted accounts as shall
be necessary to show the details of the
sums actually paid. Any sum added by
the Contractor in these Bills of
Quantitiesin respect of profit upon any
Prime Cost sum will be deducted at the
final settlement of accounts and asum
will be added, the amount of which will
bear the same proportion to the sum
added as the net amount properly
expended bears to the original P.C.
Sum

lump sum

1.00

Particulars to be supplied when inviting
guotation under P.C. Sums When
inviting quotations for the supply of
goods or the execution of work
described under P.C. Sums, full
particulars as contained herein (except
the sums provided), and shown on the
drawings in respect of the goods or
work in question shall in all cases be
supplied by the contractor to the

lump sum

1.00
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persons, firms or companies quoting.
All such invitations shall contain a
stipulation that the quotations must
state a guaranteed time for delivery or
fixing, as the case may be, from the
date when the particulars are supplied,
in the case of materials to be delivered
on the site in bulk, the person, firm or
company guoting musts guarantee the
delivery of the quantity required,
(uniform with the approved samples),
by and at the time required to suit the
progress of the building operations.
The Contractor shall, with such
invitations, supply full details of the
times at which such delivery and/or
fixing will be required in order that
such guaranteed times may be stated.

Protection of persons and property: The
Contractor shall provide for the
efficient of the public, the Employer's
servants and property and all other
persons occupying or using the
premises, also of adjoining or
neighbouring property during the
progress of the works included in or
required to be done on connection with
the Contract. This shall include
provision of scaffolding and protective
netting around and to the full height of
the building, maintain the same until
completion of the Works. The
Contractor shall take all precaution to
eliminate as far as possible the danger
to the public and other persons arising
from the entry and exit of vehiclesto
and from the site.

lump sum

1.00

Pricing & Prebid Site Visit: Contractor
shall have to visit the site before
pricing bidding BoQ for submission.
The site shall assist in familirazation
with the site as well as pricing. Any
loss due to ernerously pricing of an
item for not visiting the shall be borne
by contractor.

[ump sum

1.00

SERVICES INSTALLATIONS: The
contractor with the domestic
subcontractors shall allow sum to cover
for the following in relation to al
service worksto beinstalled in
building covering the whole scope of
work; Prepare shop/working drawings-
3Nos hard copies-A3 size paper (soft
and hard) . Allow for labelling for
service fittings/equi pments. Allow for
test results for fittings/equipments.
Allow for service and maintenance
after every three months during defect
liability period of one year. Allow for
training Allow for warranty

[ump sum

1.00

Detailsto be private and Confidential:

lump sum

1.00
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The Drawings, Bills of quantities and
Contract Documents applicable to this
contract are restricted by copyright.
The Contractor shall treat the details of
this Contract as private and
confidentia for his own information
only and shall not publish or disclose
the details of the Contract in any trade
or technical paper or elsewhere (except
as necessary for the purpose hereof)
without the previous consent in writing
of the Employer.

Copyright: The copyright of these Bills
of Quantitiesis vested in the Employer
and they may not be reproduced in
whole or in part without the Employer's
written permission

lump sum

1.00

As Built Drawings. The contractor
shall produce and submit to the
Employer 3 copies of "As Built
Drawings" (1 original and 2
photocopies) in A3 paper sizeand in
PDF format (Soft copy Drawings saved
in flash drive) of al building works and
operational & maintenance manuals-
3Nos hard copies- A4 size paper
(softcopy and hardcopy)

lump sum

1.00

VIl

GENERAL SCAFFOLDING AND TEMPORARY SUPPORT

Provide al scaffolding, (tubular steel or
timber), that may be required for the
works.

lump sum

1.00

TRESPASS AND NUISANCE

The Contractor shall prevent any
trespass on the opinion adjoining
property and he shall take all
reasonabl e precautions during the
progress of the contract to prevent any
damage to the adjoining property or
plant or private roadways and to
prevent material; plant; rubbish and
debris; etc. collecting on the adjoining
property or roadways.

lump sum

1.00

PROTECTION FROM WEATHER

The Contractor shall allow for and
provide and/or maintain during the
execution of the Works all shoring,
strutting, needling and other supports
and shall take all other precautions and
adopt such expedients as may be
necessary to preserve the stability of all
buildings, structures, fences, walls,
land and property, roads and footpaths,
sewers, drains, gullies and other
services (including those of adjoining
owners) that may in any way be
affected by the work to be executed
under the Contract immediately he has
taken possession of the Site and until
completion of the Works. The

lump sum

1.00
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Contractor shall hold the Employer
completely indemnified against all or
any claim for damage or losses
accruing from any settlement resulting
from such shoring and strutting or lack
thereof and the striking and removal of
same.

Any damage and/or settlement that
may be caused arising out of or directly
or indirectly consequent upon the
aforesaid protective measures or the
lack thereof or the carrying out of the
Works is to be made good by the
Contractor at his own expense to the
satisfaction of the Project manager and
al other parties concerned. The
Contractor shall cover up and protect
al finished work liable to damage
including provision of temporary roofs,
gutters, drains, etc., until the
completion of the Works. The entire
responsibility in respect of al matters
mentioned or referred to in this clause
shall rest with the Contractor not
withstanding any approval given by the
Project manager to, or concurrencein,
the action taken or proposed to be
taken by the Contractor, in pursuance
of hisobligations.

null 1.00

XI

SITE OFFICE ACCOMMODATION

AND TEMPORARY STRUCTURES

Housing labour on the site: No labour,
with the exception of watchmen, may
be housed on the site and the
Contractor must allow for al costsin
moving labour to and from the site at
such times and by routes approved by
the Police and Local Authorities.

Lump sum 1.00

Temporary latrines Temporary latrines
shall be provided, maintained and
removed on completion by the
Contractor to the satisfaction of the
Project manager and Local Authorities.

[ump sum 1.00

Temporary hoarding The works shall
be enclosed by the Contractor with a
fence not less than 2.50m high neat and
uniform in appearance to the approval
of the Project manager. The fence shall
be a sufficient obstacle to prevent the
ingress of unauthorized persons or
children and shall be complete with al
necessary padlocked entrance gates,
fans and screens as may be requisite to
ensure the safety of the public or
adjoining owners and of the works.
Any commercial paint on the hoarding
shall be done at the approval of the
Employer. The Contractor shall
maintain the fence, gates, and screens,
obtain all necessary licenses and pay all
feesin connection therewith, the

lump sum 1.00
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amounts of which shall be deemed to
be included in the Contract Sum. The
Contractor shall allow for moving or
adapting the fencing as and when
required during the progress of the
works and shall dismantle and remove
at completion of the work, but not until
al danger to the public has passed and
shall make good all work disturbed.

Temporary buildings for use by the
Contractor: The contractor shal, at his
own cost, supply and erect all
temporary buildings, sheds, mess
rooms and stores with floors at least
150mm above ground level. No office,
stores or other temporary buildings
shall be erected on the site without first
obtaining the consent of the Project
Manager/Project manager asto the type
of temporary building to be supplied
and the position in which they are to be
erected.

lump sum

1.00

X1l

WATER FOR THE WORKSAND TEMPORARY CONNECTION

The contractor shall at his own expense
use whatever means at his disposal,
provide on the site plentiful, suitable
and clean water for use of the works.
The Contract Sum shall be deemed to
include for al costs and charges of
whole water to be used in the works.

lump sum

1.00

X1

TEMPORARY CONNECTION, POWER FOR THE WORKS

AND LIGHTI

NG

The Contractor shall provide all
artificial lighting, electric power and
the energy required for the execution of
the work. The provision of light and,
where appropriate, power for Agents
appointed by the Client and Local
Authoritiesisincluded in the items of
general and special attendancein
Provisional and Prime Cost Sums. The
Contract sum shall be deemed to
include for al fees and charges for al
temporary services and clearing away
on completion, and for the cost of all
electricity consumed for the works.

lump sum

1.00

XVI

SAMPLES

Samples of proposed materials and
workmanship shall, if required by the
Project manager, be submitted for
approval, and those samples will be left
on site by the Project manager who
shall have power to reject al such
materials and condemn such
workmanship that does not correspond
with the approved sample. The
following samples (and others as
directed by the Project manager) shall
be provided,; tiles, doors, sanitary
fittings, electrical fittings, painting, and

lump sum

1.00
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glass panels.

XVII

TESTING, QUALITY CONTROL AND ASSURAN

CE

Contactor shall provide at least a 10
year guarantee from a supplier of any
material whenever requested by client
with PM Approval; Such as Water
proofing material, Anti-termite
materials, Glass Works, Painting,
Curtain Walls, Aluminium material,
Granite/Marble, Mashrabya
Screens,Porcelain tiles, Clading
material, acoustic material, signages,
ceramic tiles, vinyl Tiles, Carpets,
Elevators, Lights, Cables, ceilling
tiles, Sanitary wares, Furnitures,
Ironmongeries, Pumps ,Roofing sheet,
Pipes, ventilation devices. The
contractor shall make sure that all
materials are tested at authorized
Testing in laboratories with the consent
of Consultants.

[ump sum

1.00

Setting out the works: The Contractor
shall set out the Works in accordance
with the dimensions and levels shown
on the Drawings and shall be
responsible for the correctness of all
dimensions and levels so set out by him
and will be required to amend all errors
arising from inaccurate setting out at
his own cost and expense. In the event
of any error or discrepancy in the
dimensions or levels marked on the
Drawings being discovered such errors
or discrepancies must be reported by
the Contractor to the Project manager
for hisimmediate attention. No work
shall be commenced by the Contractor
until he has received written
instructions from the Project manager
to adjust such discrepancies which may
be proved. Upon receipt of such
instructions the Contractor shall there
upon be responsible for the accurate
setting out of the works, giving effect
to the adjustments necessary to comply
with such instructions, and no claim for
extra expense based on any
discrepancy or error in the dimensions
or levels shown on the Drawings may
be made thereafter.

Lump sum

1.00

XVIII

WATCHING AND SECURITY OF THE SITE

Trespass and nuisance: All reasonable
means shall be used to avoid
inconveniencing adjoining owners and
occupiers. No workmen or plant
employed on the works shall be
alowed to trespass upon adjoining
properties. |f the execution of the
works requires that workmen or plant
must enter upon adjoining property, the

[ump sum

1.00
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necessary permission shall be first
obtained by the Contractor who shall
see that these instructions are carried
out. The Contractor shall indemnify the
Employer against any claim or action
for damages on account of any trespass
or other misconduct of the Contractor’s
employees.

The Contractor shall provide all Lump sum 1.00
watching and security and everything
€else necessary by day and night for the
due protection and Security of the
Works and the public and other
persons. He shall provide all barriers,
notices, watchmen to prevent access of
unauthorized persons into the site. The
Contractor will beliable for all
consequences of theft from the site of
his own or Subcontractors or Suppliers
materials or equipment. Any such theft
will not relieve the Contractor of his
liability for completion the Works on
time.

Areato be occupied by the Contractor: | Lump sum 1.00
The area of the site which may be
occupied by the Contractor for use as
storage and for the purpose of erecting
workshops, etc., shall be agreed
between the Project manager and the
Contractor.

XX

PROGRESS CHART, PROGRESS REPORTS AND PROGRESS PHOTOG

RAPHS

Immediately after signing the Contract | lump sum 1.00
the Contractor is to prepare atime and
progress chart showing the time and
order in which he proposes to carry out
the works within the total construction
time stated in the Contract. The chart
shall show in detail the construction
time and order in which each section of
the work isto be carried out and be
subdivided into trades or tasks. Where
the Contract is made up of individual
buildings a separate chart shall be
provided for each. Upon the letting of
Subcontracts the Contractor isto
incorporate similar times and details of
each separate Subcontractor’ s work
(which information is to be provided by
the Subcontractor) and the chart shall
be so designed to accommodate this
information. At the end of each week
the Contractor is to mark on the chart,
in adifferent colour, the actual time
taken to complete the respective stages
and sections of the work. The
Contractor shall also show upon the
chart the anticipated weekly labour
strength required upon the site (divided
into labourers and craftsmen) and shall
similarly mark up the actual numbers
employed. Copies of the completed
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chart are to be supplied to the Project
manager Two days before each of the
scheduled site meeting the Contractor
shall submit a progress report in
triplicate to the Project Manager
indicating the periodic progress and
giving details of any delays caused by
inclement weather or other reasons
beyond his control. The report must
include information on labour
employed, and the progress of all
trades, including Agents appointed by
the Client. Also the Contractor shall
submit three copies of progress
photographs clearly indicating the date
and time of the activity shown on the

photograph.
XXI REMOVING RUBBISH, WASTES, PLANTSAND CLEANING OF THE BUILDINGS
B The Contractor shall, upon completion | lump sum 1.00

of the Works remove and clear away
al temporary buildings, plant, rubbish
and unused materials, and shall leave
the whole of the Site of the Worksin a
clean and tidy state to the Satisfaction
of the Project manager. He shall also
remove al rubbish and dirt from the
Site at weekly intervals or as directed
by the Project manager.

C Before handing over any building the | Lump sum 1.00
Contractor shall properly clean all
floors and finished surfaces, clean glass
inside and outside and leave al sanitary
and other appliancesin full working
order. He shall also cut and weed all
grassed areas, clean down external
steps, paths and roads and leave the
wholein perfect condition ready for
occupation.

A Disposal of water for all sections of the | lump sum 1.00
works: Allow for keeping the site and
buildings free from water arising from
whatsoever cause. The Contractor shall
notify the Project manager as soon as
water percolation or water-logging
becomes apparent and he shall obtain
the written permission of the Project
manager before carrying out any
continuous pumping or other method of
removal of water which may lower the
water level on adjoining sites. The
Contractor shall ensure that no
nuisance is caused by the outfall of
pumped water and shall obtain the
necessary permission before
connecting temporary drainage to
existing drains and/or sewers. Any fees
and charges in connection with such
work shall be deemed to be included in
the Contract Sum.

PART B: ROADWORKS \
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SERIES 2000

DRAINAGE

Section 2100

Drains

21.01

Excavation for Open Drains

21.01

Excavation for catch drain pit: (@)
Excavating soft material situated within
the following depth ranges below the
surface level:

m3

195.00

2201

Section 2200: Prefabricated Culverts
Excavation (a) Excavating soft material
situated within the following depth
ranges below the surface level: (i) 0.5
muptol1.5m

m3

14,956.00

(ii) Exceeding L5 mand upto 3.0 m

m3

1,784.00

(iii) Exceeding 3.0 m per increment of
15m

m3

4.00

22.02

Backfilling

(d)Using excavated material

m3

1,788.00

(b)Using imported selected material

m3

4.00

(c) Extra over Subitems 22.02 (a) and
(b) for soil cement backfilling
(4%cement)

m3

4.00

22.03

Concrete Pipe Culvertson Class A bedding

(a) On Class A bedding (reinforced
concrete min class 25/20; 900 mm
diameter across road) 900mm diameter
as indicated on drawings

m

6,421.00

1200mm diameter as indicated on
drawings

437.00

22.07

Cast in situ concrete and for mwor k

(@) Ininlet and outlet structures,
catchpits, manholes, thrust and anchor
blocks, including formwork and Class
U2 surface finish (Class 15/10 for
blinding)

m3

36.00

(b) Base of catch pit (Gully), including
formwork, (concrete class 20/15)

m3

14.00

(c) Ininlet and outlet structures,
catchpits, manholes, thrust and anchor
blocks, excluding formwork but
including Class U2 surface finish
(Class 25/20)

m2

575.00

22.10

Steel reinforcement: (a) High-tensile
steel bars

Tonne

77.00

2221

Accessories. (a) Manhole covers
including frames, precast concrete class
30/20, reinforced (i) Size 1555 x
1555mm

No

234.00

2221

(ii) Size 1855 x 1885 mm

No

7.00

22.25

(c) HDPE Pipe (300mm dia-6kg/sgcm)

2,067.00

22.25

(c) Stedl gratesinlet gridsto road side
catch pits (i) Size 400mm x 600mm

No

491.00
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22.25 Hand excavation to determine the m3 29.00
positions of existing services
Series 2300 Concrete Kerbing, Concrete Channelling,Open Concrete Chutes and Concrete Lining for
Open Drains
23.01 Concrete kerbing
23.01 Section 2300: Concrete Kerbing, m 15,430.00
Concrete Channeling, Open Concrete
Chutes And Concrete Linings For
Open Drains Concrete kerbing
(indicated for cast in situ concrete):
Precast kerbs (Type 1) as shown in the
drawings inclusive of bedding,
haunching and form work and all
incidentals 200x380 (Concrete Class
30/20)
Precast kerbs (Type 2) asshowninthe |m 15,430.00
drawings inclusive of bedding,
haunching and form work and all
incidentals 200x200 (Concrete Class
30/20)
23.12 STEEL REINFORCEMENT
Section 2500 Pitching, Stonework and Protection Against Erosion
25.01 Stone Pitching
25.01 Stone pitching: (c) Wired and grouted | m2 172.00
stone pitching (total thickness 250 mm)
25.03 Stone masonry walls (b) Cement- m3 22.00
mortared stone walls
25.04 Interlocking blocks for walkway, m2 23,146.00
200x100x80mm thick, min. strength
30N/mm2 (Mpa) including well graded
50mm sand bedding
SERIES 3000 EARTHWORKSAND PAVEMENT LAYERS OF GRAVEL OR CRUSHED STONE
3100 Clearing, Grubbing And Removal Of Topsoil
31.01 Clearing, grubbing and removal of topsoil
31.01 Section 3100: Clearing, Grubbing And | ha 9.00
Removal Of Topsoil Clearing,
grubbing and removal of topsoil: (a)
Clearing and grubbing
b Removal of topsoil m3 12,153.00
31.02 Removal and grubbing of large treesand tree stumps
a Girth exceeding 1.0 mup to including | No 29.00
20m
b Girth exceeding 2.0 mup to including | No 29.00
3.0m
c Girth exceeding 3.0 min Stepsof 1.0 | No 29.00
m of Girth
3600 Selecting and Utilizing Material From Borrow Pits and Cuttings
36.01 Excavations:
36.01 Earthworks Excavations: (8) Common | m3 10,232.00
excavation to spail
b Rock excavation m3 18.00
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36.02 Fill and improved subgrade layers

a Improved subgrade layer as specified | m3 12,153.00
in the Drawings to require minimum
G15 quality material

b Improved subgrade layer as specified | m3 14,050.00
in the Drawings to require minimum
G7 quality material (stockpilled)

d Fill or Improved Subgrade layer using | m3 9.00
rock fill (Coral Stone)

3700 Pavement Layersof Natural Gravel Materials

37.02 Natural Gravel for Sub-base Course

a (a) Natural Gravel Class G45 for m3 3,473.00
sidewalks

b Natural Gravel Class G25 for lower m3 8,681.00
subgrade

3800 STABILISATION

38.02 Chemical stabilisation, payment for full cocst of providing:-

a Stabilised layer, material class C1, m3 8,681.00
using approved borrow material class
G25

38.03 Chemical stabiliser agent

b Ordinary Portland cement Tonne (t) 348.00

SERIES 4000 BITUMINOUSLAYERSAND SEALS

4100 Prime and Curing Membrane

41.01 Prime Coat

a MC-70 Cut-back bitumen including Litres 40,508.00
blinding material

4200 Asphalt Concrete Surfacing

42.02 Asphalt Concrete Surfacing (AC14) m3 2,895.00
[Using 60/70 Penetration Grade
Bitumen and 14mm Maximum Size of
Aggregates]

42.02 (b). Bitumen for Asphalt Concrete t 244.00
Surfacing: [60/70 penetration grade
bitumen]

SERIES 5000 ANCILLARY ROADWORKS

5100 Marker and Kilometer Posts

51.01 Marker posts:

51.01 Marker posts as shown in drawings: (i) | No 47.00
Road Reserve Marker Post
(i) Concrete Egde Marker Posts No 93.00

51.03 Costruct concrete bollards 300x300mm | No 72.00

53.01 Section 5300 Fencing Supplyingand | m 400.00

Erecting new fencing material for
Schools; 230mm thick foundation,
250mm thick reinforced ground beam
and 150mm thick wall including
plastering and painting and front grill
gate 6m wide in each of the school
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5400 Road Signs

54.01 Road Signs (Warning, regulatory and | No 86.00
Information) (&) Circular Regulatory
diameter 900mm

b (b) Rectangular Regulatory, height No 58.00
600mm X width 450mm

c Triangular Regulatory and warning: No 58.00
side length 900

5500 Road Markings

55.01 Road Markings Paint

55.01 Thermo-Plastic Road-marking material | m 9,009.00
including setting out and pre-marking
the lines: ((i) Centrelines marking,
broken or unbroken, 100mm wide
(ii) Stop lines, 400mm wide m 143.00
(iii). White lettering and symbols m2 344.00
square
(iv) Yellow lettering and symbols m2 344.00
(v) Traffic-island markings m2 344.00
(whitelyellow)
(vii) Pedestrian crossing lines, 500mm | m 550.00
wide
(viii) Preformed Thermoplastic m 515.00
painting applied at junctions, rumble
strips before pedestrian crossings

SERIES 8000 STREET LIGHTS
8001 Street Lights
81.01 Supply, Install, Test and Commission | PS 1.00| 495000000| 495,000,000.00

by areputable sub-contractor approved
by the Employer of Solar Type Street
Lighting as detailed in the Drawings
and Specifications

81.01 (b). Allow for contractor's overhead 11% 0.11
and profits as a percentage of above

BILL No3MEASURED WORKS 0.00
BILL No2 PRIME COST AND PROVISIONAL SUMS 0.00
BILL No4 EXTERNAL WORKS 0.00
SERIES 2000 DRAINAGE 0.00
SERIES 3000 EARTHWORKSAND PAVEMENT LAYERS OF GRAVEL OR CRUSHED 0.00
STONE

SERIES 5000 ANCILLARY ROADWORKS 0.00
SERIES 8000 STREET LIGHTS 0.00
SERIES 4000 BITUMINOUSLAYERSAND SEALS 0.00
SERIES 1000 GENERAL 0.00
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SERIES 9000 DAYWORK RATES 0.00
BILL NO.1PRELIMINARIESAND GENERAL MATTERS 0.00
A. Total of Bills 2,307,884,500.00
B. Less Specified Provisional Sum 2,307,884,500.00
C. SUB TOTAL [(A) - (B)] 0.00
D. ADD Provisional Sum of Physical Contingency 0.00
E. SUB TOTAL [(C) + (D)] 0.00
F. ADD Provisional Sum of Variation of Prices 0.00
G. Sub Totd [(E) + (F)] 0.00
H. ADD Vaue Added Tax (VAT) [18% of G] 0.00
I. Bid Price[(A) + (D) +(F) + (H)] Carried to the Form of Tender 2,307,884,500.00
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PART 3—CONDITIONS OF CONTRACT AND
CONTRACT FORMS
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SECTION VIII: GENERAL CONDITIONSOF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the particular conditions of Contract (PCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both parties.
These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more straight
forward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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A: GENERAL

1. Definition

11

Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted in
the Letter of Acceptance for the execution and completion of
the Works and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising
the construction, installation, testing, and commissioning of the
Works in alump-sum contract. It includes a lump-sum price for
each activity, which is used for valuations and for assessing the
effects of Variations and Compensation Events.

(c) The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 23.

(d) Bank means the financing institution named in the PCC.

(e) Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

(f) Compensation Events are those defined in GCC Clause 42
hereunder.

(g) The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC Sub-
Clause 57.1.

(h) The Contract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC Sub-Clause 2.3 below.

(i) The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.

()) The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

(K) The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

() Days are cdendar days; months are calendar months.

(m)Dayworks are varied work inputs subject to payment on atime
basis for the Contractor’ s employees and Equipment, in addition
to payments for associated Materials and Plant.

(n) A Defect is any part of the Works not completed in accordance
with the Contract.

(o) The Defects Liability Certificate is the certificate issued by
Project Manager upon correction of defects by the Contractor.

(p) The Defects Liability Period is the period named in the PCC
pursuant to GCC Sub-Clause 38.1 and calculated from the
Completion Date.

(q) Drawings means the drawings of the Works, as included in the
Contract, and any additional and modified drawings issued by
(or on behaf of) the Employer in accordance with the Contract,
include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.

(r) The Employer is the party who employs the Contractor to carry
out the Works, as specified in the PCC.

(s) Equipment is the Contractor’s machinery and vehicles brought
temporarily to the Site to construct the Works.

() “In writing” or “written” means hand-written, type-written,
printed or electronically made, and resulting in a permanent
record;

(u) The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

(v) The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in the PCC. The
Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration
order.

(w) Materials are all supplies, including consumables, used by the
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Contractor for incorporation in the Works.

(x) Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

(y) The Project Manager is the person named in the PCC (or any
other competent person appointed by the Employer and notified
to the Contractor, to act in replacement of the Project Manager)
who is responsible for supervising the execution of the Works
and administering the Contract.

(2) PCC means Particular Conditions of Contract.

(aa) The Site isthe area defined as such in the PCC.

(bb) Site Investigation Reports are those that were included in the
bidding document and are factual and interpretative reports
about the surface and subsurface conditions at the Site.

(cc) Specification means the Specification of the Works included in
the Contract and any modification or addition made or
approved by the Project Manager.

(dd) The Start Date is given in the PCC. It is the latest date when
the Contractor shall commence execution of the Works. It
does not necessarily coincide with any of the Site Possession
Dates.

(ee) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work
in the Contract, which includes work on the Site.

(ff) Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for
construction or installation of the Works.

(gg) A Variation is an instruction given by the Project Manager
which varies the Works.

(hh) The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined
in the PCC.

(if) “Contractor’s Personnel” refers to al personnel whom the
Contractor utilizes on the Site or other places where the
Works are carried out, including the staff, labor and other
employees of each Subcontractor.

(j) “Key Personnel” means the positions (if any) of the
Contractor’s personnel that are stated in the Specification.

(kk) “ES’ means Environmental and Socia (including Sexua
Exploitation and Abuse (SEA), and Sexua Harassment
(SH));

(I) “Sexual Exploitation and Abuse” “(SEA)” means the

following:

Sexual Exploitation is defined as any actual or attempted
abuse of position of vulnerahility, differential power or trust,
for sexual purposes, including, but not limited to, profiting
monetarily, socialy or politicaly from the sexua
exploitation of another. In Bank financed operations/projects,
sexual exploitation occurs when access to or benefit from a
Bank financed Goods, Works, Non-consulting Services or
Consulting Servicesis used to extract sexual gain;

Sexual Abuseis defined as the actual or threatened physical
intrusion of a sexual nature, whether by force or under
unequal or coercive conditions;

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other verbal
or physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel;
and

(nn) “Employer’s Personnel” refers to the Project Manager and all
other staff, labor and other employees (if any) of the Project
Manager and of the Employer engaged in fulfilling the
Employer’s obligations under the Contract; and any other
personnel identified as Employer’s Personnel, by a notice
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from the Employer or the Project Manager to the Contractor.

2. Interpretation

21

In interpreting these GCC, words indicating one gender include all
genders. Words indicating the singular also include the plural and
words indicating the plural aso include the singular. Headings have
no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Project
Manager shall provide instructions clarifying queries about these
GCC.

22

If sectional completion is specified in the PCC, references in the
GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date
for the whole of the Works).

23

The documents forming the Contract shall be interpreted in the
following order of priority:
(a) Agreement,

(b) Letter of Acceptance,

(c) Letter of Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendices,
(f) Specification,

(g) Drawings,

(h) Bill of Quantities, and
(i) any other document listed in the PCC as forming part of the
Contract.

3.Languageand Law

31

The language of the Contract and the law governing theContract are
stated in the PCC.

3.2

Throughout the execution of the Contract, the Contractor shall

comply with the import of goods and services prohibitions in the

Employer’s country when:

(@) as a matter of law or officia regulations, the Borrower's
country prohibits commercial relations with that country; or

(b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VI of the Charter of the
United Nations, the Borrower’s Country prohibits any import
of goods from that country or any payments to any country,
person, or entity in that country.

4. Project Manager’s Decisions

4.1

Except where otherwise specificaly stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

5. Delegation

51

Unless otherwise specified in the PCC, the Project Manager may
delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

6. Communications

6.1

Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice shall be
effective only when it is delivered.

7. Subcontracting

7.1

The Contractor may subcontract with the approval of the Project
Manager but may not assign the Contract without the approval of
the Employer in writing. Subcontracting shall not ater the
Contractor's obligations. The Contractor shall require that its
Subcontractors execute the Works in accordance with the Contract,
including complying with the relevant ES requirements and the
obligations set out in Sub-Clause 28.1

7.2

Submision by the Contractor for approval of the Project Manager,
addition of any Subcontractor not named in the Contract, shall also
include the Subcontractor's declaration in accordance with
Appendix C- Sexual exploitation and Abuse (SEA) and/or Sexual
Harassment (SH) Performance Declaration
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8. Other Contractors

8.1

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between
the dates given in the Schedule of Other Contractors, asreferred to
in the PCC. The Contractor shal also provide facilities and
services for them as described in the Schedule. The Employer may
modify the Schedule of Other Contractors, and shall notify the
Contractor of any such modification.

8.2

The Contractor shall also, as stated in the Specification or as
instructed by the Project Manager, cooperate with and alow
appropriate opportunities for the Employer’s or any other personnel,
notified to the Contractor by the Employer or Project Manager, to
conduct any environmental and social assessment.

9. Personnel and Equipment

9.1

The Contractor shall employ the Key Personnel and use the
Equipment identified in its Bid, to carry out the Works or other
personnel and Equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of Key
Personnel and Equipment only if their relevant quaifications or
characteristics are substantially equal to or better than those
proposed in the Bid.

9.2

The Project Manager may require the Contractor to remove (or
cause to be removed) any person employed on the Site or Works,
including the Key Personnel (if any), who:
(a) persistsin any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) failsto comply with any provision of the Contract;
(d) persists in any conduct which is prejudicia to safety, health,
or the protection of the environment;
(e) based on reasonable evidence, is determined to have engaged
in Fraud and Corruption during the execution of the Works;
(f) has been recruited from the Employer’ s Personnel;
(9) undertakes behavior which breaches the Code of Conduct for
Contractor’s Personnel (ES).
If appropriate, the Contractor shall then promptly appoint (or cause
to be appointed) a suitable replacement with equivalent skills and
experience.
Notwithstanding any requirement from the Project Manager to
remove or cause to remove any person, the Contractor shall take
immediate action as appropriate in response to any violation of (a)
through (g) above. Such immediate action shall include removing
(or causing to be removed) from the Site or other places where the
Works are being carried out, any Contractor's Personnel who
engagesin (a), (b), (c), (d), (e) or (g) above or has been recruited as
stated in (f) above.

9.3

The Contractor shall take all necessary safety measures to avoid the
occurrence of incidents and injuries to any third party, associated
with the use of, if any, Equipment on public roads or other public
infrastructure. The Contractor shall monitor road safety incidents
and accidents to identify negative safety issues, and establish and
implement necessary measures to resolve them.

94

Labor

9.4.1 Engagement of Staff and Labor. The Contractor shall provide
and employ on the Site for the execution of the Works such
skilled, semi-skilled and unskilled labor as is necessary for
the proper and timely execution of the Contract. The
Contractor is encouraged, to the extent practicable and
reasonable, to employ staff and labor with appropriate
qualifications and experience from sources within the
Country.

Unless otherwise provided in the Contract, the Contractor shall
be responsible for the recruitment, transportation,
accommodation and welfare facilities in accordance with
GCC Sub-Clause 9.4.6, of the Contractor’s Personnel, and
for all paymentsin connection therewith.
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The

Contractor shall provide the Contractor's Personnel
information and documentation that are clear and
understandable regarding their terms and conditions of
employment. The information and documentation shall set
out their rights under relevant labor laws applicable to the
Contractor’s Personnel (which will include any applicable
collective agreements), including their rights related to
hours of work, wages, overtime, compensation and benefits,
as well as those arising from any requirements in the
Specification. The Contractor’s Personnel shall be informed
when any material changes to their terms or conditions of
employment occur.

94.2

Conditions of Labor. The Contractor shall inform the
Contractor’s Personnel about:

(a) any deduction to their payment and the conditions of
such deductions in accordance with the applicable laws
or as stated in the Specification; and

(b) their liability to pay personal income taxes in the
Country in respect of such of their salaries, wages,
allowances and any benefits as are subject to tax under
the laws of the Country for the time being in force.

The Contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such laws.

Where required by applicable laws or as stated in the
Specification, the Contractor shall provide the Contractor’s
Personnel written notice of termination of employment and
details of severance payments in a timely manner. The
Contractor shall have paid the Contractor’s Personnel (either
directly or where appropriate for their benefit) al due wages
and entitlements including, as applicable, social security
benefits and pension contributions, on or before the end of
their engagement/ employment.

9.4.3

The Contractor may bring into the Country any foreign
personnel who are necessary for the execution of the Works
to the extent allowed by the applicable Laws. The Contractor
shal ensure that these personnel are provided with the
required residence visas and work permits. The Employer
will, if requested by the Contractor, use its best endeavorsin
atimely and expeditious manner to assist the Contractor in
obtaining any local, state, national, or government
permission required for bringing in the Contractor's
personnel.

9.4.4 The Contractor shall at its own expense provide the means of

repatriation to and the Contractor’s Personnel employed on
the Contract at the Site to their various home countries. It
shall also provide suitable temporary maintenance of all such
persons from the cessation of their employment on the
Contract to the date programmed for their departure. In the
event that the Contractor defaults in providing such means of
transportation and temporary maintenance, the Employer
may provide the same to such personnel and recover the cost
of doing so from the Contractor.

9.4.5 Disorderly conduct. The Contractor shall at al times during

the progress of the Contract use its best endeavors to prevent
any unlawful, riotous or disorderly conduct or behavior by or
amongst the Contractor’ s Personnel.

9.4.6 Fecilities for Staff and Labor. Except as otherwise stated in the

Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities for the
Contractor's Personnel. If stated in the Specification, the
Contractor shall give access to or provide services that
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accommodate the physical, social and cultural needs of the
Contractor’s Personnel. The Contractor shall aso provide
similar facilities for the Employer’s Personnel if stated in the
Specification.

9.4.7 The Contractor shal, in al dealings with the Contractor’s
Personnel, pay due regard to all recognized festivals, official
holidays, religious or other customs and &l local laws and
regulations pertaining to the employment of labor. The
Contractor shall provide the Contractor’'s Personnel annual
holiday and sick, maternity and family leave, as required by
applicable laws or as stated in the Specification.

9.4.8 Supply of Foodstuffs. The Contractor shall arrange for the
provision of a sufficient supply of suitable food as may be
stated in the Specification at reasonable prices for the
Contractor’'s Personnel for the purposes of or in connection
with the Contract.

9.4.9 Supply of Water. The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply of
drinking and other water for the use of the Contractor's
Personnel.

9.4.10 Measures against Insect and Pest Nuisance. The Contractor
shall at all times take the necessary precautions to protect the
Contractor’s Personnel employed on the Site from insect and
pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local
health authorities, including use of appropriate insecticide.

9.4.11 Alcoholic Liquor or Drugs. The Contractor shall not,
otherwise than in accordance with the laws of the Country,
import, sell, give, barter or otherwise dispose of any
alcoholic liquor or drugs, or permit or alow importation,
sde, gift, barter or disposal thereto by Contractor's
Personnel.

9.4.12 Arms and Ammunition. The Contractor shall not give, barter,
or otherwise dispose of, to any person, any arms or
ammunition of any kind, or alow Contractor’s Personnel to
do so.

9.4.13 Funeral Arrangements. The Contractor shall be responsible,
to the extent required by local regulations, for making any
funeral arrangements for any of itslocal employees who may
die while engaged upon the Works.

9.4.14 Forced Labor. The Contractor, including its Subcontractors,
shall not employ or engage forced labor. Forced labor
consists of any work or service, not voluntarily performed,
that is exacted from an individual under threat of force or
penalty, and includes any kind of involuntary or compulsory
labor, such as indentured labor, bonded labor or similar
labor-contracting arrangements. No persons shal be
employed or engaged who have been subject to trafficking.
Trafficking in persons is defined as the recruitment,
transportation, transfer, harboring or receipt of persons by
means of the threat or use of force or other forms of
coercion, abduction, fraud, deception, abuse of power, or of a
position of vulnerability, or of the giving or receiving of
payments or benefits to achieve the consent of a person
having control over another person, for the purposes of
exploitation.

9.4.15 Child Labor. The Contractor, including its Subcontractors,
shall not employ or engage a child under the age of 14 unless
the national law specifies a higher age (the minimum age).
The Contractor, including its Subcontractors, shall not
employ or engage a child between the minimum age and the
age of 18 in a manner that is likely to be hazardous, or to
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interfere with, the child’s education, or to be harmful to the
child’s health or physical, mental, spiritual, moral, or socia
development. The Contractor including its Subcontractors,
shall only employ or engage children between the minimum
age and the age of 18 after an appropriate risk assessment has
been conducted by the Contractor with the Project Manager's
approval. The Contractor shall be subject to regular
monitoring by the Project Manager that includes monitoring
of health, working conditions and hours of work. Work
considered hazardous for children is work that, by its nature
or the circumstances in which it is carried out, is likely to
jeopardize the health, safety, or moras of children. Such
work activities prohibited for children include work:
(a) with exposure to physical, psychological or sexua
abuse;

(b) underground, underwater, working at heights or in
confined spaces;

(c) with dangerous machinery, equipment or tools, or
involving handling or

(d) transport of heavy loads;

(e) in unhealthy environments exposing children to
hazardous substances, agents, or processes, or to
temperatures, noise or vibration damaging to health;
or

(f) under difficult conditions such as work for long hours,
during the night or in confinement on the premises
of the employer.

9.4.16

Employment Records of Workers. The Contractor shall keep
complete and accurate records of the employment of labor at
the Site. The records shall include the names, ages, genders,
hours worked, and wages paid to all workers. These records
shall be summarized on a monthly basis and submitted to the
project Manager.

9.4.17

Workers' Organizations. In countries where the relevant
labor laws recognize workers rights to form and to join
workers organizations of their choosing and to bargain
collectively without interference, the Contractor shall comply
with such laws. In such circumstances, the role of legaly
established workers organizations and legitimate workers
representatives will be respected, and they will be provided
with information needed for meaningful negotiation in a
timely manner. Where the relevant labor laws substantially
restrict workers' organizations, the Contractor shall enable
aternative means for the Contractor’s Personnel to express
their grievances and protect their rights regarding working
conditions and terms of employment. The Contractor shall
not seek to influence or control these alternative means. The
Contractor shall not discriminate or retaliate against the
Contractor's Personnel who participate, or seek to
participate, in such organizations and collective bargaining
or dternative mechanisms. Workers organizations are
expected to fairly represent the workers in the workforce.

9.4.18

Non-Discrimination and Equal Opportunity. The Contractor
shall not make decisions relating to the employment or
treatment of Contractor’s Personnel on the basis of personal
characteristics unrelated to inherent job regquirements. The
Contractor shall base the employment of Contractor's
Personnel on the principle of egual opportunity and fair
treatment, and shall not discriminate with respect to any
aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and
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benefits), working conditions and terms of employment,
access to training, job assignment, promotion, termination of
employment or retirement, and disciplinary practices. Specia
measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and
equal opportunity, including for specific groups such as
women, people with disabilities, migrant workers and
children (of working age in accordance with GCC Sub-
Clause 9.4.15).

9.4.19 Contractor's Personnel Grievance Mechanism. The
Contractor shall have a grievance mechanism for
Contractor's Personnel, and where relevant the workers
organizations stated in GCC Sub-Clause 9.4.17, to raise
workplace concerns. The grievance mechanism shall be
proportionate to the nature, scale, risks and impacts of the
Contract. The mechanism shall address concerns promptly,
using an understandable and transparent process that
provides timely feedback to those concerned in a language
they understand, without any retribution, and shall operate in
an independent and objective manner. The Contractor's
Personnel shall be informed of the grievance mechanism at
the time of engagement for the Contract, and the measures
put in place to protect them against any reprisal for its use.
Measures will be put in place to make the grievance
mechanism easily accessible to all Contractor’s Personnel.
The grievance mechanism shall not impede access to other
judicia or administrative remedies that might be available, or
substitute for grievance mechanisms provided through
collective agreements. The grievance mechanism may utilize
existing grievance mechanisms, providing that they are
properly designed and implemented, address concerns
promptly, and are readily accessible to Contractor's
Personnel. Existing grievance mechanisms may be
supplemented as needed with  Contract-specific
arrangements.

9.4.20 Training of Contractor’'s Personnel. The Contractor shall
provide appropriate training to relevant Contractor's
Personnel on ES aspects of the Contract, including
appropriate sensitization on prohibition of SEA and SH, and
health and safety training referred to in GCC Sub-Clause
18.2. As stated in the Specification or as instructed by the
Project Manager, the Contractor shall also alow appropriate
opportunities for the relevant Contractor’s Personnel to be
trained on ES aspects of the Contract by the Employer's
Personnel. The Contractor shall provide training on SEA and
SH, including its prevention, to any of its personnel who has
arole to supervise other Contractor’s Personnel.

10. Employer’sand
Contractor’s Risks

10.1

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’ s risks.

11. Employer’sRisks

111

From the Start Date until the Defects Liability Certificate has been

issued, the following are Employer’ s risks:

(&) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are dueto

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works or

(i) negligence, breach of statutory duty, or interference with
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any lega right by the Employer or by any person
employed by or contracted to him except the
Contractor.

(b) (The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

11.2

From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works, Plant,
and Materialsis an Employer’srisk except loss or damage due to
(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was
not itself an Employer’srisk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

12. Contractor’s Risks

121

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of persona injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks
are Contractor’ s risks.

13. Insurance

131

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the end
of the Defects Liability Period, in the amounts and deductibles
stated in the PCC for the following events which are due to the
Contractor’ s risks:

(a) loss of or damage to the Works, Plant, and Materials,

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

(d) personal injury or death.

13.2

Policies and certificates for insuranceshall be delivered by the
Contractor to the Project Manager for the ProjectManager's
approval before the Start Date. All such insurance shall provide
forcompensation to be payable in the types and proportions of
currencies requiredto rectify the loss or damage incurred.

13.3

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance which
the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor
or, if no payment is due, the payment of the premiums shall be a
debt due.

134

Alterations to the terms of an insurance shall not be made without
the approval of the Project Manager.

135

Both parties shal comply with any conditions of the insurance
policies.

14. Site Data

141

The Contractor shall be deemed to have examined any Site Data
referred to in the PCC, supplemented by any information available
to the Contractor.

15. Contractor to Construct
the Works

151

The Contractor shall construct and install the Works in accordance
with the Specification and Drawings.

15.2

If the Contract specifies that the Contractor shall design any part of
the permanent Works, the Contractor shall take into the
Employer's requirements which may include, if stated in the
Specification:
(a) designing structural elements of the Works taking into
account climate change considerations;

(b) applying the concept of universal access (the concept of
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universal access means unimpeded access for people of all
ages and abilities in different situations and under various
circumstances; and

(c) considering the incremental risks of the public's potential
exposure to operational accidents or natural hazards,
including extreme weather events.

16. TheWorksto Be
Completed by the Intended
Completion Date

16.1

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the approval
of the Project Manager, and complete them by the Intended
Completion Date.

16.2

The Contractor shall not carry out mobilization to the Site unless
the Project Manager gives approval, an approval that shall not be
unreasonably delayed, to the measures the Contractor proposes to
address environmental and socia risks and impacts, which at a
minimum shall include applying the Management Strategies and
Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed as
part of the Contract.

The Contractor shall submit, to the Project Manager for its
approval any additional MSIPs as are necessary to manage the ES
risks and impacts of ongoing Works. These MSIPs collectively
comprise the Contractor’s Environmental and Social Management
Plan (C-ESMP). The Contractor shall review the C-ESMP,
periodically (but not less than every six (6) months), and update it
as required to ensure that it contains measures appropriate to the
Works. The updated C-ESMP shall be submitted to the Project
Manager for its approval.

17. Approval by the Project
M anager

17.1

The Contractor shall submit Specification and Drawings showing
the proposed Temporary Works to the Project Manager, for his
approval.

17.2

The Contractor shall be responsible for design of Temporary
Works.

17.3

The Project Manager’s approval shall not alter the Contractor’'s
responsibility for design of the Temporary Works.

174

The Contractor shall obtain approval of third parties to the design
of the Temporary Works, where required.

17.5

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by
the Project Manager before this use.

18. Health, Safety and
Protection of the Environment

18.1

The Contractor shall be responsible for the safety of all activities
on the Site.

18.2

The Contractor shall:

() comply with all applicable health and safety regulations and
Laws,

(b) comply with all applicable health and safety obligations
specified in the Contract;

(c) take care for the health and safety of all persons entitled to be
on the Site and other places, if any, where the Works are being
executed;

(d) keep the Site and Works clear of unnecessary obstruction so as
to avoid danger to these persons;

(e) provide fencing, lighting, safe access, guarding and watching of
the Works until the issue of the Contract Certificate of
Completion;

(f) provide any Temporary Works (including roadways, footways,
guards and fences) which may be necessary, because of the
execution of the Works, for the use and protection of the
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public and of owners and occupiers of adjacent land;

(g) provide health and safety training of Contractor’s Personnel as

(h)

appropriate and maintain training records;

actively engage the Contractor's Personnel in promoting
understanding, and methods for, implementation of health and
safety requirements, as well as in providing information to
Contractor’s Personnel, training on occupational safety and
health, and provision of personal protective equipment without
expense to the Contractor’ s Personnel;

(i) put in place workplace processes for Contractor’s Personnel to

report work situations that they believe are not safe or healthy,
and to remove themselves from a work situation which they
have reasonable justification to believe presents an imminent
and serious danger to their life or health;

() Contractor’s Personnel who remove themselves from such work

(k)

situations shall not be required to return to work until
necessary remedial action to correct the situation has been
taken. Contractor’s Personnel shall not be retaliated against or
otherwise subject to reprisal or negative action for such
reporting or removal;

where the Employer's Personnel, any other contractors
employed by the Employer, and/or personnel of any legally
constituted public authorities and private utility companies are
employed in carrying out, on or near the site, of any work not
included in the Contract, collaborate in applying the health and
safety requirements, without prejudice to the responsibility of
the relevant entities for the health and safety of their own
personnel; and

() establish and implement a system for regular (not less than six-

monthly) review of heath and safety performance and the
working environment.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit
to the Project Manager for its approval a health and safety
manual which has been specifically prepared for the Works,
the Site and other places (if any) where the Contractor intends
to execute the Works.

The health and safety manual shall be in addition to any other
similar document required under applicable health and safety
regulations and laws.

The health and safety manual shall set out al the health and
safety requirements under the Contract,

(a) which shall include at a minimum:

(i) the procedures to establish and maintain a safe working
environment without risk to health at all workplaces,
machinery, equipment and processes under the control of
the Contractor, including control measures for chemical,
physical and biological substances and agents;

(ii) details of the training to be provided, records to be
kept;

(iii) the procedures for prevention, preparedness and
response activities to be implemented in the case of an
emergency event (i.e. an unanticipated incident, arising
from both natural and man-made hazards, typically in the
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form of fire, explosions, leaks or spills, which may occur
for avariety of different reasons including failure to
implement operating procedures that are designed to
prevent their occurrence, extreme weather or lack of early
warning);

(iv) remedies for adverse impacts such as occupational
injuries, deaths, disability and disease;

(v) the measures to be taken to avoid or minimize the
potential for community exposure to water-borne, water-
based, water-related, and vector-borne diseases,

(vi) the measures to be implemented to avoid or minimize
the spread of communicable diseases (including transfer
of Sexually Transmitted Diseases or Infections (STDs),
such as HIV virus) and non-communicabl e diseases
associated with the execution of the Works, taking into
consideration differentiated exposure to and higher
sensitivity of vulnerable groups. This includes taking
measures to avoid or minimize the transmission of
communicable diseases that may be associated with the
influx of temporary or permanent Contract-related labor;

(vii) the policies and procedures on the management and
quality of accommodation and welfare facilities if such
accommodation and welfare facilities are provided by the
Contractor in accordance with GCC Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specification.

18.3

Protection of the environment
(a) The Contractor shall take all necessary measures to: protect
the environment (both on and off the Site); and
(b) limit damage and nuisance to people and property resulting
from pollution, noise and other results of the Contractor’s
operations and/ or activities.
The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s activities
shall exceed neither the values indicated in the Specification, nor
those prescribed by applicable laws.
In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor's
operations, the Contractor shall agree with the Project Manager the
appropriate actions and time scale to remedy, as practicable, the
damaged environment to its former condition. The Contractor shall
implement such remedies at its cost to the satisfaction of the
Project Manager.

19. Archaeological and
Geological Findings

191

All fossils, coins, articles of value or antiquity, structures, groups
of structures, and other remains or items of geological,
archaeological, paeontological, historical, architectural or
religious interest found on the Site shall be placed under the care
and custody of the Employer. The Contractor shall:

(a) take al reasonable precautions, including fencing-off the area
or site of the finding, to avoid further disturbance and prevent
Contractor’s Personnel or other persons from removing or
damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate actions to
be taken in the event of such findings; and

(c) implement any other action consistent with the requirements

206




of the Specification and relevant laws.
The Contractor shall, as soon as practicable after discovery of any
such finding, notify the Project Manager of such discoveries and
carry out the Project Manager’ sinstructions for dealing with them.

20. Possession of the Site

20.1

The Employer shall give possession of al parts of the Site to the
Contractor. If possession of a part is not given by the date stated in
the PCC, the Employer shall be deemed to have delayed the start
of the relevant activities, and this shall be a Compensation Event.

21. Accessto the Site

211

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager (including the Bank staff or
consultants acting on the Bank’s behalf, stakeholders and third
parties, such as independent experts, local communities, or non-
governmental organizations), including to carry out environmental
and social audit, as appropriate, access to the Site and to any place
where work in connection with the Contract is being carried out or
isintended to be carried out.

22. Instructions, I nspections
and Audits

221

The Contractor shall carry out al instructions of the Project
Manager which comply with the applicable laws where the Site is
located.

222

The Contractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and subconsultants to keep, accurate and
systematic accounts and records in respect of the Works in such
form and details as will clearly identify relevant time changes and
Costs.

223

Inspections & Audit by the Bank Pursuant to paragraph 2.2 e. of
Appendix A to the GCC- Fraud and Corruption, the Contractor
shall permit and shall cause its agents (where declared or not),
subcontractors, subconsultants, service providers, suppliers, and
personnel, to permit, the Bank and/or persons appointed by the
Bank to inspect the site and/or the accounts, records and other
documents relating to the procurement process, selection and/or
contract execution, and to have such accounts, records and other
documents audited by auditors appointed by the Bank. The
Contractor’s and its Subcontractors' and subconsultants’ attention
is drawn to GCC Sub-Clause 25.1 (Fraud and Corruption) which
provides, inter alia, that acts intended to materially impede the
exercise of the Bank’s inspection and audit rights constitute a
prohibited practice subject to contract termination (as well asto a
determination of ingligibility pursuant to the Bank’'s prevailing
sanctions procedures).

23. Appointment of the
Adjudicator

231

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the Letter
of Acceptance. If, in the Letter of Acceptance, the Employer does
not agree on the appointment of the Adjudicator, the Employer will
request the Appointing Authority designated in the PCC, to
appoint the Adjudicator within 14 days of receipt of such request.

232

Should the Adjudicator resign or die, or should the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract, a new Adjudicator
shall be jointly appointed by the Employer and the Contractor. In
case of disagreement between the Employer and the Contractor,
within 30 days, the Adjudicator shal be designated by the
Appointing Authority designated in the PCC at the request of
either party, within 14 days of receipt of such request.

24. Procedurefor Disputes

241

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 14 days of
the notification of the Project Manager’s decision.

24.2

The Adjudicator shall give a decision in writing within 28 days of
receipt of anotification of adispute.

24.3

The Adjudicator shall be paid by the hour at the rate specified in
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the PCC, together with reimbursable expenses of the types
specified in the PCC, and the cost shal be divided equaly
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute to
arbitration within the above 28 days, the Adjudicator’s decision
shall be final and binding

24.4

The arbitration shall be conducted in accordance with the
arbitration procedures published by the ingtitution named and in
the place specified in the PCC.

The rules of procedure for arbitration proceedings to be specified in
PCC will be asfollows:
For smaller contracts, the institution is usually from the
Employer's Country. For larger contracts, and contracts that are
likely to be awarded to international contractors, it is
recommended that the arbitration procedure of an international
institution.

For larger contracts with international contractors, it is
recommended to selectone institution among those listed below;

“United Nations Commission on International Trade
Law (UNCITRAL) Arbitration Rules:

Any dispute, controversy, or claim arising out of or
relating to this Contract, or breach, termination, or
invalidity thereof, shall be settled by arbitration
inaccordance with the UNCITRAL Arbitration Rules as
at present in force.”

or

“Rules of Conciliation and Arbitration of the
I nter national Chamber of Commerce (I1CC):

All disputes arising out of or in connection with the
present Contract shall be finally settled under the Rules
of Arbitration of the International Chamber of
Commerce by one or more arbitrators appointed in
accordance with said Rules.”

or

“Rules of Arbitration Institute of the Stockholm
Chamber of Commerce;

Any dispute, controversy, or claim arising out of or in
connection with this Contract, or the breach,
termination, or invalidity thereof, shall be finally settled
by arbitration in accordance with the Arbitration Rules
of the Arbitration Institute of the Stockholm Chamber of
Commerce.”

or

“Rules of the London court of | nternational
Arbitration:

Any dispute arising out of or in connection with this
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Contract, including any question regarding its existence,
validity, or termination shall be referred to and finally
resolved by arbitration under the LCIA Rules, which
Rules are deemed to be incorporated by reference to this
clause.” The place of arbitration shall be specified in
PCC.

25. Fraud and Corruption

251

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as
set forth in the WBG's Sanctions Framework, as set forth in
Appendix A to the GCC.

25.2

The Employer requires the Contractor to disclose any commissions
or fees that may have been paid or are to be paid to agents or any
other party with respect to the bidding process or execution of the
Contract. The information disclosed must include at |east the name
and address of the agent or other party, the amount and currency,
and the purpose of the commission, gratuity or fee.

26. Stakeholder Engagement

26.1

The Contractor shall provide relevant contract-related information,
as the Employer and/or Project Manager may reasonably request to
conduct Stakeholder engagements. “Stakeholder” refers to
individuals or groups who:

(i) are affected or likely to be affected by the Contract; and

(ii) may have an interest in the Contract.

The Contractor may also directly participate in Stakeholder
engagements, as the Employer and/or Project Manager may
reasonably request..

27. Suppliers (other than
Subcontractors)

271

Forced Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
forced labor including trafficked persons as described in GCC Sub-
Clause 9.4.14. If forced labor/trafficking cases are identified, the
Contractor shall take measures to require the suppliers to take
appropriate steps to remedy them. Where the supplier does not
remedy the situation, the Contractor shall within a reasonable
period substitute the supplier with a supplier that is able to manage
such risks.

27.2

Child Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
child labor as described in GCC Sub-Clause 9.4.15. If child labor
cases are identified, the Contractor shall take measures to require
the suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall within
a reasonable period substitute the supplier with a supplier that is
able to manage such risks.

273

Serious Safety Issues. The Contractor, including its
Subcontractors, shall comply with all applicable safety obligations,
including as stated in GCC Sub-Clause 18.2. The Contractor shall
aso take measures to require its suppliers (other than
Subcontractors) to adopt procedures and mitigation measures
adequate to address safety issues related to their personnel. If
serious safety issues are identified, the Contractor shall take
measures to require the suppliers to take appropriate steps to
remedy them. Where the supplier does not remedy the situation,
the Contractor shall within a reasonable period substitute the
supplier with a supplier that is able to manage such risks.

274

Obtaining natural resource materials in relation to supplier: The
Contractor shall obtain natural resource materials from suppliers
that can demonstrate, through compliance with the applicable
verification and/ or certification requirements, that obtaining such
materials is not contributing to the risk of significant conversion or
significant degradation of natural or critica habitats such as
unsustainably harvested wood products, gravel or sand extraction
from river beds or beaches.

If a supplier cannot continue to demonstrate that obtaining such
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materials is not contributing to the risk of significant conversion or
significant degradation of natura or critica habitats, the
Contractor shall within a reasonable period substitute the supplier
with a supplier that is able to demonstrate that they are not
significantly adversely impacting the habitats.

28. Code of Conduct

28.1

The Contractor shall have a Code of Conduct for the Contractor’'s
Personnel.

The Contractor shall take al necessary measures to ensure that
each Contractor’'s Personnel is made aware of the Code of Conduct
including specific behaviors that are prohibited, and understands
the consequences of engaging in such prohibited behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’'s
Personnel and seeking to obtain that person’s signature
acknowledging  receipt of such instructions  and/or
documentation, as appropriéte.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areas
outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided in
languages comprehensible to Contractor’'s Personnel, Employer’s
Personnel and the local community.

The Contractor’s Management Strategy and I|mplementation Plans
shall include appropriate processes for the Contractor to verify
compliance with these obligations.

29. Security of the Site

291

The Contractor shall be responsible for the security of the Site,
and:

(a) for keeping unauthorized persons off the Site;

(b) authorized persons shall be limited to the Contractor’'s
Personnel, the Employer's Personnel, and to any other
personnel identified as authorized personnel (including the
Employer’s other contractors on the Site), by a notice from
the Employer or the Project Manager to the Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for

the Project Manager's No-aobjection a security management plan

that sets out the security arrangements for the Site.

The Contractor shall (i) conduct appropriate background checks on

any personnel retained to provide security; (ii) train the security

personnel adequately (or determine that they are properly trained)
in the use of force (and where applicable, firearms), and
appropriate conduct towards Contractor's Personnel, Employer’s

Personnel and affected communities; and (iii) require the security

personnel to act within the applicable Laws and any requirements

set out in the Specification.

The Contractor shall not permit any use of force by security

personnel in providing security except when used for preventive

and defensive purposes in proportion to the nature and extent of
the threat.

In making security arrangements, the Contractor shall also comply

with any additional requirements stated in the Specifications.
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B.TIME CONTROL

30. Program and Progress
Reports

30.1

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements, order,
and timing for all the activitiesin the Works. In the case of alump-sum
contract, the activities in the Program shall be consistent with those in
the Activity Schedule. The Project Manager's approval of the Program
shall not alter the Contractor’s obligations. The Contractor may revise
the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation
Events.

30.2

An update of the Program shall be a program showing the actua
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes
to the sequence of the activities.

30.3

The Contractor shall monitor progress of the Works and submit to the
Project manager progress report and any updated Program showing the
actual progress achieved and the effect of the progress achieved on the
timing of the remaining Works, including any changes to the sequence
of the activities, at intervals no longer than the periods stated in the
PCC. If the Contractor does not submit an updated Program within this
period, the Project Manager may withhold the amount stated in the
PCC from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Program has been submitted. In the case of lump-sum Contract, the
Contractor shall provide an updated Activity Schedule within 14 days
of being instructed to by the Project Manager.

304

Unless otherwise stated in the Specification, each progress report shall
include the Environmental and Social (ES) metrics set out in Appendix
B

30.5

In addition to the progress reports, the Contractor shall inform the
Project Manager immediately of any allegation, incident or accident in
the Site, which has or is likely to have a significant adverse effect on
the environment, the affected communities, the public, Employer’'s
Personnel or Contractor’s Personnel. This includes, but is not limited
to, any incident or accident causing fatality or serious injury;
significant adverse effects or damage to private property; or any
alegation of SEA and/or SH. In case of SEA and/or SH, while
maintaining confidentiality as appropriate, the type of allegation
(sexual exploitation, sexual abuse or sexual harassment), gender and
age of the person who experienced the alleged incident should be
included in the information.

The Contractor, upon becoming aware of the allegation, incident or
accident, shall also immediately inform the Project Manager of any
such incident or accident on the Subcontractors' or suppliers' premises
relating to the Works which has or is likely to have a significant
adverse effect on the environment, the affected communities, the
public, Employer’s Personnel, or Contractor’s, its Subcontractors' and
suppliers personnel. The notification shall provide sufficient detail
regarding such incidents or accidents. The Contractor shall provide full
details of such incidents or accidents to the Project Manager within the
timeframe agreed with the Project Manager.

The Contractor shall require its Subcontractors and suppliers (other
than Subcontractors) to immediately notify the Contractor of any
incidents or accidents referred to in this Subclause.

31. Extension of the Intended
Completion Date

311

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

31.2

The Project Manager shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking
the Project Manager for a decision upon the effect of a Compensation
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Event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Compl etion Date.

32. Acceleration

321

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the
Employer accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Employer and the
Contractor.

32.2

If the Contractor’s priced proposals for an accel eration are accepted by
the Employer, they are incorporated in the Contract Price and treated as
aVariation.

33. DelaysOrdered by the
Project Manager

331

The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

33.2

During such suspension, the Contractor shall protect, store and secure
such part or the Works against any deterioration, loss or damage.

333

The Project Manager may also notify the cause for the suspension.

34. ManagementM eetings

341

Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management meeting
shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Project Manager shal record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in
writing to all who attended the meeting.

35. Early Warning

35.1

The Contractor shall warn the Project Manager a the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably
possible.

35.2

The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project
Manager.
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C: QUALITY CONTROL

36. Identifying
Defects

36.1

The Project Manager shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’'s responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Project Manager considers may have a Defect.

37. Tests

37.1

The Project Manager may instruct the Contractor to carry out a test not
specified in the Specification to check whetherany work has a Defect and in
the event the test shows that itdoes, the Contractor shall pay for the test and
any samples thereof. If there is no Defect, the test shall be a Compensation
Event.

38. Correction of
Defects

38.1

The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion,
and is defined in the PCC. The Defects Liability Period shall be extended for
as long as Defects remain to be corrected.

38.2

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project Manager's
notice.

39. Uncorrected
Defects

39.1

If the Contractor has not corrected a Defect within the time specified in the
Project Manager’ s notice, the Project Manager shall assess the cost of having
the Defect corrected, and the Contractor shall pay this amount.
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40. Contract Price

41. Changesin the
Quantities

42. Variations

40.1

411

41.2

42.1

42.2

42.3

42.4

42.5

42.6

D. COST CONTROL

The Bill of Quantities shall contain priced items for the Works to be
performed by the Contractor. The Bill of Quantities is used to
calculate the Contract Price. The Contractor will be paid for the
guantity of the work accomplished at the rate in the Bill of Quantities
for each item.

In the lump-sum contracts,

The Contractor shall provide updated Activity Schedules within 14
days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to
monitor and control the performance of activities on which basis the
Contractor will be paid. If payment for materials on site shall be
made separately, the Contractor shall show delivery of Materials to
the Site separately on the Activity Schedule.

If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 1 percent of the Initial Contract Price,
the Project Manager shall adjust the rate to allow for the change. The
Project Manager shall not adjust rates from changes in quantities if
thereby the Initial Contract Price is exceeded by more than 15
percent, except with the prior approval of the Employer.

In the lump-sum contracts,

The Activity Schedule shall be amended by the Contractor to
accommodate changes of Program or method of working made at the
Contractor’s own discretion. Prices in the Activity Schedule shall not
be altered when the Contractor makes such changes to the Activity
Schedule.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the
Bill of Quantities.

All Variations shall be included in updated Programs produced by
the Contractor.

In the lump-sum contracts,

All Variations shall be included in updated Programs and Activity
Schedules produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation
for carrying out the Variation when requested to do so by the Project
Manager. The Contractor shall also provide information of any ES
risks and impacts of the Variation. The Project Manager shall assess
the quotation, which shall be given within seven (7) days of the
request or within any longer period stated by the Project Manager
and before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project Manager
may order the Variation and make a change to the Contract Price,
which shall be based on the Project Manager’'s own forecast of the
effects of the Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no quotation shall be given and the Variation
shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

If the work in the Variation corresponds to an item description in the
Bill of Quantities and if, in the opinion of the Project Manager, the
guantity of work above the limit stated in GCC Sub-Clause 41.1 or
the timing of its execution do not cause the cost per unit of quantity
to change, the rate in the Bill of Quantities shall be used to calculate
the value of the Variation. If the cost per unit of quantity changes, or
if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the
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43. Cash Flow Forecasts

44, Payments
Certificates

42.7

43.1

441

44.2

44.3

44.4

Contractor shall be in the form of new rates for the relevant items of
work.

In the lump-sum contracts,

The Paragraph for GCC 42.6 above is hot applicable.

Value Engineering: The Contractor may prepare, at its own cost, a
value engineering proposal at any time during the performance of the
contract. The value engineering proposal shall, at a minimum,
include the following;

(a) the proposed change(s), and a description of the difference to the
existing contract requirements,

(b) afull cost/benefit analysis of the proposed change(s) including a
description and estimate of costs (including life cycle cost) the
Employer may incur in implementing the value engineering
proposal;

(c) a description of any effect(s) of the change on
performance/functionality; and

(d) a description of the proposed work to be performed, a program
for its execution and sufficient ES information to enable an
evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the

proposal demonstrates benefits that:

(a) accelerates the contract completion period; or

(b) reduces the Contract Price or the life cycle costs to the
Employer; or

(c) improves the quality, efficiency, safety or sustainability of the
Facilities; or

(d) yields any other benefits to the Employer,

without compromising the functionality of the Works.

If the value engineering proposal is approved by the Employer and
resultsin:

(a) a reduction of the Contract Price; the amount to be paid to the
Contractor shall be the percentage specified in the PCC of the
reduction in the Contract Price; or

(b) an increase in the Contract Price; but results in a reduction in
life cycle costs due to any benefit described in (a) to (d) above,
the amount to be paid to the Contractor shall be the full increase
in the Contract Price.

When the Program, is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.
In the lump-sum contracts,

When the Program and Activity Schedule is updated, the Contractor
shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies,
as defined in the Contract, converted as necessary using the
Contract exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly statement
and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise the value of the quantities
of work in the Bill of Quantities that have been completed.

In the lump-sum contracts,

“The value of work executed shall comprise the value of completed
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45. Payments

46. Compensation
Events

44.5

44.6

447

45.1

45.2

45.3

454

46.1

activities in the Activity Schedule.”

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified
in any certificate in the light of later information.

If the Contractor was, or is, failing to perform any ES obligations or
work under the Contract, the value of this work or obligation, as
determined by the Project Manager, may be withheld until the work
or obligation has been performed, and/or the cost of rectification or
replacement, as determined by the Project Manager, may be withheld
until rectification or replacement has been completed. Failure to
perform includes, but is not limited to the following:

(a) failure to comply with any ES obligations or work described in
the Works' Requirements which may include: working outside
site boundaries, excessive dust, failure to keep public roads in a
safe usable condition, damage to offsite vegetation, pollution of
water courses from oils or sedimentation, contamination of land
e.g. from oils, human waste, damage to archeology or cultural
heritage features, air pollution as a result of unauthorized and/or
inefficient combustion;

(b) failure to regularly review C-ESMP and/or update it in a timely
manner to address emerging ES issues, or anticipated risks or
impacts;

(c) failure to implement the C-ESMP e.g. failure to provide required
training or sensitization;

(d) failing to have appropriate consents/permits prior to undertaking
Works or related activities;

(e) failure to submit ES report/s (as described in Appendix B), or
failure to submit such reports in atimely manner;

(f) failure to implement remediation as instructed by the Project
Manager within the specified timeframe (e.g. remediation
addressing non-compliance/s).

Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts
certified by the Project Manager within 28 days of the date of each
certificate. If the Employer makes a late payment, the Contractor
shall be paid interest on the late payment in the next payment.
Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is made
at the prevailing rate of interest for commercial borrowing for each
of the currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result
of an award by the Adjudicator or an Arbitrator, the Contractor shall
be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract
Price.

Items of the Works for which no rate or price has been entered in
shall not be paid for by the Employer and shall be deemed covered
by other rates and prices in the Contract.

The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC Sub-Clause 20.1.

(b) The Employer modifies the Schedule of Other Contractors in a
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47. Tax

48. Currencies

49. Price Adjustment

46.2

46.3

46.4

47.1

48.1

49.1

way that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specification, or instructions required for execution of the
Works on time.

(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to
have no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the
Contractor.

(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate
of Completion.

If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended Completion
Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion
Date shall be extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’'s forecast cost has been
provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager
shall adjust the Contract Price based on the Project Manager’s own
forecast. The Project Manager shall assume that the Contractor shall
react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer's interests are adversely affected by the
Contractor's not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the
amount of tax payable by the Contractor, provided such changes are
not already reflected in the Contract Price or are a result of GCC
Clause 49.

Where payments are made in currencies other than the currency of
the Employer’s country specified in the PCC, the exchange rates
used for calculating the amounts to be paid shall be the exchange
rates stated in the Contractor’ s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the PCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
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50. Retention

51. Liquidated Damage

52. Bonus

53. Advance Payment

49.2

50.1

50.2

51.1

51.2

52.1

53.1

53.2

adjusted by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the
type specified below applies to each Contract currency:

Pc=Ac+ B¢ Imdlloc
where:
Pc is the adjustment factor for the portion of the Contract Price
payable in a specific currency “c.”
A and B. are coefficients specified in the PCC, representing the
nonadjustable and adjustable portions, respectively, of the Contract
Price payable in that specific currency “c;” and
Imc is the index prevailing at the end of the month being invoiced
and loc is the index prevailing 28 days before Bid opening for inputs
payable; both in the specific currency “c.”

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations in
costs.

The Employer shall retain from each payment due to the Contractor
the proportion stated in the PCC until Completion of the whole of the
Works.

Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC Sub-Clause 57.1, half the
total amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand”
Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in the PCC for each day that the Completion Date
is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the PCC.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 45.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due to
be complete.

The Employer shall make advance payment to the Contractor of the
amounts stated in the PCC by the date stated in the PCC, against
provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The Guarantee shall remain
effective until the advance payment has been repaid, but the amount
of the Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
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54. Securities

55. Day Works

56. Cost of Repairs

53.3

54.1

55.1

55.2

55.3

56.1

supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following
the schedule of completed percentages of the Works on a payment
basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated
Damages.

The Performance Security, and if so specified in the PCC an
environmental and socia (ES) performance security, shall be
provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified in
the PCC, by a bank or surety acceptable to the Employer, and
denominated in the types and proportions of the currencies in which
the Contract Price is payable. The Performance Security shall be
valid until a date 28 days from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until one year from
the date of issue of the Certificate of Completion in the case of a
Performance Bond.

If applicable, the Dayworks rates in the Contractor’s Bid shall be
used only when the Project Manager has given written instructions in
advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost
if the loss or damage arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT

57. Completion 57.1 The Contractor shall request the Project Manager to issue a Certificate of
Completion of the Works, and the Project Manager shall do so upon
deciding that the whole of the Works is compl eted.

58. Taking Over 58.1 The Employer shall take over the Site and the Works within seven days of
the Project Manager’ s issuing a Certificate of Completion.

59. Final Account 59.1 The Contractor shall supply the Project Manager with a detailed account of
the total amount that the Contractor considers payable under the Contract
before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 56 days of receiving the Contractor’s account
if it is correct and complete. If it is not, the Project Manager shall issue
within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after
it has been resubmitted, the Project Manager shall decide on the amount
payable to the Contractor and issue a payment certificate.

60. Operating and 60.1 If “as built” Drawings and/or operating and maintenance manuals are
Maintenance manuals required, the Contractor shall supply them by the dates stated in the PCC.
60.2 If the Contractor does not supply the Drawings and/or manuals by the dates

stated in the PCC pursuant to GCC Sub-Clause 60.1, or they do not
receive the Project Manager’s approval, the Project Manager shall withhold
the amount stated in the PCC from payments due to the Contractor.

61. Termination 61.1 The Employer or the Contractor may terminate the Contract if the other
party causes afundamental breach of the Contract.

61.2 Fundamental breaches of Contract shall include, but shall not be limited to,

the following:

(a) the Contractor stops work for 28 days when no stoppage of work is
shown on the current Program and the stoppage has not been authorized
by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goesinto liquidation
other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer
to the Contractor within 84 days of the date of the Project Manager's
certificate;

(e) the Project Manager gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Project
Manager;

(f) the Contractor does not maintain a Security, which isrequired;

(g) the Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the PCC; or

(h) if the Contractor, in the judgment of the Employer has engaged in Fraud
and Corruption, as defined in paragraph 2.2 a of the Appendix A to the
GCC, in competing for or in executing the Contract, then the Employer
may, after giving fourteen (14) days written notice to the Contractor,
terminate the Contract and expel him from the Site.

61.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

61.4 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

61.5 When either party to the Contract gives naotice of a breach of Contract to the

Project Manager for a cause other than those listed under GCC Sub-Clause
61.2 above, the Project Manager shal decide whether the breach is
fundamenta or not.

62. Payment upon 62.1 If the Contract is terminated because of a fundamental breach of Contract
Termination by the Contractor, the Project Manager shall issue a certificate for the value
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of the work done and Materials ordered less advance payments received up
to the date of the issue of the certificate and less the percentage to apply to
the value of the work not completed, as specified in the PCC. Additional
Liquidated Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall
be a debt payable to the Employer.

62.2

If the Contract is terminated for the Employer’s convenience or because of
a fundamental breach of Contract by the Employer, the Project Manager
shall issue a certificate for the value of the work done, Materials ordered,
the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate

63. Property

63.1

All Materials on the Site, Plant, Equipment, Temporary Works, and Works
shall be deemed to be the property of the Employer if the Contract is
terminated because of the Contractor’s defaullt.

64. Release from
Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for al work carried out
before receiving it and for any work carried out afterwards to which a
commitment was made.

65. Suspension of
Bank Loan or Credit

65.1

In the event that the Bank suspends the Loan or Credit to the Employer,
from which part of the payments to the Contractor are being made:

(@) The Employer is obligated to notify the Contractor of such
suspension within 7 days of having received the Bank’s suspension
notice.

(b) If the Contractor has not received sums due to it within the 28 days
for payment provided for in GCC Sub-Clause 45.1, the Contractor
may immediately issue a 14-day termination notice.
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APPENDIX A
TO GENERAL CONDITIONS
Fraud and Corruption

1. Purposes

2. Requirements

11 The Bank’s Anti-Corruption Guidelines and this annex apply with respect
to procurement under Bank Investment Project Financing operations.

21 The Bank requires that Borrowers (including beneficiaries of Bank
financing); bidders (applicants/proposers), consultants, contractors, and
suppliers; any sub-contractors, sub-consultants, service providers or
suppliers; any agents (whether declared or not); and any of their personnel,
observe the highest standard of ethics during the procurement process,
selection, and contract execution of Bank-financed contracts, and refrain
from Fraud and Corruption.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as
follows:

i.“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions
of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a
party to obtain financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

iv. “coercive practice’ is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

v. “obstructive practice” is.

(a) deliberately destroying, falsifying, altering, or concealing of
evidence materia to the investigation or making false
statements to investigators in order to materially impede a
Bank investigation into alegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing,
or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from
pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under paragraph 2.2
e. below.

b. Rejects a proposa for award if the Bank determines that the firm or
individual recommended for award, any of its personnel, or its agents,
or its sub-consultants, sub-contractors, service providers, suppliers and/
or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing
for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement,
may take other appropriate actions, including declaring
misprocurement, if the Bank determines at any time that representatives
of the Borrower or of arecipient of any part of the proceeds of the loan
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of
the contract in question, without the Borrower having taken timely and
appropriate action satisfactory to the Bank to address such practices
when they occur, including by failing to inform the Bank in a timely
manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance
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with the Bank’s prevailing sanctions policies and procedures, may
sanction afirm or individual, either indefinitely or for a stated period of
time, including by publicly declaring such firm or individual ineligible
(i) to be awarded or otherwise benefit from a Bank-financed contract,
financialy or in any other manner;[1] (ii) to be a nominated[2] sub-
contractor, consultant, manufacturer or supplier, or service provider of
an otherwise eligible firm being awarded a Bank-financed contract; and
(iii) to receive the proceeds of any loan made by the Bank or otherwise
to participate further in the preparation or implementation of any Bank-
financed project;

e. Requires that a clause be included in bidding/request for proposals
documents and in contracts financed by a Bank loan, requiring (i)
bidders(applicants/proposers), consultants, contractors, and suppliers,
and their sub-contractors, sub-consultants, service providers, suppliers,
agents personnel, permit the Bank to inspect[3] all accounts, records
and other documents relating to the procurement process, selection
and/or contract execution, and to have them audited by auditors
appointed by the Bank.

[1] For the avoidance of doubt, a sanctioned party’ sineligibility to be awarded a contract shall include, without limitation,
(Napplying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-
contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such
contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.
[21 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the bidder
in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the
bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.

[3] Inspectionsin this context usually are investigative(i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such
as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such
activity includes but is not limited to: accessing and examining afirm's or individual's financial records and information,
and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in
hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant;
interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.

223



APPENDIX B

TO GENERAL CONDITIONS
Environmentaland Social (ES)
Metricsfor Progress Reports

1. Metricsfor Regular
Reporting

11

Metrics for regular reporting:

a. environmental incidents or non-compliance with contract requirements,
including contamination, pollution or damage to ground or water
supplies;

b. health and safety incidents, accidents, injuries that require treatment, and
all fatalities;

c.interactions with regulators: identify agency, dates, subjects, outcomes
(report the negative if none);

d. status of all permits and agreements:

i.work permits: number required, number received, actions taken for those
not received;

ii. status of permits and consents:

§list areas/facilities with permits required (quarries, asphalt & batch
plants), dates of application, dates issued (actions to follow up if not
issued), dates submitted to resident engineer (or equivalent), status
of area (waiting for permits, working, abandoned without
reclamation, decommissioning plan being implemented, etc.);

§list areas with landowner agreements required (borrow and spoil
areas, camp sites), dates of agreements, dates submitted to resident
engineer (or equivalent);

8identify major activities undertaken in each areain the reporting
period and highlights of environmental and social protection (land
clearing, boundary marking, topsoil salvage, traffic management,
decommissioning planning, decommissioning implementation);

§for quarries. status of relocation and compensation (completed, or
details of activities and current status in the reporting period).

e. health and safety supervision:

i. safety officer: number days worked, number of full inspections &
partial inspections, reports to construction/project management;

ii. number of workers, work hours, metric of PPE use (percentage
of workers with full personal protection equipment (PPE), partial,
etc.), worker violations observed (by type of violation, PPE or
otherwise), warnings given, repeat warnings given, follow-up
actions taken (if any);

f. worker accommodations:
i. number of expats housed in accommodations, number of locals,

ii. date of last inspection, and highlights of inspection including
status of accommodations' compliance with national and local law
and good practice, including sanitation, space, etc.;

iii. actions taken to recommend/require improved conditions, or to
improve conditions.

g. Health services: provider of health services, information and/or training,
location of clinic, number of non-safety disease or illness treatments and
diagnoses (no names to be provided);
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h. gender (for expats and locals separately): number of female workers,
percentage of workforce, gender issues raised and dealt with (cross-
reference grievances or other sections as needed);

i.training:

i. number of new workers, number receiving induction training, dates
of induction training;

ii. number and dates of toolbox talks, number of workers receiving
Occupational Health and Safety (OHS), environmental and social
training;

iii. number and dates of communicable diseases (including STDs)
sensitization and/or training, no. workers receiving training (in the
reporting period and in the past); same questions for gender
sensitization, flag person training.

iv. number and date of SEA and SH prevention sensitization and/or
training events, including number of workers receiving training on
Code of Conduct for Contractor’s Personnel (in the reporting
period and in the past), etc.

j. environmental and social supervision:

i.environmentalist: days worked, areas inspected and numbers of
inspections of each (road section, work camp, accommaodations,
quarries, borrow areas, spoil areas, swamps, forest crossings, €tc.),
highlights of activities/findings (including violations of environmental
and/or social best practices, actions taken), reports to environmental
and/or social specialist/construction/site management;

ii. sociologist: days worked, number of partial and full site
inspections (by area: road section, work camp, accommodations,
quarries, borrow areas, spoil areas, clinic, HIV/AIDS center,
community centers, etc.), highlights of activities (including
violations of environmental and/or social requirements observed,
actions taken), reports to environmental and/or social
specialist/construction/site management; and

iii.community liaison person(s): days worked (hours community
center open), number of people met, highlights of activities (issues
raised, etc.), reports to environmental and/or social specialist
/construction/site management.

k. Grievances: list new grievances (e.g. number of allegations of SEA and
SH) received in the reporting period and number of unresolved past
grievances by date received, complainant’ s age and sex, how received,
to whom referred to for action, resolution and date (if completed), data
resolution reported to complainant, any required follow-up (Cross-
reference other sections as needed):

i. Worker grievances;

ii. Community grievances

I. Traffic, road safety and vehicles/equipment:

i. traffic and road safety incidents and accidents involving project
vehicles & equipment: provide date, location, damage, cause, follow-

up;
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ii. traffic and road safety incidents and accidents involving non-
project vehicles or property (also reported under immediate
metrics): provide date, location, damage, cause, follow-up;

iii. overall condition of vehicles/equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed to
improve safety and/or environmental performance (to control
smoke, etc.).

m. Environmental mitigations and issues (what has been done):

i. dust: number of working bowsers, number of waterings/day, number
of complaints, warnings given by environmentalist, actions taken to
resolve; highlights of quarry dust control (covers, sprays, operational
status); % of rock/ spail lorries with covers, actions taken for
uncovered vehicles;

ii. erosion control: controls implemented by location, status of
water crossings, environmentalist inspections and results, actions
taken to resolve issues, emergency repairs needed to control
erosion/sedimentation;

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants:
identify major activities undertaken in the reporting period at each,
and highlights of environmental and social protection: land
clearing, boundary marking, topsoil salvage, traffic management,
decommissioning planning, decommissioning implementation;

iv. blasting: number of blasts (and locations), status of
implementation of blasting plan (including notices, evacuations,
etc.), incidents of off-site damage or complaints (cross-reference
other sections as needed);

v. spill clean-ups, if any: material spilled, location, amount, actions
taken, material disposal (report all spills that result in water or soil
contamination;

vi. waste management: types and quantities generated and
managed, including amount taken offsite (and by whom) or
reused/recycled/disposed on-site;

vii. details of tree plantings and other mitigations required
undertaken in the reporting period,;

viii. details of water and swamp protection mitigations required
undertaken in the reporting period.

n. compliance:

i.compliance status for conditions of all relevant consents/permits, for
the Work, including quarries, etc.): statement of compliance or listing
of issues and actions taken (or to be taken) to reach compliance;

ii.compliance status of C-ESMP/ESIP requirements: statement of
compliance or listing of issues and actions taken (or to be taken) to
reach compliance

iii. compliance status of SEA and SH prevention and response
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action plan: statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance

iv.compliance status of Health and Safety Management Plan re:
statement of compliance or listing of issues and actions taken (or to
be taken) to reach compliance

v. other unresolved issues from previous reporting periods related
to environmental and social: continued violations, continued failure
of equipment, continued lack of vehicle covers, spills not dealt
with, continued compensation or blasting issues, etc. Cross-
reference other sections as needed.
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APPENDIX C
TO GENERAL CONDITIONS
Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment (SH) Performance Declaration for Subcontractors

SEA and/or SH Declar ation

We
" (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.
" (b) are subject to disqudification by the Bank for non-compliance with SEA/ SH obligations.

" (c) had been subject to disqudification by the Bank for non-compliance with SEA/ SH obligations. An arbitral award on
the disqualification case has been madein our favor.

" (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH abligations for a period of two
years. We have subsequently demonstrated that we have adequate capacity and commitment to comply with SEA
/SH obligations.

" (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a period of two
years. We have attached specific evidence demonstrating that we have adequate capacity and commitment to
comply with SEA and SH obligations.

[If (c) aboveis applicable, attach evidence of an arbitral award reversing the findings on the issues underlying the
disqualification.]

[If (d) or ( ) above are applicable, provide the following information:]

Period of disgualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated adequate capacity
and commitment to comply with SEA/SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:

Contact Information: (Tel, email, name of contact person):

As an aternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment to comply
with SEA/SH obligations (as per (€) above) ) [ attach details as appropriate].

Name of the Subcontractor

Name of the person duly authorized to sign onbehalf of the Subcontractor
Title of the person signing on behalf of the Subcontractor

Signature of the person named above

Date signed day of ;

Counter signature of authorized representativeof the Contractor:

Signature:
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SECTION I X: PARTICULAR CONDITIONS OF CONTRACT (PCC)
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SECTION IX: PARTICULAR CONDITIONS OF CONTRACT

The following Particular Conditions of Contract (PCC) shall supplement the General
Conditions of the Contract (GCC). Whenever there is a conflict, the provisions herein
shall prevail over those in the GCC.

PCC
Clause

1.
2.

8.

9.

Required Information/Data GCC
Clause

Data/l nformation to be supplied

A. General

Financing Institution 1.1(d)
Employer's details 1.1(r)

Intended Completion Date 1.1(v)

Project Manager 1.1(y)

Location of the Site 1.1(aa)
Contract Start Date 1.1(dd)

Summary of Works 1.1(hh)

Sectional Completion of the 2.2
Works

Other Documents Forming 2.3(i)

The Financing Institutionsis: World Bank
Employer Name: LINDI MUNICIPAL
COUNCIL

Employer's Address: P.O.Box 1070

Employer's Authorized Representative:

Municipal Director, Lindi Municipal Council
The Intended Completion Date for the whole of the Works
shall be 455 days after contract signing.

Name of Project Manager: TBD

Address of the Project Manager: TBD
The Siteislocated at Lindi Municipality and is defined in
drawings No. 7.

The Contract Start Date shall be 27/05/2025

after contract signing.
Works consist of: 1. Construction of Bus Terminal 2.
Construction of Central Marke 3. Upgrading of CBD
Road (i) Muungano road (2.0km) (ii) Mpilipili road
(2.12km), (iii) Wailes-Mpilipili road (0.72km) (iv)
Eilat 3 road (0.63km) (v) Mapinduzi road (0.265km)
(vi) Sabasaba road (0.196km) (vii) Balewa road
(0.35km) ins (10 km) 4. Construction of Engineer’s
Office Note: Procurement of the Works under this
bid is advertised and will be executed concurrently
with other 16 Packages bids under the TACTIC -
Tier 2 Project namely Package 1 in Moshi
Municipal, Package 1 and Package 2 in Tanga City,
Package 1 in Korogwe Town, Package 1 in Musoma
Municipality, Package 1 and Package 2 in Bukoba
Municipality, Package 1 in Babati Town, Package 1
in Iringa Municipality, Package 1 in Kibaha Town,
Package 1 in Mtwara Mikindani Municipal, Package
1in Mpanda Municipality, Package 1 in Bariadi
Town, Package 1 in Njombe Town, Package 1 in
Singida Municipality and Package 1 in Shinyanga
Municipality. in Iringa Municipality. Hence,
regarding Award Criteria for Multiple Contracts, the
Employer will aggregate minimum requirements for
respective packages/bids as specified under the
following Evaluation and Qualification Criteria: (i)
Access to Financial Resources (Sources of Fund), (ii)
Average Annual Turnover, (iii) Specific Experience,
(iv) General Experience in Key Activities. With
regard to Key Personnel and Equipment, to be
awarded multiple contracts, the bidder must present
separate sets of Equipment and separate teams of
Key Personnel for each Package and L ot.
Not Applicable.

Not Applicable.
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10.
11.

12.
13.

14.

15.

16.

17.

18.

19.

the Contract

Language of Contract
Law of Contract

Delegation by Project
Manager's Duties

Schedule of Other
Contractors

Minimum Insurance covers

Site Data
Site Possession Date(s)
Appointing Authority

for the Adjudicator
Adjudicator's Hourly

Rate and Reimbursable

fees

Arbitration Procedures

31
3.1

51
8.1

13.1

14.1

20.1

23.1&
23.2
24.3

24.4

Language of the contract is English
The Law that applies to the contract is the Law of
Laws of Tanzania

Not Applicable
Not Applicable

The minimum insurance amounts and deductibles shall be:
a) For loss of or damage to the Works, Plant, and Materials
The Tanzanian Shilling 671,000,000.00.
b) For loss of or damage to Equipment The Tanzanian
Shilling 96,000,000.00
c) For loss of or damage to property (except the Works,
Plant, Materials, and Equipment) in connection with the
Contract The Tanzanian Shilling 192,000,000.00
d) For personal injury or death:
i) of the contractor's employee The Tanzanian
Shilling 115,000,000.00
ii) of other people The Tanzanian Shilling
115000000
The Site data are;
Soil and Materials Report
The Site Possession Date shall be within 28 days
after submission of Performance Security in the form
of Unconditional Bank Guarantee.

Appointing Authority for the Adjudicator:

National Construction Council (NCC).
Adjudicator’s Hourly rate shall be 200,000.00 and types of
reimbursable expenses to bepaid to the Adjudicator is/are

1. Cost Of Necessary Travel

“United Nations Commission on International Trade Law
(UNCITRAL) Arbitration Rules:

Any dispute, controversy, or claim arising out of or relating
to this Contract, or breach, termination, or invalidity
thereof, shall be settled by arbitration following the
UNCITRAL Arbitration Rules as at present in force.”
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B. Time Control

20. Program and Progress 30.1 The Contractor shall submit for approval a Program for the
Reports Works within 28 days from the date of the Letter of
Acceptance.

30.3 The period between Program updatesis 28 days.

The amount to be withheld for late submission of an updated
Program is The Tanzanian Shilling20,000,000.00.

The period for submission of progress reportsis 28 days.
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C. Quality Control

21.

Corrections of Defects

38.1

The Defects Liability Period is 365 days.
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D. Cost Control

22.

23.

24.

25.
26.

27.
28.

29.

Value Engineering

Currency(ies) of payment

Price Adjustment

Retention

Liquidated Damages

Bonus

Advance Payment

Securities

42.7

48.1

49.1

50.1
511

521
531

54.1

If the value engineering proposal is approved by the
Employer the amount to be paid to the Contractor
shall be O percentage.

The currency of the Employer’s Country is. The Tanzanian
Shilling and The United States dollar.

The Contract “is not” subject to price adjustment in
accordance with GCC Clause 45, and the
information regarding coefficients “does not” apply.
The proportion of payments retained is 10 percentage.

The liquidated damages amount is 0.1 percent of
Contract Price per day. The maximum amount of
liquidated damages is 10 percent of Contract Price.
Not Applicable

The Advance Payments shall be: 15 percent and shall be paid
to the Contractor no later than 56 days.

The Performance Security will be in the form of a
Performance Security - Bank Guarantee in the
amount(s) of 8.00 percent of the Accepted Contract
Amount and in the same currency (ies) of the
Accepted Contract Amount.
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E. Finishing the Contract

30.

31

32.

33.

Operating and Maintenance
Manuals

Amount to be Withheld for
Failure to Submit As-Built
Drawings and Operating
Manuals

Number of Days for
Maximum Liquidated
Damage to be Paid
Percentage to Apply
(deduction) to the Value of
Work not Completed

60.1

60.2

61.2(g)

62.1

The date by which operating, maintenance manuals,
and “as built” drawings are required is Contractor is
required to submit As Built drawings and operational
manuals.

The amount to be withheld for failing to produce “as
built” drawings and/or operating and maintenance
manuals by the date required in GCC Sub-Clause
60.1 is [insert amount in local currency] TZS
155000000.

The amount to be withheld for failing to produce “as
built” drawings and/or operating and maintenance
manuals by the date required in GCC Sub-Clause
60.1 is [insert amount in local currency] TZS
155000000.

The maximum number of daysis 100 days

The percentage to apply to the value of the work not
completed, representing the Employer’s additional cost for
completing the Works, is 40 percent.
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SECTION X: CONTRACT FORMS
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NOTICE OF INTENTION TO AWARD A CONTRACT
(This template is available in the system during the award of the contract)
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LETTER OF ACCEPTANCE
(Thistemplate is available in the system during the award of the contract)
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FORM OF AGREEMENT
THISAGREEMENT made

the [insert: number] day of [insert: month], [insert: year].
BETWEEN

(2) [insert complete name of Purchaser], a[insert description of the type of legal entity, for example, an agency of
the Ministry of the Government of [insert name of Country of Purchaser], or a corporation incorporated
under the laws of [insert name of Country of Purchaser]] and having its principal place of business at
[insertaddress of Purchaser] (hereinafter called “the Purchaser”), of the one part, and

(2) [insertname of Supplier], a corporation incorporated under the laws of [insert: country of Supplier] and having
its principal place of business at [insert: address of Supplier] (hereinafter called “the Supplier”), of the
other part:

WHEREAS the Purchaser invited Bids for certain Goods and ancillary services, viz., [insert a brief description of Goods
and Services] and has accepted a Bid by the Supplier for the supply of those Goods and Services

The Purchaser and the Supplier agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the
Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement
shall prevail over al other contract documents.
(a) the Letter of Acceptance
(b) the Letter of Bid
(c)the AddendaNos._ (if any)
(d) Specia Conditions of Contract
(e) Genera Conditions of Contract
(f) the Specification (including Schedule of Requirements and Technical Specifications)
(g) the completed Schedules (including Price Schedules)
(h) any other document listed in GCC as forming part of the Contract

3. Inconsideration of the payments to be made by the Purchaser to the Supplier as specifiedin this Agreement, the Supplier
hereby covenants with the Purchaser to providethe Goods and Services and to remedy defects therein in conformity
in allrespects with the provisions of the Contract.

4. The Purchaser hereby covenants to pay the Supplier in consideration of the provision of the Goods and Services and the
remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed inaccordance with the laws of
Tanzania on the day, month and year indicated above.

SIGNED, SEALED AND DELIVERED FOR ANDON BEHALF OF:

THE PROCURING ENTITY THE CONTRACTOR

Name: ... Name: ..o
(Authorized Representative) (Authorized Representative)
Designation: ..................... Designation: ....................
Signature: .......cooeeeeeeeiiennn. Signature: .........ocoeveiiiennn.
Date: ..o Date: ....cocovviiiiiii
WITNESS WITNESS

Name: ..o Name: .......ccooovviiiieiiennes
Designation: ..................... Designation: .....................
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Signature:.......ccovveeieeenn . Signature: .......cooveveinnennnn.
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PERFORMANCE BANK GUARANTEE [UNCONDITIONAL]
[ The bank/successful Tenderer providing theGuarantee shall fill in this form in accordance with the instructions
indicatedin brackets, if the Employer requires this type of security.]
[insert bank’ s name, andaddress of issuing branch or office]
Beneficiary: [insert name and address of Employer]
Date: [insert date]
PERFORMANCE GUARANTEENO.: [insertPerformance Guarantee number]
Wehave been informed that [insert name ofContractor] (hereinafter called "the Contractor") has beenawarded Contract No.
[insert referencenumber of the Contract] dated [insert date] with you, for theexecution of [insert name of Contract
andbrief description of Works] (hereinafter called "the Contract").
Furthermore,we understand that, according to the conditions of the Contract, a performanceguarantee is required.
Atthe request of the Contractor, we [insertname of Bank] hereby irrevocably undertake to pay you any sum or sums
notexceeding in total an amount of [insertamount in figures] ([insert amount inwords]), such sum being payable in the
types and proportions of currenciesin which the Contract Price is payable, upon receipt by us of your first demandin writing
accompanied by a written statement stating that the Contractor is inbreach of its obligation(s) under the Contract, without
your needing to proveor to show grounds for your demand or the sum specified therein.
Thisguarantee shall expire no later than twenty-eight days from the date ofissuance of the Taking-Over Certificate,
calculated based on a copy of suchCertificate which shall be provided to us, or on the [insert number] day of [insert
month] ,[insert year], whicheveroccurs first. Consequently, any demandfor payment under this guarantee must be received
by us at this office on orbefore that date.
[signature(s) of an authorizedrepresentative(s) of the Bank]
[seal of the Bank]
Note: All italicized text (including footnotes) isfor use in preparing this form and shall be deleted from the final product.
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PERFORMANCE BOND
[ The Surety/successful Tenderer providingthe Bond shall fill in this form in accordance with the instructions indicatedin
brackets, if the Employer requires this type of security]
Bythis Bond, [insert name and address ofContractor] as Principal (hereinafter called “the Contractor”) and [insert name,
legal title, and address ofsurety, bonding company, or insurance company] as Surety (hereinaftercalled “the Surety”), are
held and firmly bound unto [insert name and address of Employer] as Obligee (hereinafter called“the Employer”) in the
amount of [insertamount of Bond] [insert amount of Bond in words], for the payment of whichsum well and truly to be
made in the types and proportions of currencies inwhich the Contract Price is payable, the Contractor and the Surety bind
themselves,their heirs, executors, administrators, successors, and assigns, jointly andseverally, firmly by these presents.
Whereasthe Contractor has entered into a Contract with the Employer dated the [insert number] day of [insert month],
[insert year] for [insertname of Contract] in accordance with the documents, plans, specifications,and amendments thereto,
which to the extent herein provided for, are byreference made part hereof and are hereinafter referred to as the Contract.
Now,therefore, the Condition of this Obligation is such that, if the Contractorshall promptly and faithfully perform the said
Contract (including anyamendments thereto), then this obligation shall be null and void; otherwise, itshall remain in full
force and effect. Whenever the Contractor shall be, and declared by the Employer to be, indefault under the Contract, the
Employer having performed the Employer’ sobligations there under, the Surety may promptly remedy the default, or
shallpromptly:
(1) complete the Contract in accordance with itsterms and conditions; or
(2) obtain a Tender or Tenders from qualifiedTenderers for submission to the Employer for completing the Contract
inaccordance with its terms and conditions, and upon determination by theEmployer and the Surety of the
lowest responsive Tenderer, arrange for aContract between such Tenderer and Employer and make available as
workprogresses (even though there should be a default or a succession of defaultsunder the Contract or
Contracts of completion arranged under this paragraph)sufficient funds to pay the cost of completion less the
balance of the ContractPrice; but not exceeding, including other costs and damages for which theSurety may be
liable hereunder, the amount set forth in the first paragraphhereof. The term “Balance of theContract Price,” as
used in this paragraph, shall mean the total amount payableby the Employer to the Contractor under the
Contract, less the amount properlypaid by the Employer to the Contractor; or
(3) pay the Employer the amount required by theEmployer to complete the Contract in accordance with its terms and
conditionsup to atotal not exceeding the amount of this Bond.
TheSurety shall not be liable for a greater sum than the specified penalty of thisBond.
Anysuit under this Bond must be ingtituted before the expiration of one year fromthe date of issuance of the Certificate of
Completion.
Noright of action shall accrue on this Bond to or for the use of any person orcorporation other than the Employer named
herein or the heirs, executors,administrators, successors, and assigns of the Employer.
Intestimony whereof, the Contractor has hereunto set its hand and affixed itsseal, and the Surety has caused these presents
to be sealed with its corporateseal duly attested by the signature of its legal representative, this [insert day] day of [insert
month], [insertyear].
Signed by [insert signature(s) of authorized representative(s)]
on behalf of [ name of Contractor] in the capacity of [insert title(s)]
In the presence of [insert name and signature of witness]
Date[insert date]

Signed by [insert signature(s) of authorized representative(s) of Surety]
on behalf of [name of Surety] in the capacity of [insert title(s)]

In the presence of [insert name and signature of witness]

Date [insert date]
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ENVIRONMENTAL AND SOCIAL (ES) PERFORMANCE SECURITY

ES Demand Guarantee
[Guarantor letterhead or SMFT identifier code]
Beneficiary: [insert name and Address of Employer]
Date: _[Insert date of issue]
ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unlessindicated in the | etterhead]

We have been informed that (hereinafter called "the Applicant") has entered into Contract No.
dated with the Beneficiary, for the execution of (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of theApplicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding in total an amount of (),1such sum being payable in the types and proportions of currencies in which
theContract Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s
statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of its Environmentd and/or Socid, (ES) obligation(s) under the Contract, without the
Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later thanthe .... Day of ...... , 2... 2, and any demand for payment under it must be received
by us at this office indicated above on or before that date.

Yourstruly,

Signature and seal:

Name of Bank/Financial Institution:
Address:

Date:

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter
of Acceptance, less provisional sums, if any, and denominated either in the currency (cies) of the Contract or afreely
convertible currency acceptable to the Beneficiary.

2 Insert the date twenty-eight days after the expected completion date as described in CCClause 11.9. The Employer should
note that in the event of an extension of this date for completion of the Contract, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration
date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the
form, at the end of the penultimate paragraph: “ The Guarantor agrees to a one-time extension of this guarantee fora period
not to exceed [six months] [one year], in response to the Beneficiary’ s written request for such extension, such request to be
presented to theGuarantor before the expiry of the guarantee.”
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Advance Payment Security

Demand Guar antee

[Guarant or letterhead or SMFT identifier code]
Beneficiary: [Insert name and Address of Purchaser]
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.:[Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the |etterhead]
We have been informed that [insert name of Supplier, which in the case of a joint venture shall be the name of the joint
venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert reference number of the contract] dated
[insert date] with the Beneficiary, for the execution of [insert name of contract and brief description of Goods and related
Services] (hereinafter called"the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum [insert amount
in figures] () [insert amount in words] is to be made against an advance payment guarantee.
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding in total an amount of [insertamount in figures]
() [insert amount in words]1 upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s
statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
either that the Applicant:

(a) has used the advance payment for purposes other than toward delivery of Goods; or

(b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which
the Applicant hasfailed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the
Beneficiary’s bank stating that the advance payment referred to above has been credited to the Applicant on its account
number [insert number] at [insert name and address of Applicant’ sbank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the
Applicant as specified in copies of interim statements or paymentcertificates which shall be presented to us. This guarantee
shall expire, atthe latest, upon our receipt of a copy of the interim payment certificateindicating that ninety (90) percent of
the Accepted Contract Amount, has beencertified for payment, or on the [insertday] day of [insert month], 2 [insert year],
whichever is earlier. Consequently, any demand for paymentunder this guarantee mustbe received by us at this office on or
before that date.

This guarantee is subject to theUniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication
No.758,except that the supporting statement under Article 15(a) is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) isfor usein preparing thisform and shall be deleted from the final product.

1 The Guarantor shall insert an amount representing the amount of theadvance payment and denominated either in the
currency(ies) of the advancepayment as specified in the Contract, or in a freely convertible currencyacceptable to the
Purchaser.
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